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DEC 21 2004 C200818
FED AID NO BRSTP-1154(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER DEEP CREEK & APPROACHES ON SR-1154.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.152 MI

S. T. WOOTEN CORPORATION T. A. LOVING COMPANY

WILSON,  NC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45674.81 55000.00 61280.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 13067.76 12000.00 17000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 11997.36 12000.00 18000.00REINF BRG APPR **********

(20+29.50)
0004 0043000000-N 226 Lump Sum 68000.00 188000.00 203000.00GRADING
0005 0050000000-E 226  1 ACR 3000.00 3000.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  12.00 6000.00 18.00 9000.00 18.00 9000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  528 CY  12.00 6336.00 21.00 11088.00 21.00 11088.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  500 SY  2.00 1000.00 7.00 3500.00 7.00 3500.00SOIL STABILIZATION FABRIC
0009 0206000000-E SP   450 SF  33.87 15241.50 55.00 24750.00 75.00 33750.00TEMP SHORING - BARR SUPPORTED
0010 0318000000-E 300 3.4 TON 100.00 340.00 125.50 426.70 125.50 426.70FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  32 LF  253.00 8096.00 36.00 1152.00 36.00 1152.0015" RC PIPE CULV III
0012 1220000000-E 545  100 TON 30.00 3000.00 36.00 3600.00 36.00 3600.00INCIDENTAL STONE BASE
0013 1489000000-E 610  546 TON 95.00 51870.00 77.00 42042.00 77.00 42042.00ASP CONC BASE CRS B25.0B
0014 1514000000-E 610  351 TON 90.00 31590.00 98.00 34398.00 98.00 34398.00ASP CONC SURF CRS S9.5A
0015 1560000000-E 620  47 TON 305.00 14335.00 315.00 14805.00 315.00 14805.00ASP FOR PLANT MIX  PG64-22
0016 1693000000-E 654  100 TON 185.00 18500.00 200.00 20000.00 200.00 20000.00ASPH PLT MIX PVMT REPAIR
0017 2286000000-N 840  2 EA  1500.00 3000.00 1270.00 2540.00 1270.00 2540.00MASNRY DRAINAGE STRUCT
0018 2367000000-N 840  2 EA  500.00 1000.00 450.00 900.00 450.00 900.00FRAME W/2GRTS 840.29 STD
0019 2556000000-E 846  104 LF  30.00 3120.00 24.25 2522.00 40.00 4160.00SHOULDER BERM GUTTER
0020 3030000000-E 862  600 LF  14.50 8700.00 14.50 8700.00 16.00 9600.00STL BM GUARDRAIL
0021 3150000000-N 862  10 EA  47.00 470.00 47.00 470.00 40.00 400.00ADDIT GUARDRAIL POSTS
0022 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1500.00 6000.00GR ANCHOR TYPE III
0023 3270000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 2700.00 10800.00GR ANCHOR TYPE 350
0024 3380000000-E 862  264 LF  9.50 2508.00 9.50 2508.00 8.25 2178.00TEMP STL BM GUARDRAIL
0025 3387000000-N 862  2 EA  1200.00 2400.00 1200.00 2400.00 1500.00 3000.00GDRL ANCH UNITS ****** TEMP

(BP-43)
0026 3387000000-N 862  2 EA  1100.00 2200.00 1100.00 2200.00 1200.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0027 3389100000-N SP   4 EA  1290.00 5160.00 1290.00 5160.00 1800.00 7200.00GDRL ANCH UNITS 350 TEMP
0028 3649000000-E 876  2 TON 100.00 200.00 250.00 500.00 250.00 500.00PLAIN RIP RAP, CLASS B
0029 3656000000-E 876  160 SY  2.00 320.00 5.00 800.00 5.00 800.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  288 SF  5.78 1664.64 6.00 1728.00 5.78 1664.64WORK ZONE SIGNS (STAT)
0031 4405000000-E 1110  96 SF  4.32 414.72 52.50 5040.00 12.00 1152.00WORK ZONE SIGNS (PORT)
0032 4410000000-E 1110  32 SF  4.29 137.28 12.50 400.00 4.29 137.28WORK ZONE SIGNS (BARR)
0033 4430000000-N 1130  40 EA  33.78 1351.20 73.00 2920.00 50.00 2000.00DRUMS
0034 4445000000-E 1145  16 LF  9.76 156.16 20.00 320.00 9.76 156.16BARRICADES (TYPE III)
0035 4450000000-N 1150  240 HR  20.00 4800.00 18.00 4320.00 18.00 4320.00FLAGGER
0036 4465000000-N 1160  2 EA  7000.00 14000.00 8500.00 17000.00 8600.00 17200.00TEMPORARY CRASH CUSHIONS
0037 4470000000-N 1160  2 EA  2400.00 4800.00 2500.00 5000.00 2500.00 5000.00RESET CRASH CUSHION
0038 4475000000-N 1165  2 EA  10000.00 20000.00 6700.00 13400.00 9500.00 19000.00TRUCK MTD IMP ATTN 45 MPH
0039 4485000000-E 1170  450 LF  18.00 8100.00 18.00 8100.00 18.00 8100.00PORT CONC BARRIER
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0040 4490000000-E 1170  180 LF  22.00 3960.00 22.00 3960.00 22.00 3960.00PORT CONC BARRIER(ANCHRD)
0041 4500000000-E 1170  387 LF  5.00 1935.00 5.00 1935.00 5.00 1935.00RESET PORT CONC BARRIER
0042 4615000000-E 1205  2,689 LF  1.60 4302.40 1.60 4302.40 1.60 4302.40REM TAPE PVMT MRKINGS 4"
0043 4635000000-E 1205  18 LF  7.50 135.00 7.50 135.00 7.50 135.00REM TAPE PVMT MRKINGS 24"
0044 4650000000-N 1251  301 EA  8.00 2408.00 8.00 2408.00 8.00 2408.00TEMP RAISED PVMT MRKS
0045 4810000000-E 1205  16,244 LF  0.22 3573.68 0.22 3573.68 0.22 3573.68PAINT PVMT MARKINGS 4"
0046 4850000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.00 600.00LINE REMOVAL 4" WIDE
0047 4900000000-N 1252  24 EA  12.00 288.00 12.00 288.00 12.00 288.00PERM RAISED PVMT MARKERS
0048 4960000000-N SP   1 EA  65000.00 65000.00 65000.00 65000.00 54000.00 54000.00GENERIC TRAFFIC CONTROL ITEM (EA)

PORTABLE TRAFFIC SIGNAL SYS- TEM (ACTUATED)
0049 6000000000-E 1605  125 LF  3.00 375.00 3.00 375.00 3.00 375.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  75 TON 50.00 3750.00 70.00 5250.00 70.00 5250.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  145 TON 50.00 7250.00 55.00 7975.00 55.00 7975.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  180 TON 50.00 9000.00 50.00 9000.00 50.00 9000.00SEDIMENT CONTROL STONE
0053 6015000000-E 1615  2 ACR 500.00 1000.00 500.00 1000.00 500.00 1000.00TEMPORARY MULCHING
0054 6018000000-E 1620  100 LB  10.00 1000.00 10.00 1000.00 10.00 1000.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.5 TON 1000.00 500.00 1000.00 500.00 1000.00 500.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  50 LF  20.00 1000.00 21.00 1050.00 21.00 1050.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  2 EA  300.00 600.00 850.00 1700.00 850.00 1700.00INLET PROTCN @ SLOPE DRNS
0058 6030000000-E 1630  285 CY  2.00 570.00 20.00 5700.00 20.00 5700.00SILT EXCAVATION
0059 6033000000-E 1631  305 SY  1.00 305.00 1.00 305.00 1.00 305.00SYNTHETIC ROVING
0060 6036000000-E 1631  685 SY  2.00 1370.00 2.00 1370.00 2.00 1370.00MATTING FOR EROS CONTROL
0061 6042000000-E 1632  465 LF  3.50 1627.50 3.95 1836.75 3.50 1627.501/4" HARDWARE CLOTH
0062 6048000000-E SP   100 SY  40.00 4000.00 80.00 8000.00 70.00 7000.00FLOAT TURBIDITY CURTAIN
0063 6084000000-E 1660 2.5 ACR 3000.00 7500.00 3000.00 7500.00 3000.00 7500.00SEEDING AND MULCHING
0064 6087000000-E 1660 1.5 ACR 50.00 75.00 50.00 75.00 50.00 75.00MOWING
0065 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0067 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0068 6108000000-E 1665 1.75 TON 500.00 875.00 500.00 875.00 500.00 875.00FERTILIZER TOPDRESSING
0069 6114000000-N SP   2 HR  25.00 50.00 25.00 50.00 25.00 50.00SPECIALIZED HAND MOWING
0070 6117000000-N 1675  8 EA  200.00 1600.00 200.00 1600.00 200.00 1600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 164000.00 40000.00 86000.00REMV EXIST STR **********
(20+29.50 -L-)

0072 8112700000-N SP   1 EA  531.93 531.93 3000.00 3000.00 2500.00 2500.00DYNAMIC LOAD TEST
0073 8121000000-N SP  Lump Sum 2250.00 11000.00 15000.00UNCL STR EXCAV STA *****

(20+29.50 -L-)
0074 8175000000-E 420 45.6 CY  1080.06 49250.74 1375.00 62700.00 1000.00 45600.00CLASS AA CONC (BRIDGE)
0075 8210000000-N 422 Lump Sum 35437.59 38000.00 35000.00BRG APPR SLAB ***********

(20+29.50 -L-)
0076 8224000000-E 425  7,737 LB  0.81 6266.97 1.20 9284.40 1.80 13926.60EPOXY COAT REINF STL BRDG
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0077 8336000000-E 450  120 LF  140.57 16868.40 226.50 27180.00 385.00 46200.0020" PRESTR CONC PILES
0078 8364000000-E 450  540 LF  42.00 22680.00 61.25 33075.00 70.00 37800.00HP12X53 PILES
0079 8398000000-N SP   10 EA  443.50 4435.00 150.00 1500.00 500.00 5000.00STEEL PILE TIPS
0080 8503000000-E 460 180.5 LF  91.77 16564.49 97.50 17598.75 85.00 15342.50CONCRETE BARRIER RAIL
0081 8608000000-E 876  241 TON 52.96 12763.36 70.00 16870.00 60.00 14460.00PLAIN RIP RAP II (2'-0")
0082 8622000000-E 876  268 SY  2.03 544.04 4.00 1072.00 3.00 804.00FILTER FABRIC FOR DRAINAGE
0083 8657000000-N 430 Lump Sum 2647.70 5000.00 8000.00ELASTOMERIC BEARINGS
0084 8762000000-E 430  1,260 LF  116.56 146865.60 118.10 148806.00 125.00 157500.003'-0"X 1'-9"PRESTR SLABS
0085 8867000000-E SP   400 LF  61.17 24468.00 61.25 24500.00 98.00 39200.00GENERIC STRUCTURE ITEM (LF)

W 10 X 77 STEEL PILES

 

    TOTAL 1026023.83 TOTAL 1108989.68 TOTAL 1230487.46CONTRACT TOTAL

 

    SUB-TOTAL 520450.01 SUB-TOTAL 669403.53 SUB-TOTAL 708154.36ROADWAY ITEMS
    SUB-TOTAL 505573.82 SUB-TOTAL 439586.15 SUB-TOTAL 522333.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1026023.83CAROLINA BRIDGE COMPANY, INC.
     2  1108989.68S. T. WOOTEN CORPORATION
     3  1230487.46T. A. LOVING COMPANY
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 52000.00REINF BRG APPR **********

(17+47.5)
0004 0043000000-N 226 Lump Sum 182000.00GRADING
0005 0050000000-E 226  1 ACR 10500.00 10500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  35.50 7100.00UNDERCUT EXCAVATION
0007 0255000000-E SP   40 TON 75.00 3000.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0008 0318000000-E 300  65 TON 39.00 2535.00FND CONDIT MATL MINOR STRS
0009 0360000000-E 310  44 LF  43.00 1892.0012" RC PIPE CULV III
0010 0366000000-E 310  284 LF  38.00 10792.0015" RC PIPE CULV III
0011 0372000000-E 310  160 LF  43.00 6880.0018" RC PIPE CULV III
0012 0396000000-E 310  72 LF  90.00 6480.0042" RC PIPE CULV III
0013 0714000000-E 310  44 LF  45.00 1980.0018" BCCSP B 0.064"
0014 0995000000-E 340  60 LF  20.00 1200.00PIPE REMOVAL
0015 1220000000-E 545  200 TON 37.00 7400.00INCIDENTAL STONE BASE
0016 1489000000-E 610  933 TON 64.50 60178.50ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  858 TON 69.00 59202.00ASP CONC INTR CRS I19.0B
0018 1519000000-E 610  955 TON 68.25 65178.75ASP CONC SURF CRS S9.5B
0019 1560000000-E 620  138 TON 280.00 38640.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  20 TON 245.00 4900.00ASPH PLT MIX PVMT REPAIR
0021 2275000000-E SP   14 CY  100.00 1400.00FLOWABLE FILL
0022 2286000000-N 840  17 EA  1325.00 22525.00MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  2 EA  380.00 760.00FRAME W/2GRTS 840.29 STD
0024 2374000000-N 840  5 EA  380.00 1900.00FRAME-GRT-HD 840.03 **

(E)
0025 2374000000-N 840  4 EA  380.00 1520.00FRAME-GRT-HD 840.03 **

(F)
0026 2374000000-N 840  2 EA  380.00 760.00FRAME-GRT-HD 840.03 **

(G)
0027 2396000000-N 840  4 EA  380.00 1520.00FRAME W/COVER STD 840.54
0028 2473000000-N SP   2 EA  1500.00 3000.00GENERIC DRAINAGE ITEM (EA)

FLAP GATE
0029 2535000000-E 846  540 LF  35.00 18900.00**"X**" CONCRETE CURB

(9" X 12")
0030 2549000000-E 846  1,630 LF  20.00 32600.002'-6"CONC CURB & GUTTER
0031 2591000000-E 848  645 SY  35.00 22575.004" CONCRETE SIDEWALK
0032 2598000000-E 848  41 SY  120.00 4920.00CONCRETE WHEELCHAIR RAMP
0033 2612000000-E 848  286 SY  50.00 14300.006" CONCRETE DRIVEWAY
0034 2830000000-N 858  10 EA  210.00 2100.00ADJ MANHOLES
0035 2845000000-N 858  5 EA  210.00 1050.00ADJ METER OR VALVE BOXES
0036 3649000000-E 876  3 TON 235.00 705.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  160 SY  10.00 1600.00FILTER FABRIC FOR DRAINGE
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0038 3982000000-N SP  Lump Sum 70000.00GENERIC WALL ITEM (LS)
PILE/PANEL RETAINING WALL

0039 4400000000-E 1110  73 SF  7.78 567.94WORK ZONE SIGNS (STAT)
0040 4405000000-E 1110  52 SF  8.00 416.00WORK ZONE SIGNS (PORT)
0041 4410000000-E 1110  57 SF  4.29 244.53WORK ZONE SIGNS (BARR)
0042 4415000000-N 1115  1 EA  2765.00 2765.00FLASHING ARROW PNL TYPE C
0043 4420000000-N 1120  5 EA  8500.00 42500.00CHANGEABLE MESSAGE SIGNS
0044 4425000000-N 1125  2 EA  15.00 30.00WARNING FLAG SETS
0045 4430000000-N 1130  260 EA  50.00 13000.00DRUMS
0046 4435000000-N 1135  260 EA  15.00 3900.00CONES
0047 4445000000-E 1145  80 LF  9.96 796.80BARRICADES (TYPE III)
0048 4455000000-N 1150  200 MD  130.00 26000.00FLAGGER
0049 4650000000-N 1251  41 EA  20.00 820.00TEMP RAISED PVMT MRKS
0050 4686000000-E 1205  2,984 LF  1.10 3282.40THERMO PVT MKG LINES 4"120
0051 4697000000-E 1205  145 LF  2.40 348.00THERMO PVT MKG LINE 8"120
0052 4710000000-E 1205  44 LF  10.00 440.0024"WIDE THERMO 120 MILS
0053 4725000000-E 1205  16 EA  110.00 1760.00THERMO PVT SYMBOL 90MILS
0054 4810000000-E 1205  5,966 LF  0.36 2147.76PAINT PVMT MARKINGS 4"
0055 4820000000-E 1205  290 LF  0.75 217.50PAINT PVMT MARKINGS 8"
0056 4835000000-E 1205  88 LF  2.50 220.00PAINT PVT MKG LINES 24"
0057 4845000000-N 1205  32 EA  50.00 1600.00PAINT PVT MKG SYMBOL
0058 4900000000-N 1252  41 EA  12.00 492.00PERM RAISED PVMT MARKERS
0059 5300000000-E 1505 68.1 TON 30.00 2043.00FND CONDIT MAT CL *******

(VI)
0060 5306000000-E SP  68.1 TON 30.00 2043.00BEDDING MATL, CL ********

(IV)
0061 5540000000-E 1510  1 EA  700.00 700.006" GATE V&VB 200# WP
0062 5564000000-E SP   1 EA  2500.00 2500.00**" BUTTERFLY V&VB

(16")
0063 5666000000-E 1510  1 EA  2500.00 2500.00FIRE HYDRANT, *****# WP

(150 # WP)
0064 5775000000-E 1525  1 EA  3000.00 3000.004'DIA PC SS MH 0-6'
0065 5780000000-E 1525  4 LF  300.00 1200.00PC CONC MH WALL *'D 6'+

(4' DIA, OVER 6' HT)
0066 5798000000-E 1530  399 LF  10.00 3990.00FIL OR REMV **" PIPE, ***

(8", TC SEWER)
0067 5810000000-E 1530  478 LF  15.00 7170.00FIL OR REMV 16" PIPE, ***

(DI WATER)
0068 5882000000-N SP   1 EA  3500.00 3500.00GENERIC UTILITY ITEM (EA)

4' DIA PRECAST CONC SEWER MAN-HOLE, 0-6' DEPTH
WITH WATERTIGHT RING &  COVER

0069 5882000000-N SP   1 EA  2500.00 2500.00GENERIC UTILITY ITEM (EA)
INSTALL 4" WATER METER & VAULT

0070 5882000000-N SP   1 EA  1000.00 1000.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXT FIRE   HYDRANT
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0071 5888000000-E SP  493.3 LF  100.00 49330.00GENERIC UTILITY ITEM (LF)
16" DI WATER PIPE, PC 350

0072 5888000000-E SP   10 LF  50.00 500.00GENERIC UTILITY ITEM (LF)
6" DI WATER PIPE, PC 350

0073 5888000000-E SP  279.4 LF  100.00 27940.00GENERIC UTILITY ITEM (LF)
8" DI RESTRAINED JOINT SEWER PIPE, CLASS 50

0074 5888000000-E SP  154.25 LF  80.00 12340.00GENERIC UTILITY ITEM (LF)
8" DI SEWER PIPE, CLASS 50

0075 5888000000-E SP  357.05 LF  60.00 21423.00GENERIC UTILITY ITEM (LF)
8" DI WATER PIPE, PC 350

0076 5894000000-E SP   4 CY  1000.00 4000.00GENERIC UTILITY ITEM (CY)
CONCRETE FOR PIERS, CLASS A

0077 5906000000-E SP   2,405 LB  6.00 14430.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE FIT- TINGS, 250# MIN WP

0078 5912000000-N SP  Lump Sum 45000.00GENERIC UTILITY ITEM (LS)
INSTALL 6" GAS MAIN

0079 6000000000-E 1605  1,550 LF  2.29 3549.50TEMPORARY SILT FENCE
0080 6006000000-E 1610  50 TON 80.00 4000.00EROS CONTRL STONE CL A
0081 6009000000-E 1610  75 TON 80.00 6000.00EROS CONTRL STONE CL B
0082 6012000000-E 1610  65 TON 65.00 4225.00SEDIMENT CONTROL STONE
0083 6015000000-E 1615 1.5 ACR 800.00 1200.00TEMPORARY MULCHING
0084 6018000000-E 1620  50 LB  4.00 200.00SEED FOR TEMP SEEDING
0085 6021000000-E 1620 0.25 TON 600.00 150.00FERT FOR TEMP SEEDING
0086 6024000000-E 1622  35 LF  23.00 805.00TEMPORARY SLOPE DRAINS
0087 6027000000-N 1622  1 EA  1000.00 1000.00INLET PROTCN @ SLOPE DRNS
0088 6029000000-E SP   350 LF  2.15 752.50SAFETY FENCE
0089 6030000000-E 1630  85 CY  50.00 4250.00SILT EXCAVATION
0090 6036000000-E 1631  785 SY  1.60 1256.00MATTING FOR EROS CONTROL
0091 6042000000-E 1632  220 LF  2.45 539.001/4" HARDWARE CLOTH
0092 6084000000-E 1660 1.5 ACR 2000.00 3000.00SEEDING AND MULCHING
0093 6087000000-E 1660  1 ACR 200.00 200.00MOWING
0094 6090000000-E 1661  50 LB  6.00 300.00SEED FOR REPAIR SEEDING
0095 6093000000-E 1661 0.25 TON 500.00 125.00FERT FOR REPAIR SEEDING
0096 6096000000-E 1662  50 LB  4.00 200.00SEED FOR SUPP SEEDING
0097 6108000000-E 1665  1 TON 500.00 500.00FERTILIZER TOPDRESSING
0098 6114000000-N SP   1 HR  40.00 40.00SPECIALIZED HAND MOWING
0099 6117000000-N 1675  8 EA  100.00 800.00RESPONSE FOR EROS CONTROL
0100 7060000000-E 1705  475 LF  1.96 931.00SIGNAL CABLE
0101 7120000000-E 1705  2 EA  960.00 1920.00VEHICLE SIGNAL HD (12", 3 SECT)
0102 7144000000-E 1705  4 EA  1075.00 4300.00VEHICLE SIGNAL HD (12", 5 SECT)
0103 7264000000-E 1710  295 LF  3.99 1177.05MESSENGER CABLE (3/8")
0104 7288000000-E 1715  25 LF  44.00 1100.00TRENCHING (PAVED)
0105 7300000000-E 1715  130 LF  5.99 778.70TRENCHING (UNPAVED)
0106 7324000000-N 1716  6 EA  220.00 1320.00JUNCTION BOX (STANDARD SIZE)
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BRIDGE OVER GREENMILL RUN AND APPROACHES ON SR-1703.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.196 MI

  

0107 7360000000-N 1720  2 EA  860.00 1720.00WOOD POLE
0108 7372000000-N 1721  4 EA  225.00 900.00GUY ASSEMBLY
0109 7408000000-E 1722  1 EA  290.00 290.001" RISER WITH WEATHERHEAD
0110 7420000000-E 1722  2 EA  390.00 780.002" RISER WITH WEATHERHEAD
0111 7444000000-E 1725  1,755 LF  3.79 6651.45INDUCTIVE LOOP SAWCUT
0112 7456000000-E 1726  1,180 LF  1.49 1758.20LEAD-IN CABLE
0113 7636000000-N 1745  5 EA  290.00 1450.00SIGN FOR SIGNALS
0114 7852000000-N SP   1 EA  166.00 166.00DETECTOR CARD (NEMA TS-2)

STRUCTURE ITEMS

0115 8035000000-N 402 Lump Sum 98000.00REMV EXIST STR **********
(17+47.50 -L-)

0116 8121000000-N SP  Lump Sum 10000.00UNCL STR EXCAV STA *****
(17+47.50 -L-)

0117 8364000000-E 450  495 LF  63.00 31185.00HP12X53 PILES
0118 8384000000-E 450  600 LF  58.00 34800.00HP14X73 PILES
0119 8406000000-N SP  Lump Sum 4000.00GALVAN STL PILES @ ******

(17+47.50 -L-)
0120 8608000000-E 876  305 TON 45.00 13725.00PLAIN RIP RAP II (2'-0")
0121 8765000000-N SP  Lump Sum 165000.00CONSTRUCTION OF SUBSTRUCTURE
0122 8766000000-N SP  Lump Sum 415000.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 1932694.58CONTRACT TOTAL

 

    SUB-TOTAL 1160984.58ROADWAY ITEMS
    SUB-TOTAL 771710.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1932694.58T. A. LOVING COMPANY



DEC 21, 2004 02:59 PM

TIP NO B-4270 2:00 PM 1 /  2 003

SAMPSON

33611.3.1

DEC 21 2004 C200968
FED AID NO BRZ-1240(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE COHARIE CREEK & APPROACHES ON SR-1240.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.182 MI

DELLINGER, INC. SANFORD CONTRACTORS, INC.

MONROE,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 34023.00 30000.00 42000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 225000.00 250000.00 208800.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 25000.00 30000.00 52350.00REMV EXIST STR **********
(14+60.00-L-)

0004 8121000000-N SP  Lump Sum 3900.00 4000.00 3750.00UNCL STR EXCAV STA *****
(14+60.00-L-)

0005 8364000000-E 450  1,080 LF  40.00 43200.00 32.00 34560.00 17.00 18360.00HP12X53 PILES
0006 8406000000-N SP  Lump Sum 8200.00 10000.00 4200.00GALVAN STL PILES @ ******

(14+60.00-L-)
0007 8608000000-E 876  200 TON 47.00 9400.00 45.00 9000.00 48.25 9650.00PLAIN RIP RAP II (2'-0")
0008 8765000000-N SP  Lump Sum 80000.00 70000.00 110990.00CONSTRUCTION OF SUBSTRUCTURE
0009 8766000000-N SP  Lump Sum 253044.00 250000.00 287650.00CONSTRUCTION OF SUPERSTR
0010 8990000000-N SP   1,000 DOL 165.00 165000.00 185.00 185000.00 141.00 141000.00CONTRACT TIME

 

    TOTAL 846767.00 TOTAL 872560.00 TOTAL 878750.00CONTRACT TOTAL

 

    SUB-TOTAL 259023.00 SUB-TOTAL 280000.00 SUB-TOTAL 250800.00ROADWAY ITEMS
    SUB-TOTAL 587744.00 SUB-TOTAL 592560.00 SUB-TOTAL 627950.00STRUCTURE ITEMS



DEC 21, 2004 02:59 PM

TIP NO B-4270 2:00 PM 2 /  2 003

SAMPSON

33611.3.1

DEC 21 2004 C200968
FED AID NO BRZ-1240(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE COHARIE CREEK & APPROACHES ON SR-1240.

C.C. MANGUM COMPANY, LLC

RALEIGH,  NC

0.182 MI

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 25000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 250000.00 200000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8035000000-N 402 Lump Sum 50000.00 29000.00REMV EXIST STR **********
(14+60.00-L-)

0004 8121000000-N SP  Lump Sum 10000.00 2000.00UNCL STR EXCAV STA *****
(14+60.00-L-)

0005 8364000000-E 450  1,080 LF  33.00 35640.00 42.00 45360.00HP12X53 PILES
0006 8406000000-N SP  Lump Sum 8000.00 5000.00GALVAN STL PILES @ ******

(14+60.00-L-)
0007 8608000000-E 876  200 TON 49.00 9800.00 50.00 10000.00PLAIN RIP RAP II (2'-0")
0008 8765000000-N SP  Lump Sum 121000.00 274000.00CONSTRUCTION OF SUBSTRUCTURE
0009 8766000000-N SP  Lump Sum 257000.00 274000.00CONSTRUCTION OF SUPERSTR
0010 8990000000-N SP   1,000 DOL 180.00 180000.00 100.00 100000.00CONTRACT TIME

 

    TOTAL 960440.00 TOTAL 964360.00CONTRACT TOTAL

 

    SUB-TOTAL 289000.00 SUB-TOTAL 225000.00ROADWAY ITEMS
    SUB-TOTAL 671440.00 SUB-TOTAL 739360.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  846767.00S. T. WOOTEN CORPORATION
     2  872560.00DELLINGER, INC.
     3  878750.00SANFORD CONTRACTORS, INC.
     4  960440.00C.C. MANGUM COMPANY, LLC
     5  964360.00CAROLINA BRIDGE COMPANY, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  2 004

NEW HANOVER, ONSLOW, PENDER

36764,  36765,  36796,  38225,  39251,  39254,  39256,
3CR.10671.15,  3CR.10671.5,  3CR.10711.15,  3CR.20651.11,
3CR.20651.15,  3CR.20651.4,  3CR.306508.15,  3CR.306532.15

DEC 21 2004 C201352
FED AID NO STATE FUNDED

GRADING, DRAINAGE, MILLING, RESURFACING, C&G, & GUARDRAIL.

VARIOUS SECT OF US-258, US-421, US-17, US-74, US-76, NC-210, NC-133, NC-172, NC-53, NC-132 & 32 SECT OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

83.390 MI

BOGGS PAVING, INC.

MONROE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 273300.00 1400000.00MOBILIZATION
0002 0001020000-N SP   41 EA  650.00 26650.00 750.00 30750.00GENERIC MISCELLANEOUS ITEM (EA)

ADJUST MONUMENTS
0003 0264000000-E SP  2.94 SMI 118200.00 347508.00 52500.00 154350.00GENERIC GRADING ITEM (SMI)

GRADING PER SHOULDER MILE
0004 0318000000-E 300  103 TON 38.25 3939.75 50.00 5150.00FND CONDIT MATL MINOR STRS
0005 0360000000-E 310  8 LF  162.00 1296.00 54.00 432.0012" RC PIPE CULV III
0006 0372000000-E 310  360 LF  54.00 19440.00 58.00 20880.0018" RC PIPE CULV III
0007 0546000000-E 310  540 LF  44.85 24219.00 58.00 31320.00**" CAA PIPE CLVT *****"

(15", 0.064")
0008 0546000000-E 310  60 LF  55.80 3348.00 65.00 3900.00**" CAA PIPE CLVT *****"

(18", 0.064")
0009 0995000000-E 340  206 LF  23.30 4799.80 22.00 4532.00PIPE REMOVAL
0010 1220000000-E 545  2,662 TON 45.00 119790.00 65.00 173030.00INCIDENTAL STONE BASE
0011 1231000000-E 560  13,769 CY  24.00 330456.00 15.00 206535.00SHOULDER BORROW
0012 1245000000-E SP  116.5 SMI 1850.00 215525.00 4000.00 466000.00SHOULDER RECONSTRUCTION
0013 1297000000-E 607  76,955 SY  2.00 153910.00 2.25 173148.75MILL ASP PVMT *****" DTH

(1-1/2")
0014 1297000000-E 607  66,504 SY  2.40 159609.60 3.00 199512.00MILL ASP PVMT *****" DTH

(3")
0015 1297000000-E 607  71,104 SY  3.30 234643.20 4.00 284416.00MILL ASP PVMT *****" DTH

(4")
0016 1330000000-E 607  14,725 SY  9.50 139887.50 15.00 220875.00INCIDENTAL MILLING
0017 1489000000-E 610  10,505 TON 50.60 531553.00 54.00 567270.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  26,209 TON 40.90 1071948.10 51.25 1343211.25ASP CONC INTR CRS I19.0B
0019 1503000000-E 610  22,034 TON 44.10 971699.40 52.00 1145768.00ASP CONC INTR CRS I19.0C
0020 1519000000-E 610  92,526 TON 38.90 3599261.40 45.00 4163670.00ASP CONC SURF CRS S9.5B
0021 1520000000-E SP   200 TON 126.00 25200.00 60.00 12000.00ASP CONC SURF CRS S9.5B LEVEL
0022 1523000000-E 610  54,030 TON 45.20 2442156.00 45.00 2431350.00ASP CONC SURF CRS S9.5C
0023 1525000000-E SP   24,487 TON 44.10 1079876.70 52.00 1273324.00ASP CONC SURF CRS SF9.5A
0024 1525100000-E SP   295 TON 152.00 44840.00 66.00 19470.00ASP CONC SURF CRS SF9.5A LEVEL
0025 1560000000-E 620  9,894 TON 236.00 2334984.00 263.00 2602122.00ASP FOR PLANT MIX  PG64-22
0026 1565000000-E 620  3,242 TON 253.00 820226.00 276.00 894792.00ASP FOR PLANT MIX PG70-22
0027 1770000000-E 660  22,650 SY  3.32 75198.00 2.35 53227.50AST, MAT COAT, #6 STONE
0028 1880000000-E SP   2,243 TON 150.00 336450.00 170.00 381310.00GENERIC PAVING ITEM (TON)

PATCHING EXT PAVEMENT (FULL   DEPTH)
0029 1880000000-E SP   8,268 TON 150.00 1240200.00 160.00 1322880.00GENERIC PAVING ITEM (TON)

PATCHING EXT PAVEMENT (MILL)
0030 2286000000-N 840  15 EA  2400.00 36000.00 3100.00 46500.00MASNRY DRAINAGE STRUCT
0031 2354200000-N 840  4 EA  435.00 1740.00 1000.00 4000.00FRAME W/GRATE 840.24 STD
0032 2549000000-E 846  1,235 LF  56.00 69160.00 25.00 30875.002'-6"CONC CURB & GUTTER
0033 2600000000-N SP   31 EA  690.00 21390.00 1500.00 46500.00RETROFIT EXT WHEELCHAIR RAMP
0034 2605000000-N SP   66 EA  1400.00 92400.00 1500.00 99000.00WHEELCHAIR RAMP
0035 2739000000-E 852  1,010 SY  67.25 67922.50 90.00 90900.00GENERIC PAVING ITEM 852 (SY)

INCIDENTAL CONCRETE



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 2 /  2 004

NEW HANOVER, ONSLOW, PENDER

36764,  36765,  36796,  38225,  39251,  39254,  39256,
3CR.10671.15,  3CR.10671.5,  3CR.10711.15,  3CR.20651.11,
3CR.20651.15,  3CR.20651.4,  3CR.306508.15,  3CR.306532.15

DEC 21 2004 C201352
FED AID NO STATE FUNDED

GRADING, DRAINAGE, MILLING, RESURFACING, C&G, & GUARDRAIL.

VARIOUS SECT OF US-258, US-421, US-17, US-74, US-76, NC-210, NC-133, NC-172, NC-53, NC-132 & 32 SECT OF SECONDARY ROADS.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

83.390 MI

BOGGS PAVING, INC.

MONROE,  NC  

0036 2815000000-N 858  14 EA  650.00 9100.00 900.00 12600.00ADJ DROP INLETS
0037 2830000000-N 858  79 EA  650.00 51350.00 750.00 59250.00ADJ MANHOLES
0038 2845000000-N 858  47 EA  650.00 30550.00 750.00 35250.00ADJ METER OR VALVE BOXES
0039 2995000000-N SP   30 EA  1850.00 55500.00 1500.00 45000.00GENERIC DRAINAGE ITEM (EA)

CONVERT EXT DROP INLET TO OPEN THROAT CATCH
BASIN

0040 3030000000-E 862  375 LF  15.55 5831.25 15.00 5625.00STL BM GUARDRAIL
0041 3150000000-N 862  10 EA  50.00 500.00 49.00 490.00ADDIT GUARDRAIL POSTS
0042 3195000000-N 862  1 EA  500.00 500.00 500.00 500.00GR ANCHOR TYPE AT-1
0043 3270000000-N SP   15 EA  1750.00 26250.00 1750.00 26250.00GR ANCHOR TYPE 350
0044 3382000000-E 862  35 LF  18.00 630.00 18.00 630.00TEMP STL BM GDRAIL, SHP CURV
0045 4685000000-E 1205  635,400 LF  0.35 222390.00 0.35 222390.00THERMO PVT MKG LINES 4"90
0046 4686000000-E 1205  444,988 LF  0.41 182445.08 0.41 182445.08THERMO PVT MKG LINES 4"120
0047 4695000000-E 1205  290 LF  1.45 420.50 1.45 420.508"WIDE THERMO 90 MILS
0048 4697000000-E 1205  1,720 LF  1.60 2752.00 1.60 2752.00THERMO PVT MKG LINE 8"120
0049 4710000000-E 1205  1,170 LF  4.20 4914.00 4.20 4914.0024"WIDE THERMO 120 MILS
0050 4721000000-E 1205  72 EA  35.00 2520.00 35.00 2520.00THERMO PVT MKG CHARACTER 120
0051 4725000000-E 1205  612 EA  76.00 46512.00 76.00 46512.00THERMO PVT SYMBOL 90MILS
0052 4810000000-E 1205  419,366 LF  0.14 58711.24 0.14 58711.24PAINT PVMT MARKINGS 4"
0053 4820000000-E 1205  590 LF  0.50 295.00 0.50 295.00PAINT PVMT MARKINGS 8"
0054 4830000000-E 1205  272 LF  1.40 380.80 1.40 380.80PAINT PVT MKGS LINES 16"
0055 4835000000-E 1205  928 LF  1.95 1809.60 1.95 1809.60PAINT PVT MKG LINES 24"
0056 4840000000-N 1205  38 EA  32.00 1216.00 32.00 1216.00PAINT PVT MKG CHARACTER
0057 4845000000-N 1205  320 EA  35.00 11200.00 35.00 11200.00PAINT PVT MKG SYMBOL
0058 4900000000-N 1252  2,323 EA  4.30 9988.90 4.30 9988.90PERM RAISED PVMT MARKERS
0059 4905000000-N 1253  7,340 EA  18.45 135423.00 18.45 135423.00SNOWPLB PVMT MRKER
0060 6000000000-E 1605  1,000 LF  4.70 4700.00 7.00 7000.00TEMPORARY SILT FENCE
0061 6009000000-E 1610  100 TON 61.00 6100.00 90.00 9000.00EROS CONTRL STONE CL B
0062 6012000000-E 1610  20 TON 64.00 1280.00 60.00 1200.00SEDIMENT CONTROL STONE
0063 6042000000-E 1632  600 LF  4.45 2670.00 6.00 3600.001/4" HARDWARE CLOTH
0064 6084000000-E 1660 95.88 ACR 1360.00 130396.80 1250.00 119850.00SEEDING AND MULCHING
0065 7444000000-E 1725  12,710 LF  3.66 46518.60 3.59 45628.90INDUCTIVE LOOP SAWCUT

 

    TOTAL 17973381.72 TOTAL 20955852.52CONTRACT TOTAL

 

    SUB-TOTAL 17973381.72 SUB-TOTAL 20955852.52ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17973381.72COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  20955852.52BOGGS PAVING, INC.



DEC 21, 2004 02:59 PM

TIP NO R-2514A 2:00 PM 1 /  6 005

ONSLOW

34442.3.3

DEC 21 2004 C201357
FED AID NO STATE FUNDED

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 FROM SR-1327 & SR-1410 NORTH OF JACKSONVILLE TO SR-1330 & SR-1439 SOUTH OF BELGRADE & MAYSVILLE.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

9.927 KM

BARNHILL CONTRACTING CO.

TARBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 850000.00 900000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 229500.00 190000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 311000.00 1500000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  6120.00 7344.00 15000.00 18000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  32,800 M3  12.00 393600.00 10.00 328000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 18000.00 11300.00REINF BRG APPR **********

(182+87.400 LT LANE)
0007 0029000000-N SP  Lump Sum 16000.00 11300.00REINF BRG APPR **********

(182+87.400 RT LANE)
0008 0036000000-M 225  11,906 M3  8.00 95248.00 10.00 119060.00UNDERCUT EXCAVATION
0009 0080000000-M SP   24,000 MTN 21.60 518400.00 10.00 240000.00CLASS IV SUBGRD STABILIZATION
0010 0106000000-M 230  158,700 M3  9.70 1539390.00 5.50 872850.00BORROW EXCAVATION
0011 0134000000-M 240  2,935 M3  20.00 58700.00 8.00 23480.00DRAINAGE DITCH EXCAVATION
0012 0156000000-M 250  2,350 M2  7.75 18212.50 5.00 11750.00REMOVAL OF EXT ASPHALT PVM'T
0013 0192000000-N 260 22.25 HR  200.00 4450.00 200.00 4450.00PROOF ROLLING
0014 0195000000-M 265  85,000 M3  10.00 850000.00 5.50 467500.00SELECT GRANULAR MATERIAL
0015 0196000000-M 270  85,000 M2  1.30 110500.00 2.50 212500.00SOIL STABILIZATION FABRIC
0016 0199000000-M SP   614 M2  328.00 201392.00 328.00 201392.00TEMPORARY SHORING
0017 0318000000-M 300  745 MTN 44.15 32891.75 27.20 20264.00FND CONDIT MATL MINOR STRS
0018 0343000000-M 310  156 M   62.36 9728.16 65.00 10140.00375MM SIDE DRAIN PIPE
0019 0344000000-M 310  96 M   72.19 6930.24 77.50 7440.00450MM SIDE DRAIN PIPE
0020 0366000000-M 310 646.8 M   65.62 42443.02 71.00 45922.80375MM RCP CULV CLASS III
0021 0372000000-M 310  354 M   72.22 25565.88 81.00 28674.00450MM RCP CULV CLASS III
0022 0378000000-M 310 715.2 M   95.17 68065.58 108.00 77241.60600MM RCP CULV CLASS III
0023 0384000000-M 310 147.6 M   131.44 19400.54 140.00 20664.00750MM RCP CULV CLASS III
0024 0390000000-M 310 199.2 M   170.73 34009.42 183.00 36453.60900MM RCP CULV CLASS III
0025 0522000000-M 310  1 EA  1100.00 1100.00 610.00 610.00*** X *** X ***MM RCP T

(300MM X 450MM X 450MM)
0026 0576000000-M 310  34 M   51.89 1764.26 62.00 2108.00***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0027 0576000000-M 310  2 M   227.50 455.00 170.00 340.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0028 0588000000-M 310  31 M   85.55 2652.05 85.00 2635.00450MM CS PIPE CULV 1.63MM
0029 0594000000-M 310  14 M   115.00 1610.00 105.00 1470.00600MM CS PIPE CULV 1.63MM
0030 0600000000-M 310  2 M   147.00 294.00 136.00 272.00800MM CS PIPE CULV 2.01MM
0031 0660000000-M 310 45.6 M   62.50 2850.00 87.00 3967.20****MM BCCSP A ****

(400MM, 1.63MM)
0032 0680000000-M 310  10 EA  160.00 1600.00 210.00 2100.00***MM BCCSP ELB A ****

(400MM, 1.63MM)
0033 0995000000-M 340 504.6 M   82.05 41402.43 18.50 9335.10PIPE REMOVAL
0034 0996000000-N 350  5 EA  2500.00 12500.00 2500.00 12500.00PIPE CLEAN-OUT
0035 1011000000-N 500 Lump Sum 395000.00 1344000.00FINE GRADING
0036 1022000000-M SP   3,300 KG  4.65 15345.00 3.75 12375.00SEALING PVMT CRACKS
0037 1110000000-M 510  10,000 MTN 26.00 260000.00 22.00 220000.00STABILIZER AGGREGATE



DEC 21, 2004 02:59 PM

TIP NO R-2514A 2:00 PM 2 /  6 005

ONSLOW

34442.3.3

DEC 21 2004 C201357
FED AID NO STATE FUNDED

WIDENING,  GRADING, DRAINAGE, PAVING & STRUCTURES.

US-17 FROM SR-1327 & SR-1410 NORTH OF JACKSONVILLE TO SR-1330 & SR-1439 SOUTH OF BELGRADE & MAYSVILLE.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

9.927 KM

BARNHILL CONTRACTING CO.

TARBORO,  NC  

0038 1121000000-M 520  65,000 MTN 19.75 1283750.00 19.94 1296100.00AGGREGATE BASE COURSE
0039 1220000000-M 545  2,500 MTN 70.00 175000.00 23.00 57500.00INCIDENTAL STONE BASE
0040 1297000000-M 607  30,000 M2  2.75 82500.00 2.75 82500.00MILL ASP PVMT ****MM DTH

(55MM)
0041 1489000000-M 610  1,600 MTN 55.00 88000.00 55.00 88000.00ASP CONC BASE CRS B25.0B
0042 1491000000-M 610  11,700 MTN 47.25 552825.00 47.25 552825.00ASP CONC BASE CRS B25.0C
0043 1503000000-M 610  47,600 MTN 46.75 2225300.00 46.75 2225300.00ASP CONC INTR CRS I19.0C
0044 1519000000-M 610  1,500 MTN 70.00 105000.00 70.00 105000.00ASP CONC SURF CRS S9.5B
0045 1523000000-M 610  35,100 MTN 43.45 1525095.00 43.45 1525095.00ASP CONC SURF CRS S9.5C
0046 1560000000-M 620  2,900 MTN 350.00 1015000.00 350.00 1015000.00ASP FOR PLANT MIX  PG64-22
0047 1565000000-M 620  2,106 MTN 390.00 821340.00 390.00 821340.00ASP FOR PLANT MIX  PG70-22
0048 1693000000-M 654  370 MTN 150.00 55500.00 175.00 64750.00ASPH PLT MIX PVMT REPAIR
0049 2022000000-M 815  414 M3  10.50 4347.00 9.00 3726.00SUBDRAIN EXCAVATION
0050 2033000000-M 815  207 M3  45.00 9315.00 36.00 7452.00SUBDR FINE AGGREGATE
0051 2044000000-M 815  500 M   45.00 22500.00 15.50 7750.00150MM PERF SUBDR PIPE
0052 2055000000-M 815  50 EA  15.30 765.00 0.50 25.00150MM SUBDR PIPE Y,T,&L'S
0053 2066000000-N 815  4 EA  153.00 612.00 180.00 720.00CONC PAD SUBDRN OUTLET
0054 2077000000-M 815  8 M   40.00 320.00 15.50 124.00150MM OUTLET PIPE (SD)
0055 2209000000-M 838 4.7 M3  920.00 4324.00 865.00 4065.50ENDWALLS
0056 2253000000-M 840 6.73 M3  1590.00 10700.70 890.00 5989.70PIPE COLLARS
0057 2275000000-M SP  19.6 M3  400.00 7840.00 185.00 3626.00FLOWABLE FILL
0058 2286000000-N 840  55 EA  800.00 44000.00 1245.00 68475.00MASNRY DRAINAGE STRUCT
0059 2308000000-M 840 2.8 M   460.00 1288.00 765.00 2142.00MASONRY DRAINAGE STRS
0060 2354000000-N 840  1 EA  450.00 450.00 237.00 237.00FRAME W/GRATE 840.22 STD
0061 2363000000-N 840  10 EA  450.00 4500.00 365.00 3650.00FRAME W/2GRTS 840.***** STD

(840.20)
0062 2364000000-N 840  1 EA  450.00 450.00 360.00 360.00FRAME W/2GRTS 840.16 STD
0063 2365000000-N 840  47 EA  450.00 21150.00 350.00 16450.00FRAME W/2GRTS 840.22 STD
0064 2556000000-M 846  561 M   80.00 44880.00 80.00 44880.00SHLDR BERM GUTTER
0065 2570000000-N SP   2 EA  1224.00 2448.00 1200.00 2400.00MODIFIED CONCRETE FLUME
0066 2612000000-M 848  82 M2  55.00 4510.00 55.00 4510.00150MM CONC DRIVEWAY
0067 2647000000-M 852 308.7 M2  55.00 16978.50 55.00 16978.50125MM MONOLITHIC CONC ISL (SURF MTD)
0068 2950000000-N SP   2 EA  400.00 800.00 1260.00 2520.00CONVERT JB TO DI
0069 3030000000-M 862 681.99 M   48.00 32735.52 48.00 32735.52STL BM GRDRAIL
0070 3150000000-N 862  10 EA  50.00 500.00 47.00 470.00ADDIT GUARDRAIL POSTS
0071 3210000000-N 862  3 EA  540.00 1620.00 540.00 1620.00GR ANCHOR TYPE CAT-1
0072 3215000000-N 862  8 EA  1400.00 11200.00 1400.00 11200.00GR ANCHOR TYPE III
0073 3270000000-N SP   10 EA  1800.00 18000.00 1790.00 17900.00GR ANCHOR TYPE 350
0074 3285000000-N SP   3 EA  1485.00 4455.00 1490.00 4470.00GR ANCHOR TYPE M-350
0075 3503000000-M 866  15,400 M   6.10 93940.00 6.00 92400.00WW WIRE FENCE 1200MM FABR
0076 3509000000-M 866  3,232 EA  14.90 48156.80 14.90 48156.80100MM FENCE POSTS 2.30M
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0077 3515000000-M 866  681 EA  29.50 20089.50 29.50 20089.50125MM FENCE POSTS 2.50M
0078 3536000000-M 866  2,850 M   29.00 82650.00 29.00 82650.00CL FENCE 1200MM FABRIC
0079 3542000000-M 866  775 EA  32.00 24800.00 32.00 24800.00LINE POST FOR 1200MM CL F
0080 3548000000-M 866  127 EA  92.00 11684.00 92.00 11684.00TERM POST FOR 1200MM CL
0081 3628000000-M 876  110 MTN 80.00 8800.00 55.00 6050.00PLN RIP RAP CL I
0082 3649000000-M 876  160 MTN 80.00 12800.00 54.00 8640.00PLN RIP RAP, CLASS B
0083 3656000000-M 876  2,650 M2  3.75 9937.50 2.50 6625.00FILTER FABRIC FOR DRAINGE
0084 3659000000-N SP   3 EA  3500.00 10500.00 2200.00 6600.00PREFORMED SCOUR HOLES
0085 4072000000-M 903  1,146 M   18.65 21372.90 18.64 21361.44SUPPORT, 4.5KG STEEL U-CHNL
0086 4096000000-N 904  8 EA  98.50 788.00 96.58 772.64SIGN ERECTION, TYPE D
0087 4102000000-N 904  200 EA  64.83 12966.00 54.28 10856.00SIGN ERECTION, TYPE E
0088 4108000000-N 904  8 EA  102.43 819.44 109.68 877.44SIGN ERECTION, TYPE F
0089 4129000000-N 906  3 EA  96.43 289.29 74.24 222.72RELOCATE SIGN, TYPE *****

(E)
0090 4400000000-M 1110  22 M2  100.00 2200.00 63.13 1388.86WORK ZONE SIGNS (STAT)
0091 4405000000-M 1110  9 M2  200.00 1800.00 200.00 1800.00WORK ZONE SIGNS (PORT)
0092 4410000000-M 1110  11 M2  140.00 1540.00 180.00 1980.00WORK ZONE SIGNS (BARR)
0093 4430000000-N 1130  288 EA  60.00 17280.00 50.00 14400.00DRUMS
0094 4435000000-N 1135  25 EA  40.00 1000.00 28.00 700.00CONES
0095 4445000000-M 1145  240 M   65.00 15600.00 50.00 12000.00BARRICADES (TYPE III)
0096 4455000000-N 1150  240 MD  265.00 63600.00 150.00 36000.00FLAGGER
0097 4465000000-N 1160  6 EA  9300.00 55800.00 8500.00 51000.00TEMPORARY CRASH CUSHIONS
0098 4470000000-N 1160  5 EA  3350.00 16750.00 2500.00 12500.00RESET CRASH CUSHION
0099 4485000000-M 1170  424 M   50.00 21200.00 59.00 25016.00PORTABLE BARRIER
0100 4500000000-M 1170  257 M   15.00 3855.00 16.00 4112.00RESET PORTABLE BARRIER
0101 4520000000-N 1266  40 EA  40.00 1600.00 50.00 2000.00TUBULAR MARKERS (FIXED)
0102 4650000000-N 1251  584 EA  5.00 2920.00 5.00 2920.00TEMP RAISED PVMT MRKS
0103 4685000000-M 1205  39,700 M   1.35 53595.00 1.24 49228.00100MM THERMO MKG, 2.3MMTK
0104 4686000000-M 1205  8,680 M   1.55 13454.00 1.54 13367.20100MM THERMO MKG, 3.1MMTK
0105 4695000000-M 1205  261 M   4.00 1044.00 3.50 913.50200MM THERMO MKG 2.3MM TK
0106 4710000000-M 1205  112 M   16.00 1792.00 21.00 2352.00600MM THERMO MKG 3.1MM TK
0107 4725000000-M 1205  143 EA  90.00 12870.00 95.00 13585.00THERMO PVT MKG SYMB 2.3MM
0108 4810000000-M 1205  86,923 M   0.45 39115.35 0.52 45199.96PAINT PVT MKG LINES 100MM
0109 4820000000-M 1205  1,272 M   0.50 636.00 1.40 1780.80PAINT PVT MKG LINES 200MM
0110 4835000000-M 1205  238 M   9.00 2142.00 7.00 1666.00PAINT PVT MKG LINES 600MM
0111 4845000000-N 1205  104 EA  25.00 2600.00 50.00 5200.00PAINT PVT MKG SYMBOL
0112 4905000000-N 1253  1,189 EA  29.00 34481.00 27.50 32697.50SNOWPLB PVMT MRKER
0113 5300000000-M 1505  72 MTN 35.00 2520.00 27.20 1958.40FND CONDIT MAT'L ********

(VI)
0114 5306000000-M SP   72 MTN 35.00 2520.00 27.20 1958.40BEDDN MAT'L CL **********

(IV)
0115 5360000000-M 1510 114.8 M   95.00 10906.00 74.50 8552.60150MM DI H2O PIPE 2.41MPA
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0116 5366000000-M 1510  380 M   110.00 41800.00 89.00 33820.00200MM DI H2O PIPE 2.41MPA
0117 5423000000-M 1510 212.4 M   50.00 10620.00 35.00 7434.00***MM PE H2O PIPE SDR *****

(20MM, SDR 9, 1.38 MPA WP)
0118 5423000000-M 1510  6 M   125.00 750.00 39.00 234.00***MM PE H2O PIPE SDR *****

(25MM, SDR 9, 1.38 MPA WP)
0119 5450000000-M 1510  187 M   75.00 14025.00 61.50 11500.50200MM PVC H2O P SD21 1.38
0120 5480000000-M 1510 4,192.3 KG  8.00 33538.40 9.00 37730.70DI H2O FITTINGS 1.72MPA
0121 5510000000-M 1510  9 EA  150.00 1350.00 138.00 1242.0020MM CORPORATION STOP
0122 5516000000-M 1510  2 EA  150.00 300.00 164.00 328.0025MM CORPORATION STOP
0123 5540000000-M 1510  3 EA  600.00 1800.00 538.00 1614.00150MM GATE V & V BX
0124 5546000000-M 1510  5 EA  800.00 4000.00 750.00 3750.00200MM GATE V & V BX **** MPA WP

(1.38 MPA WP)
0125 5582000000-M 1510  9 EA  150.00 1350.00 158.00 1422.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0126 5582000000-M 1510  2 EA  150.00 300.00 189.00 378.00*** X ***MM TAPPING SADDL

(200MM X 25MM)
0127 5648000000-N 1510  6 EA  400.00 2400.00 563.00 3378.00RELOCATE EXIST WAT METER
0128 5672000000-N 1510  2 EA  750.00 1500.00 1370.00 2740.00RELOCATE EXIST FIRE HYD
0129 5888000000-M SP   156 M   450.00 70200.00 315.00 49140.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, SDR 9 1.38 MPA WP BY
DIRECTIONAL BORE

0130 6000000000-M 1605  3,575 M   8.70 31102.50 5.95 21271.25TEMPORARY SILT FENCE
0131 6006000000-M 1610  185 MTN 70.00 12950.00 55.00 10175.00EROS CONTRL STONE CL A
0132 6009000000-M 1610  5,125 MTN 70.00 358750.00 50.00 256250.00EROS CONTRL STONE CL B
0133 6012000000-M 1610  1,700 MTN 70.00 119000.00 40.00 68000.00SEDIMENT CONTROL STONE
0134 6015000000-M 1615  41 HA  1038.00 42558.00 1100.00 45100.00TEMPORARY MULCHING
0135 6018000000-M 1620  1,825 KG  6.65 12136.25 8.00 14600.00SEED FOR TEMP SEEDING
0136 6021000000-M 1620 14.5 MTN 665.00 9642.50 780.00 11310.00FERT FOR TEMP SEEDING
0137 6024000000-M 1622  55 M   80.00 4400.00 30.00 1650.00TEMPORARY SLOPE DRAINS
0138 6027000000-N 1622  8 EA  200.00 1600.00 250.00 2000.00INLET PROTCN @ SLOPE DRNS
0139 6030000000-M 1630  9,165 M3  8.70 79735.50 10.00 91650.00SILT EXCAVATION
0140 6036000000-M 1631  21,000 M2  1.65 34650.00 2.00 42000.00MATTING FOR EROS CONTROL
0141 6042000000-M 1632  385 M   13.10 5043.50 20.00 7700.006.4MM HARDWARE CLOTH
0142 6045000000-M SP   55 M   175.00 9625.00 71.87 3952.85***MM TEMPORARY PIPE

(400MM)
0143 6045000000-M SP   30 M   175.00 5250.00 103.43 3102.90***MM TEMPORARY PIPE

(450MM)
0144 6069000000-M 1638  121 M3  70.00 8470.00 70.00 8470.00STILLING BASINS
0145 6084000000-M 1660  43 HA  2550.00 109650.00 4000.00 172000.00SEEDING & MULCHING
0146 6087000000-M 1660  23 HA  125.00 2875.00 120.00 2760.00MOWING
0147 6090000000-M 1661  500 KG  14.50 7250.00 18.00 9000.00SEED FOR REPAIR SEEDING
0148 6093000000-M 1661 1.75 MTN 890.00 1557.50 1400.00 2450.00FERT FOR REPAIR SEEDING
0149 6096000000-M 1662  1,225 KG  3.80 4655.00 9.00 11025.00SEED FOR SUPP SEEDING
0150 6108000000-M 1665 72.25 MTN 390.00 28177.50 400.00 28900.00FERTILIZER TOPDRESSING
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0151 6109200000-M SP  0.15 HA  17500.00 2625.00 30000.00 4500.00SPECIAL SEED UND GR CENTIPEDE
0152 6111000000-M SP   50 M   150.00 7500.00 150.00 7500.00IMPERVIOUS DIKE
0153 6114000000-N SP   6 HR  50.00 300.00 60.00 360.00SPECIALIZED HAND MOWING
0154 6117000000-N 1675  20 EA  250.00 5000.00 1.00 20.00RESPONSE FOR EROS CONTROL
0155 6120000000-M SP   115 M3  70.00 8050.00 70.00 8050.00CULVERT DIVERSION CHANNEL
0156 6123000000-M 1670  5 HA  1750.00 8750.00 2000.00 10000.00REFORESTATION
0157 6126000000-M SP  0.1 HA  32500.00 3250.00 20000.00 2000.00STREAMBANK REFORESTATION
0158 6147000000-M SP   20,000 M   6.25 125000.00 4.50 90000.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE

CULVERT ITEMS

0159 8056000000-N 402 Lump Sum 8000.00 8000.00REMV EXIST STR **********
(112+07.700 -L- MED)

0160 8056000000-N 402 Lump Sum 14000.00 14000.00REMV EXIST STR **********
(161+33.500 -L- MED)

0161 8126000000-N 414 Lump Sum 12500.00 12500.00CULV EXCAV @ ************
(112+07.700 -L- MED)

0162 8126000000-N 414 Lump Sum 17500.00 17500.00CULV EXCAV @ ************
(161+33.500 -L- MED)

0163 8133000000-M 414  212 MTN 50.00 10600.00 50.00 10600.00FND COND MATL BOX CULV
0164 8196000000-M 420 239.9 M3  765.00 183523.50 700.00 167930.00CL A CONC, CULVERT
0165 8245000000-M 425  19,253 KG  2.00 38506.00 2.00 38506.00REINF STL CULV

STRUCTURE ITEMS

0166 8017000000-N SP  Lump Sum 15000.00 15000.00CM&R TEMP ACCESS ***********
(182+87.400 -L- MED LT LANE)

0167 8035000000-N 402 Lump Sum 50000.00 50000.00REMV EXIST STR **********
(182+87.400 -L- MED LT LANE)

0168 8121000000-N SP  Lump Sum 8000.00 8000.00UNCL STR EXCAV STA *****
(182+87.400 -L- MED LT LANE)

0169 8121000000-N SP  Lump Sum 7000.00 7000.00UNCL STR EXCAV STA *****
(182+87.400 -L- MED RT LANE)

0170 8182000000-M 420 81.2 M3  1000.00 81200.00 1000.00 81200.00CL A CONC, BRIDGE
0171 8210000000-N 422 Lump Sum 70000.00 70000.00BRG APPR SLAB ***********

(182+87.400 -L- MED LT LANE)
0172 8210000000-N 422 Lump Sum 70000.00 70000.00BRG APPR SLAB ***********

(182+87.400 -L- MED RT LANE)
0173 8217000000-M 425  9,436 KG  2.00 18872.00 2.00 18872.00REINF STEEL (BRIDGE)
0174 8364000000-M 450  842 M   100.00 84200.00 100.00 84200.00HP310X79 STL PILE
0175 8406000000-N SP  Lump Sum 8000.00 8000.00GALVAN STL PILES @ ******

(182+87.400 -L- MED LT LANE)
0176 8406000000-N SP  Lump Sum 7000.00 7000.00GALVAN STL PILES @ ******

(182+87.400 -L- MED RT LANE)
0177 8503000000-M 460  168 M   150.00 25200.00 150.00 25200.00CONC BARRIER RAIL
0178 8608000000-M 876  480 MTN 50.00 24000.00 50.00 24000.00PLAIN RIP RAP II 600MM TK
0179 8622000000-M 876  492 M2  3.00 1476.00 3.00 1476.00FILTER FABRIC FOR DRAINAGE
0180 8657000000-N 430 Lump Sum 8000.00 8000.00ELASTOMERIC BEARINGS
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0181 8762000000-M 430 1,172.64 M   400.00 469056.00 400.00 469056.00914X533PRSTR C CORED SLB

 

    TOTAL 17604876.48 TOTAL 18060590.48CONTRACT TOTAL

 

    SUB-TOTAL 16373242.98 SUB-TOTAL 16844550.48ROADWAY ITEMS
    SUB-TOTAL 284629.50 SUB-TOTAL 269036.00CULVERT ITEMS
    SUB-TOTAL 947004.00 SUB-TOTAL 947004.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  17604876.48COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  18060590.48BARNHILL CONTRACTING CO.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87500.00 95000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 240095.00 304000.00GRADING
0003 0050000000-E 226  1 ACR 100.00 100.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  20.50 10250.00 10.00 5000.00UNDERCUT EXCAVATION
0005 0080000000-E SP   2,100 TON 15.25 32025.00 18.10 38010.00CLASS IV SUBGRD STABILIZATION
0006 0196000000-E 270  6,000 SY  1.30 7800.00 3.00 18000.00SOIL STABILIZATION FABRIC
0007 0255000000-E SP   40 TON 53.25 2130.00 100.00 4000.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0008 0318000000-E 300  410 TON 15.00 6150.00 22.50 9225.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  3,120 LF  33.65 104988.00 22.50 70200.0015" RC PIPE CULV III
0010 0372000000-E 310  532 LF  43.65 23221.80 24.50 13034.0018" RC PIPE CULV III
0011 0390000000-E 310  124 LF  65.00 8060.00 58.00 7192.0036" RC PIPE CULV III
0012 0995000000-E 340  1,091 LF  7.50 8182.50 15.00 16365.00PIPE REMOVAL
0013 1022000000-E SP   1,000 LB  3.75 3750.00 3.00 3000.00SEALING PVMT CRACKS
0014 1220000000-E 545  200 TON 20.50 4100.00 18.10 3620.00INCIDENTAL STONE BASE
0015 1297000000-E 607  12,000 SY  2.00 24000.00 3.50 42000.00MILL ASP PVMT *****" DTH

(1-1/4")
0016 1330000000-E 607  6,000 SY  4.30 25800.00 4.50 27000.00INCIDENTAL MILLING
0017 1489000000-E 610  1,500 TON 33.00 49500.00 37.00 55500.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  2,500 TON 37.65 94125.00 39.00 97500.00ASP CONC INTR CRS I19.0B
0019 1519000000-E 610  2,900 TON 35.00 101500.00 39.00 113100.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  360 TON 230.00 82800.00 292.00 105120.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  130 TON 75.00 9750.00 150.00 19500.00ASPH PLT MIX PVMT REPAIR
0022 2253000000-E 840  2 CY  500.00 1000.00 1200.00 2400.00PIPE COLLARS
0023 2264000000-E 840  1 CY  500.00 500.00 900.00 900.00PIPE PLUGS
0024 2286000000-N 840  47 EA  1000.00 47000.00 1200.00 56400.00MASNRY DRAINAGE STRUCT
0025 2308000000-E 840  10 LF  395.00 3950.00 300.00 3000.00MASNRY DRAINAGE STRUCT
0026 2364000000-N 840  5 EA  415.00 2075.00 400.00 2000.00FRAME W/2GRTS 840.16 STD
0027 2374000000-N 840  2 EA  490.00 980.00 450.00 900.00FRAME-GRT-HD 840.03 **

(E)
0028 2374000000-N 840  16 EA  490.00 7840.00 450.00 7200.00FRAME-GRT-HD 840.03 **

(F)
0029 2374000000-N 840  16 EA  490.00 7840.00 450.00 7200.00FRAME-GRT-HD 840.03 **

(G)
0030 2396000000-N 840  4 EA  460.00 1840.00 300.00 1200.00FRAME W/COVER STD 840.54
0031 2549000000-E 846  4,700 LF  16.95 79665.00 14.85 69795.002'-6"CONC CURB & GUTTER
0032 2591000000-E 848  2,600 SY  29.00 75400.00 32.50 84500.004" CONCRETE SIDEWALK
0033 2598000000-E 848  110 SY  78.00 8580.00 42.25 4647.50CONCRETE WHEELCHAIR RAMP
0034 2612000000-E 848  530 SY  31.00 16430.00 38.50 20405.006" CONCRETE DRIVEWAY
0035 2647000000-E 852  430 SY  38.00 16340.00 39.60 17028.005" MONO CONC ISLANDS (SURF MTD)
0036 2830000000-N 858  3 EA  375.00 1125.00 600.00 1800.00ADJ MANHOLES
0037 2845000000-N 858  21 EA  290.00 6090.00 500.00 10500.00ADJ METER OR VALVE BOXES
0038 3649000000-E 876  10 TON 78.00 780.00 48.00 480.00PLAIN RIP RAP, CLASS B
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0039 3656000000-E 876  310 SY  2.00 620.00 3.00 930.00FILTER FABRIC FOR DRAINGE
0040 4072000000-E 903  425 LF  5.84 2482.00 9.00 3825.00SUPPORT, 3-LB STL U-CHAN
0041 4096000000-N 904  2 EA  107.58 215.16 90.00 180.00SIGN ERECTION, TYPE D
0042 4102000000-N 904  16 EA  74.28 1188.48 70.00 1120.00SIGN ERECTION, TYPE E
0043 4108000000-N 904  5 EA  119.68 598.40 135.00 675.00SIGN ERECTION, TYPE F
0044 4155000000-N 907  26 EA  9.24 240.24 65.00 1690.00DISPOSE SIGN SYST U-CHAN
0045 4400000000-E 1110  130 SF  10.00 1300.00 4.50 585.00WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  256 SF  30.00 7680.00 6.00 1536.00WORK ZONE SIGNS (PORT)
0047 4420000000-N 1120  2 EA  2500.00 5000.00 18000.00 36000.00CHANGEABLE MESSAGE SIGNS
0048 4425000000-N 1125  2 EA  35.00 70.00 20.00 40.00WARNING FLAG SETS
0049 4430000000-N 1130  638 EA  48.50 30943.00 50.00 31900.00DRUMS
0050 4435000000-N 1135  498 EA  18.00 8964.00 20.00 9960.00CONES
0051 4450000000-N 1150  960 HR  21.00 20160.00 20.00 19200.00FLAGGER
0052 4475000000-N 1165  1 EA  1000.00 1000.00 7500.00 7500.00TRUCK MTD IMP ATTN 45 MPH
0053 4510000000-N SP   240 HR  32.00 7680.00 50.00 12000.00POLICE
0054 4685000000-E 1205  7,619 LF  0.60 4571.40 0.60 4571.40THERMO PVT MKG LINES 4"90
0055 4686000000-E 1205  14,150 LF  0.70 9905.00 0.70 9905.00THERMO PVT MKG LINES 4"120
0056 4695000000-E 1205  89 LF  2.00 178.00 2.00 178.008"WIDE THERMO 90 MILS
0057 4710000000-E 1205  820 LF  4.00 3280.00 4.00 3280.0024"WIDE THERMO 120 MILS
0058 4725000000-E 1205  47 EA  100.00 4700.00 100.00 4700.00THERMO PVT SYMBOL 90MILS
0059 4810000000-E 1205  25,678 LF  0.25 6419.50 0.25 6419.50PAINT PVMT MARKINGS 4"
0060 4820000000-E 1205  1,672 LF  0.30 501.60 0.30 501.60PAINT PVMT MARKINGS 8"
0061 4825000000-E 1205  238 LF  0.75 178.50 0.75 178.50PAINT PVMT MARKINGS 12"
0062 4835000000-E 1205  636 LF  2.00 1272.00 2.00 1272.00PAINT PVT MKG LINES 24"
0063 4900000000-N 1252  366 EA  7.00 2562.00 7.00 2562.00PERM RAISED PVMT MARKERS
0064 6000000000-E 1605  1,420 LF  3.00 4260.00 3.00 4260.00TEMPORARY SILT FENCE
0065 6006000000-E 1610  150 TON 39.00 5850.00 48.00 7200.00EROS CONTRL STONE CL A
0066 6009000000-E 1610  420 TON 41.00 17220.00 48.00 20160.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  400 TON 28.00 11200.00 38.00 15200.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615 2.5 ACR 800.00 2000.00 800.00 2000.00TEMPORARY MULCHING
0069 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620 0.5 TON 600.00 300.00 600.00 300.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  50 LF  10.00 500.00 12.00 600.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  2 EA  200.00 400.00 175.00 350.00INLET PROTCN @ SLOPE DRNS
0073 6030000000-E 1630  460 CY  2.00 920.00 8.00 3680.00SILT EXCAVATION
0074 6036000000-E 1631  2,565 SY  1.60 4104.00 1.60 4104.00MATTING FOR EROS CONTROL
0075 6038000000-E SP   20 SY  10.00 200.00 10.00 200.00PERM SOIL REINF MAT
0076 6042000000-E 1632  950 LF  3.50 3325.00 5.00 4750.001/4" HARDWARE CLOTH
0077 6084000000-E 1660 2.5 ACR 1420.00 3550.00 1420.00 3550.00SEEDING AND MULCHING
0078 6087000000-E 1660 1.5 ACR 100.00 150.00 100.00 150.00MOWING
0079 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00SEED FOR REPAIR SEEDING
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EDGECOMBE
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DEC 21 2004 C201119
FED AID NO STP-064A(2)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

US-64A (TARBORO HWY) FROM STOKES ST TO EASTERN RAMP TERMINAL OF US-64 BYPASS IN ROCKY MOUNT.

BARNHILL CONTRACTING CO.

TARBORO,  NC

0.641 MI

ROBERSON CONTRACTING,
INCORPORATED

WILLIAMSTON,  NC  

0080 6093000000-E 1661 0.25 TON 400.00 100.00 400.00 100.00FERT FOR REPAIR SEEDING
0081 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00SEED FOR SUPP SEEDING
0082 6108000000-E 1665  2 TON 500.00 1000.00 500.00 1000.00FERTILIZER TOPDRESSING
0083 6114000000-N SP   1 HR  40.00 40.00 40.00 40.00SPECIALIZED HAND MOWING
0084 6117000000-N 1675  8 EA  100.00 800.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0085 7036000000-E 1705  8 EA  680.00 5440.00 714.00 5712.0012" PEDEST SIG HEAD 1 SEC
0086 7060000000-E 1705  3,680 LF  2.10 7728.00 2.21 8132.80SIGNAL CABLE
0087 7120000000-E 1705  28 EA  750.00 21000.00 787.50 22050.00VEHICLE SIGNAL HD (12", 3 SECT)
0088 7144000000-M 1705  6 EA  950.00 5700.00 997.50 5985.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0089 7252000000-E 1710  3,750 LF  1.99 7462.50 2.09 7837.50MESSENGER CABLE (1/4")
0090 7264000000-E 1710  1,780 LF  2.99 5322.20 3.15 5607.00MESSENGER CABLE (3/8")
0091 7279000000-E 1715  1,990 LF  0.79 1572.10 0.83 1651.70TRACER WIRE
0092 7288000000-E 1715  70 LF  42.00 2940.00 44.10 3087.00TRENCHING (PAVED)
0093 7300000000-E 1715  2,300 LF  3.99 9177.00 4.19 9637.00TRENCHING (UNPAVED)
0094 7324000000-N 1716  16 EA  220.00 3520.00 231.00 3696.00JUNCTION BOX (STANDARD SIZE)
0095 7336000000-N 1716  3 EA  490.00 1470.00 514.50 1543.50JUNCTION BOX (OVER-SIZED)
0096 7360000000-N 1720  11 EA  690.00 7590.00 725.00 7975.00WOOD POLE
0097 7372000000-N 1721  17 EA  210.00 3570.00 220.50 3748.50GUY ASSEMBLY
0098 7396000000-E 1722  8 EA  150.00 1200.00 157.50 1260.001/2" RISER WITH WEATHERHEAD
0099 7420000000-E 1722  16 EA  276.00 4416.00 289.80 4636.802" RISER WITH WEATHERHEAD
0100 7432000000-E 1722  4 EA  296.00 1184.00 310.80 1243.202" RISER WITH TUBING
0101 7444000000-E 1725  5,400 LF  3.49 18846.00 3.66 19764.00INDUCTIVE LOOP SAWCUT
0102 7456000000-E 1726  7,050 LF  1.09 7684.50 1.15 8107.50LEAD-IN CABLE
0103 7552000000-N 1731  4 EA  1650.00 6600.00 1732.50 6930.00INTERCONNECT CENTER
0104 7564000000-N 1732  3 EA  1750.00 5250.00 1837.50 5512.50FIBER-OPTIC TRANSCEIVER
0105 7566000000-N 1733  3 EA  125.00 375.00 131.25 393.75DELINEATOR MARKER
0106 7575120000-N SP   1 EA  1290.00 1290.00 1354.50 1354.50FIBER-OPTIC SPLICE CBNT (POLE MTD)
0107 7575160000-E SP   2,000 LF  0.50 1000.00 0.55 1100.00REM EXT COMM CABLE
0108 7575180000-N SP   3 EA  410.00 1230.00 430.50 1291.50CABLE TRANSFER
0109 7576000000-N 1740  12 EA  6100.00 73200.00 6405.00 76860.00METAL STRAIN SIGNAL POLE
0110 7613000000-N SP   12 EA  690.00 8280.00 724.50 8694.00SOIL TEST
0111 7614000000-E SP   180 LF  390.00 70200.00 409.50 73710.00DRILLED PIER FOUND (**")

(42")
0112 7636000000-N 1745  4 EA  240.00 960.00 252.00 1008.00SIGN FOR SIGNALS
0113 7648000000-N SP   14 EA  140.00 1960.00 147.00 2058.00RELOCATE EXISTING SIGN
0114 7684000000-N 1750  3 EA  760.00 2280.00 798.00 2394.00SIGNAL CABINET FOUNDATION
0115 7792000000-N SP   3 EA  11980.00 35940.00 12579.00 37737.00CONTRLR W/ CBNT, NEMA TS-1 BASE MTD
0116 7816000000-N SP   14 EA  144.00 2016.00 151.20 2116.80DETECTOR UNIT (NEMA TS-1)
0117 7980000000-N SP   6 EA  2800.00 16800.00 2940.00 17640.00GENERIC SIGNAL ITEM (EA)

EVP PHASE SELECTOR
0118 7980000000-N SP   6 EA  700.00 4200.00 735.00 4410.00GENERIC SIGNAL ITEM (EA)

OPTICAL DETECTOR UNIT



DEC 21, 2004 02:59 PM

TIP NO U-3328 2:00 PM 4 /  4 006

EDGECOMBE

34925.3.2
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FED AID NO STP-064A(2)

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.

US-64A (TARBORO HWY) FROM STOKES ST TO EASTERN RAMP TERMINAL OF US-64 BYPASS IN ROCKY MOUNT.

BARNHILL CONTRACTING CO.

TARBORO,  NC

0.641 MI

ROBERSON CONTRACTING,
INCORPORATED

WILLIAMSTON,  NC  

0119 7980000000-N SP   4 EA  400.00 1600.00 420.00 1680.00GENERIC SIGNAL ITEM (EA)
RELOCATE EXISTING VEHICLE INITIATED PREMP
DETECTOR

0120 7990000000-E SP   4,000 LF  1.66 6640.00 1.75 7000.00GENERIC SIGNAL ITEM (LF)
MMFO COMMUNICATIONS CABLE     (12 FIBER)

 

    TOTAL 1737383.88 TOTAL 1948189.05CONTRACT TOTAL

 

    SUB-TOTAL 1737383.88 SUB-TOTAL 1948189.05ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1737383.88BARNHILL CONTRACTING CO.
     2  1948189.05ROBERSON CONTRACTING, INCORPORATED
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NEUSE RIVER OVERFLOW & APPROACHES ON NC-111.

DELLINGER, INC.

MONROE,  NC

0.265 MI

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 65000.00 68500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 16500.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 25000.00 11100.00 14000.00REINF BRG APPR **********

(18+53.50 -L-)
0004 0043000000-N 226 Lump Sum 355000.00 322000.00 290000.00GRADING
0005 0050000000-E 226  1 ACR 6000.00 6000.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  17.00 8500.00 15.00 7500.00 20.00 10000.00UNDERCUT EXCAVATION
0007 0195000000-E 265  200 CY  25.00 5000.00 25.00 5000.00 31.00 6200.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  2.25 450.00 2.15 430.00 4.00 800.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  7 TON 55.00 385.00 30.00 210.00 45.00 315.00FND CONDIT MATL MINOR STRS
0010 0708000000-E 310  68 LF  40.00 2720.00 35.00 2380.00 33.00 2244.0015" BCCSP B 0.064"
0011 0806000000-E 310  4 EA  235.00 940.00 225.00 900.00 300.00 1200.0015" BCCS ELB B 0.064"
0012 1121000000-E 520  950 TON 17.00 16150.00 15.50 14725.00 32.50 30875.00AGGREGATE BASE COURSE
0013 1220000000-E 545  100 TON 25.00 2500.00 25.00 2500.00 23.00 2300.00INCIDENTAL STONE BASE
0014 1275000000-E 600  810 GAL 2.35 1903.50 2.25 1822.50 2.25 1822.50PRIME COAT
0015 1489000000-E 610  520 TON 52.00 27040.00 51.00 26520.00 51.00 26520.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  425 TON 56.00 23800.00 55.00 23375.00 55.00 23375.00ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  1,120 TON 52.00 58240.00 51.00 57120.00 51.00 57120.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  110 TON 245.00 26950.00 245.00 26950.00 245.00 26950.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  12 EA  220.00 2640.00 200.00 2400.00 150.00 1800.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  2 EA  2500.00 5000.00 2000.00 4000.00 2000.00 4000.00MASNRY DRAINAGE STRUCT
0021 2367000000-N 840  2 EA  550.00 1100.00 450.00 900.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  55 LF  30.00 1650.00 25.00 1375.00 32.00 1760.00SHOULDER BERM GUTTER
0023 3030000000-E 862  650 LF  16.50 10725.00 14.50 9425.00 14.50 9425.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  1.00 5.00 49.00 245.00 49.00 245.00ADDIT GUARDRAIL POSTS
0025 3215000000-N 862  4 EA  1700.00 6800.00 1440.00 5760.00 1440.00 5760.00GR ANCHOR TYPE III
0026 3270000000-N SP   4 EA  2000.00 8000.00 1790.00 7160.00 1790.00 7160.00GR ANCHOR TYPE 350
0027 3380000000-E 862  325 LF  10.00 3250.00 9.00 2925.00 9.00 2925.00TEMP STL BM GUARDRAIL
0028 3387000000-N 862  4 EA  1100.00 4400.00 1050.00 4200.00 1050.00 4200.00GDRL ANCH UNITS ****** TEMP

(III)
0029 3389100000-N SP   4 EA  1350.00 5400.00 1290.00 5160.00 1290.00 5160.00GDRL ANCH UNITS 350 TEMP
0030 3649000000-E 876  2 TON 51.00 102.00 50.00 100.00 60.00 120.00PLAIN RIP RAP, CLASS B
0031 3656000000-E 876  160 SY  2.25 360.00 2.15 344.00 4.00 640.00FILTER FABRIC FOR DRAINGE
0032 4412000000-E SP   124 SF  5.00 620.00 6.58 815.92 6.58 815.92WORK ZONE SIGNS (STAT)
0033 4412100000-E SP   96 SF  4.50 432.00 25.00 2400.00 50.00 4800.00WORK ZONE SIGNS (PORT)
0034 4412200000-E SP   72 SF  5.00 360.00 4.29 308.88 4.29 308.88WORK ZONE SIGNS (BARR)
0035 4430000000-N 1130  50 EA  35.00 1750.00 50.00 2500.00 70.00 3500.00DRUMS
0036 4435000000-N 1135  30 EA  10.00 300.00 20.00 600.00 40.00 1200.00CONES
0037 4445000000-E 1145  48 LF  13.00 624.00 9.96 478.08 9.96 478.08BARRICADES (TYPE III)
0038 4455000000-N 1150  24 MD  150.00 3600.00 150.00 3600.00 180.00 4320.00FLAGGER
0039 4650000000-N 1251  69 EA  15.00 1035.00 10.00 690.00 10.00 690.00TEMP RAISED PVMT MRKS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NEUSE RIVER OVERFLOW & APPROACHES ON NC-111.

DELLINGER, INC.

MONROE,  NC

0.265 MI

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

0040 4685000000-E 1205  2,760 LF  0.75 2070.00 0.60 1656.00 0.60 1656.00THERMO PVT MKG LINES 4"90
0041 4686000000-E 1205  2,760 LF  0.80 2208.00 0.65 1794.00 0.65 1794.00THERMO PVT MKG LINES 4"120
0042 4810000000-E 1205  11,040 LF  0.30 3312.00 0.17 1876.80 0.17 1876.80PAINT PVMT MARKINGS 4"
0043 4850000000-E 1205  2,920 LF  0.80 2336.00 0.65 1898.00 0.65 1898.00LINE REMOVAL 4" WIDE
0044 4900000000-N 1252  18 EA  15.00 270.00 12.00 216.00 12.00 216.00PERM RAISED PVMT MARKERS
0045 5300000000-E 1505  10 TON 25.00 250.00 25.00 250.00 32.50 325.00FND CONDIT MAT CL *******

(VI)
0046 5306000000-E SP   10 TON 20.00 200.00 25.00 250.00 32.50 325.00BEDDING MATL, CL ********

(VI)
0047 5384000000-E 1510  184 LF  60.00 11040.00 50.00 9200.00 91.50 16836.0016" DI WATER PIPE PC ****

(PC250)
0048 5480000000-E 1510  1,360 LB  6.00 8160.00 7.00 9520.00 8.50 11560.00DI H2O FITTINGS 250# MIN
0049 5882000000-N SP   16 EA  250.00 4000.00 150.00 2400.00 525.00 8400.00GENERIC UTILITY ITEM (EA)

16" RESTRAINED RETAINER GLANDS
0050 5888000000-E SP   280 LF  150.00 42000.00 200.00 56000.00 302.50 84700.00GENERIC UTILITY ITEM (LF)

20" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 6000000000-E 1605  960 LF  2.60 2496.00 2.45 2352.00 2.05 1968.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  75 TON 41.00 3075.00 40.00 3000.00 43.00 3225.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  465 TON 41.00 19065.00 40.00 18600.00 46.00 21390.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  150 TON 28.00 4200.00 27.00 4050.00 39.00 5850.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  4 ACR 980.00 3920.00 980.00 3920.00 980.00 3920.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  6.00 900.00 6.00 900.00 6.00 900.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.75 TON 700.00 525.00 700.00 525.00 700.00 525.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  200 LF  15.00 3000.00 15.00 3000.00 25.00 5000.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  4 EA  200.00 800.00 200.00 800.00 150.00 600.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   200 LF  2.60 520.00 2.45 490.00 2.00 400.00SAFETY FENCE
0061 6030000000-E 1630  870 CY  7.00 6090.00 6.00 5220.00 7.50 6525.00SILT EXCAVATION
0062 6036000000-E 1631  1,485 SY  2.35 3489.75 2.25 3341.25 2.25 3341.25MATTING FOR EROS CONTROL
0063 6042000000-E 1632  40 LF  8.00 320.00 8.00 320.00 8.00 320.001/4" HARDWARE CLOTH
0064 6084000000-E 1660  5 ACR 1488.00 7440.00 1488.00 7440.00 1488.00 7440.00SEEDING AND MULCHING
0065 6087000000-E 1660 2.5 ACR 100.00 250.00 100.00 250.00 100.00 250.00MOWING
0066 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  100 LB  8.00 800.00 8.00 800.00 8.00 800.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 3.75 TON 425.00 1593.75 425.00 1593.75 425.00 1593.75FERTILIZER TOPDRESSING
0070 6109200000-E SP  0.1 ACR 20000.00 2000.00 20000.00 2000.00 20000.00 2000.00SPECIAL SEED UND GR CENTIPEDE
0071 6114000000-N SP   2 HR  75.00 150.00 75.00 150.00 75.00 150.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 1.3 ACR 1000.00 1300.00 1000.00 1300.00 1000.00 1300.00REFORESTATION

STRUCTURE ITEMS

0074 8007000000-N SP  Lump Sum 190000.00 184700.00 137000.00CM&R TEMP STR ***********
(18+53.50 -L-)
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NEUSE RIVER OVERFLOW & APPROACHES ON NC-111.

DELLINGER, INC.

MONROE,  NC

0.265 MI

SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

SANFORD,  NC WILSON,  NC

0075 8035000000-N 402 Lump Sum 25000.00 51200.00 30000.00REMV EXIST STR **********
(18+53.50 -L-)

0076 8121000000-N SP  Lump Sum 800.00 2180.50 4000.00UNCL STR EXCAV STA *****
(18+53.50 -L-)

0077 8182000000-E 420 46.8 CY  780.00 36504.00 1030.00 48204.00 1300.00 60840.00CLASS A CONCRETE (BRIDGE)
0078 8210000000-N 422 Lump Sum 50000.00 60750.00 54000.00BRG APPR SLAB ***********

(18+53.50 -L-)
0079 8217000000-E 425  7,720 LB  1.20 9264.00 1.12 8646.40 0.85 6562.00REINF STEEL (BRIDGE)
0080 8364000000-E 450  540 LF  27.00 14580.00 35.20 19008.00 37.00 19980.00HP12X53 PILES
0081 8384000000-E 450  810 LF  35.00 28350.00 47.75 38677.50 42.00 34020.00HP14X73 PILES
0082 8406000000-N SP  Lump Sum 6300.00 7240.00 20000.00GALVAN STL PILES @ ******

(18+53.50 -L-)
0083 8503000000-E 460 215.5 LF  85.00 18317.50 75.00 16162.50 75.00 16162.50CONCRETE BARRIER RAIL
0084 8608000000-E 876  249 TON 39.00 9711.00 47.00 11703.00 46.00 11454.00PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  277 SY  2.00 554.00 3.00 831.00 4.00 1108.00FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 7500.00 5100.00 6000.00ELASTOMERIC BEARINGS
0087 8762000000-E 430  1,290 LF  95.00 122550.00 94.20 121518.00 103.50 133515.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1337050.50 TOTAL 1361661.08 TOTAL 1370364.68CONTRACT TOTAL

 

    SUB-TOTAL 817620.00 SUB-TOTAL 785740.18 SUB-TOTAL 835723.18ROADWAY ITEMS
    SUB-TOTAL 519430.50 SUB-TOTAL 575920.90 SUB-TOTAL 534641.50STRUCTURE ITEMS
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CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.265 MI

T. A. LOVING COMPANY

GOLDSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56229.67 71992.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 19736.05 18000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 14814.22 16000.00REINF BRG APPR **********

(18+53.50 -L-)
0004 0043000000-N 226 Lump Sum 255000.00 334000.00GRADING
0005 0050000000-E 226  1 ACR 3000.00 3000.00 4000.00 4000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  500 CY  12.00 6000.00 15.00 7500.00UNDERCUT EXCAVATION
0007 0195000000-E 265  200 CY  15.00 3000.00 25.00 5000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  2.00 400.00 2.15 430.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  7 TON 50.00 350.00 30.00 210.00FND CONDIT MATL MINOR STRS
0010 0708000000-E 310  68 LF  25.00 1700.00 35.00 2380.0015" BCCSP B 0.064"
0011 0806000000-E 310  4 EA  200.00 800.00 225.00 900.0015" BCCS ELB B 0.064"
0012 1121000000-E 520  950 TON 30.00 28500.00 15.50 14725.00AGGREGATE BASE COURSE
0013 1220000000-E 545  100 TON 50.00 5000.00 25.00 2500.00INCIDENTAL STONE BASE
0014 1275000000-E 600  810 GAL 5.00 4050.00 2.25 1822.50PRIME COAT
0015 1489000000-E 610  520 TON 51.00 26520.00 51.00 26520.00ASP CONC BASE CRS B25.0B
0016 1498000000-E 610  425 TON 55.00 23375.00 55.00 23375.00ASP CONC INTR CRS I19.0B
0017 1519000000-E 610  1,120 TON 51.00 57120.00 51.00 57120.00ASP CONC SURF CRS S9.5B
0018 1560000000-E 620  110 TON 245.00 26950.00 245.00 26950.00ASP FOR PLANT MIX  PG64-22
0019 2000000000-N 806  12 EA  200.00 2400.00 200.00 2400.00RIGHT OF WAY MARKERS
0020 2286000000-N 840  2 EA  1500.00 3000.00 2000.00 4000.00MASNRY DRAINAGE STRUCT
0021 2367000000-N 840  2 EA  400.00 800.00 450.00 900.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  55 LF  20.00 1100.00 25.00 1375.00SHOULDER BERM GUTTER
0023 3030000000-E 862  650 LF  14.50 9425.00 14.50 9425.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  49.00 245.00 49.00 245.00ADDIT GUARDRAIL POSTS
0025 3215000000-N 862  4 EA  1440.00 5760.00 1440.00 5760.00GR ANCHOR TYPE III
0026 3270000000-N SP   4 EA  1790.00 7160.00 1790.00 7160.00GR ANCHOR TYPE 350
0027 3380000000-E 862  325 LF  9.00 2925.00 9.00 2925.00TEMP STL BM GUARDRAIL
0028 3387000000-N 862  4 EA  1050.00 4200.00 1050.00 4200.00GDRL ANCH UNITS ****** TEMP

(III)
0029 3389100000-N SP   4 EA  1290.00 5160.00 1290.00 5160.00GDRL ANCH UNITS 350 TEMP
0030 3649000000-E 876  2 TON 100.00 200.00 50.00 100.00PLAIN RIP RAP, CLASS B
0031 3656000000-E 876  160 SY  2.00 320.00 2.15 344.00FILTER FABRIC FOR DRAINGE
0032 4412000000-E SP   124 SF  6.58 815.92 6.58 815.92WORK ZONE SIGNS (STAT)
0033 4412100000-E SP   96 SF  4.38 420.48 20.00 1920.00WORK ZONE SIGNS (PORT)
0034 4412200000-E SP   72 SF  4.29 308.88 4.29 308.88WORK ZONE SIGNS (BARR)
0035 4430000000-N 1130  50 EA  33.98 1699.00 50.00 2500.00DRUMS
0036 4435000000-N 1135  30 EA  9.98 299.40 15.00 450.00CONES
0037 4445000000-E 1145  48 LF  9.96 478.08 9.96 478.08BARRICADES (TYPE III)
0038 4455000000-N 1150  24 MD  200.00 4800.00 150.00 3600.00FLAGGER
0039 4650000000-N 1251  69 EA  10.00 690.00 10.00 690.00TEMP RAISED PVMT MRKS



DEC 21, 2004 02:59 PM

TIP NO B-3711 2:00 PM 5 /  6 007

WAYNE

33251.2.2

DEC 21 2004 C201123
FED AID NO BRSTP-111(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NEUSE RIVER OVERFLOW & APPROACHES ON NC-111.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.265 MI

T. A. LOVING COMPANY

GOLDSBORO,  NC  

0040 4685000000-E 1205  2,760 LF  0.60 1656.00 0.60 1656.00THERMO PVT MKG LINES 4"90
0041 4686000000-E 1205  2,760 LF  0.65 1794.00 0.65 1794.00THERMO PVT MKG LINES 4"120
0042 4810000000-E 1205  11,040 LF  0.17 1876.80 0.17 1876.80PAINT PVMT MARKINGS 4"
0043 4850000000-E 1205  2,920 LF  0.65 1898.00 0.65 1898.00LINE REMOVAL 4" WIDE
0044 4900000000-N 1252  18 EA  12.00 216.00 12.00 216.00PERM RAISED PVMT MARKERS
0045 5300000000-E 1505  10 TON 25.00 250.00 30.00 300.00FND CONDIT MAT CL *******

(VI)
0046 5306000000-E SP   10 TON 30.00 300.00 30.00 300.00BEDDING MATL, CL ********

(VI)
0047 5384000000-E 1510  184 LF  85.00 15640.00 100.00 18400.0016" DI WATER PIPE PC ****

(PC250)
0048 5480000000-E 1510  1,360 LB  12.00 16320.00 6.00 8160.00DI H2O FITTINGS 250# MIN
0049 5882000000-N SP   16 EA  475.00 7600.00 500.00 8000.00GENERIC UTILITY ITEM (EA)

16" RESTRAINED RETAINER GLANDS
0050 5888000000-E SP   280 LF  145.00 40600.00 300.00 84000.00GENERIC UTILITY ITEM (LF)

20" HDPE WATER PIPE BY DIREC- TIONAL BORE
0051 6000000000-E 1605  960 LF  2.52 2419.20 2.45 2352.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  75 TON 50.00 3750.00 40.00 3000.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  465 TON 50.00 23250.00 40.00 18600.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  150 TON 50.00 7500.00 27.00 4050.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  4 ACR 980.00 3920.00 980.00 3920.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  6.00 900.00 6.00 900.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 0.75 TON 700.00 525.00 700.00 525.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  200 LF  20.00 4000.00 15.00 3000.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  4 EA  300.00 1200.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   200 LF  3.00 600.00 2.45 490.00SAFETY FENCE
0061 6030000000-E 1630  870 CY  8.00 6960.00 6.00 5220.00SILT EXCAVATION
0062 6036000000-E 1631  1,485 SY  2.25 3341.25 2.25 3341.25MATTING FOR EROS CONTROL
0063 6042000000-E 1632  40 LF  2.95 118.00 8.00 320.001/4" HARDWARE CLOTH
0064 6084000000-E 1660  5 ACR 1488.00 7440.00 1488.00 7440.00SEEDING AND MULCHING
0065 6087000000-E 1660 2.5 ACR 100.00 250.00 100.00 250.00MOWING
0066 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 2000.00 500.00 2000.00 500.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  100 LB  8.00 800.00 8.00 800.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 3.75 TON 425.00 1593.75 425.00 1593.75FERTILIZER TOPDRESSING
0070 6109200000-E SP  0.1 ACR 20000.00 2000.00 20000.00 2000.00SPECIAL SEED UND GR CENTIPEDE
0071 6114000000-N SP   2 HR  75.00 150.00 75.00 150.00SPECIALIZED HAND MOWING
0072 6117000000-N 1675  8 EA  1.00 8.00 350.00 2800.00RESPONSE FOR EROS CONTROL
0073 6123000000-E 1670 1.3 ACR 1000.00 1300.00 1000.00 1300.00REFORESTATION

STRUCTURE ITEMS

0074 8007000000-N SP  Lump Sum 273727.00 105000.00CM&R TEMP STR ***********
(18+53.50 -L-)



DEC 21, 2004 02:59 PM

TIP NO B-3711 2:00 PM 6 /  6 007

WAYNE

33251.2.2

DEC 21 2004 C201123
FED AID NO BRSTP-111(9)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NEUSE RIVER OVERFLOW & APPROACHES ON NC-111.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.265 MI

T. A. LOVING COMPANY

GOLDSBORO,  NC  

0075 8035000000-N 402 Lump Sum 21958.44 60000.00REMV EXIST STR **********
(18+53.50 -L-)

0076 8121000000-N SP  Lump Sum 2534.61 7000.00UNCL STR EXCAV STA *****
(18+53.50 -L-)

0077 8182000000-E 420 46.8 CY  716.62 33537.82 1000.00 46800.00CLASS A CONCRETE (BRIDGE)
0078 8210000000-N 422 Lump Sum 63784.34 58000.00BRG APPR SLAB ***********

(18+53.50 -L-)
0079 8217000000-E 425  7,720 LB  1.16 8955.20 2.55 19686.00REINF STEEL (BRIDGE)
0080 8364000000-E 450  540 LF  37.57 20287.80 55.00 29700.00HP12X53 PILES
0081 8384000000-E 450  810 LF  49.02 39706.20 60.00 48600.00HP14X73 PILES
0082 8406000000-N SP  Lump Sum 6922.56 12000.00GALVAN STL PILES @ ******

(18+53.50 -L-)
0083 8503000000-E 460 215.5 LF  73.22 15778.91 168.00 36204.00CONCRETE BARRIER RAIL
0084 8608000000-E 876  249 TON 47.81 11904.69 55.00 13695.00PLAIN RIP RAP II (2'-0")
0085 8622000000-E 876  277 SY  2.08 576.16 3.00 831.00FILTER FABRIC FOR DRAINAGE
0086 8657000000-N 430 Lump Sum 5672.15 12000.00ELASTOMERIC BEARINGS
0087 8762000000-E 430  1,290 LF  109.11 140751.90 110.00 141900.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1392125.48 TOTAL 1450150.18CONTRACT TOTAL

 

    SUB-TOTAL 746027.70 SUB-TOTAL 858734.18ROADWAY ITEMS
    SUB-TOTAL 646097.78 SUB-TOTAL 591416.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1337050.50DELLINGER, INC.
     2  1361661.08SANFORD CONTRACTORS, INC.
     3  1370364.68S. T. WOOTEN CORPORATION
     4  1392125.48CAROLINA BRIDGE COMPANY, INC.
     5  1450150.18T. A. LOVING COMPANY



DEC 21, 2004 02:59 PM

TIP NO B-3376 2:00 PM 1 /  3 008

WAKE

33024.3.2

DEC 21 2004 C200488
FED AID NO BRSTP-2564(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG BRANCH CREEK & APPROACHES ON SR-2564.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.428 KM

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 36000.00REINF BRG APPR **********

(12+90.00)
0003 0043000000-N 226 Lump Sum 322700.00GRADING
0004 0050000000-M 226 0.4 HA  1.00 0.40SUPP CLEARING & GRUBBING
0005 0057000000-M 226  200 M3  25.00 5000.00UNDERCUT EXCAVATION
0006 0134000000-M 240  145 M3  28.00 4060.00DRAINAGE DITCH EXCAVATION
0007 0195000000-M 265  100 M3  30.00 3000.00SELECT GRANULAR MATERIAL
0008 0196000000-M 270  100 M2  5.00 500.00SOIL STABILIZATION FABRIC
0009 0318000000-M 300  58 MTN 27.00 1566.00FND CONDIT MATL MINOR STRS
0010 0343000000-M 310  30 M   105.00 3150.00375MM SIDE DRAIN PIPE
0011 0344000000-M 310 15.6 M   117.00 1825.20450MM SIDE DRAIN PIPE
0012 0372000000-M 310 122.6 M   120.00 14712.00450MM RCP CULV CLASS III
0013 0588000000-M 310 7.2 M   115.00 828.00450MM CS PIPE CULV 1.63MM
0014 0708000000-M 310 8.4 M   117.00 982.80400MM BCCSP B 1.63
0015 0806000000-M 310  2 EA  255.00 510.00400MM BCCSP ELB B 1.63
0016 0995000000-M 340 75.6 M   60.00 4536.00PIPE REMOVAL
0017 1121000000-M 520  1,530 MTN 32.00 48960.00AGGREGATE BASE COURSE
0018 1220000000-M 545  75 MTN 26.00 1950.00INCIDENTAL STONE BASE
0019 1489000000-M 610  546 MTN 62.00 33852.00ASP CONC BASE CRS B25.0B
0020 1498000000-M 610  801 MTN 53.00 42453.00ASP CONC INTR CRS I19.0B
0021 1519000000-M 610  775 MTN 54.00 41850.00ASP CONC SURF CRS S9.5B
0022 1560000000-M 620  108 MTN 265.00 28620.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-M 654  75 MTN 205.00 15375.00ASPH PLT MIX PVMT REPAIR
0024 2000000000-N 806  7 EA  150.00 1050.00RIGHT OF WAY MARKERS
0025 2022000000-M 815 55.2 M3  14.00 772.80SUBDRAIN EXCAVATION
0026 2033000000-M 815 41.4 M3  45.00 1863.00SUBDR FINE AGGREGATE
0027 2044000000-M 815  100 M   17.50 1750.00150MM PERF SUBDR PIPE
0028 2055000000-M 815  9 EA  0.50 4.50150MM SUBDR PIPE Y,T,&L'S
0029 2066000000-N 815  1 EA  250.00 250.00CONC PAD SUBDRN OUTLET
0030 2077000000-M 815  2 M   17.50 35.00150MM OUTLET PIPE (SD)
0031 2253000000-M 840 0.66 M3  3000.00 1980.00PIPE COLLARS
0032 2286000000-N 840  4 EA  1600.00 6400.00MASNRY DRAINAGE STRUCT
0033 2366000000-N 840  2 EA  850.00 1700.00FRAME W/2GRTS 840.24 STD
0034 2367000000-N 840  2 EA  500.00 1000.00FRAME W/2GRTS 840.29 STD
0035 2556000000-M 846  21 M   96.08 2017.68SHLDR BERM GUTTER
0036 3030000000-M 862 80.01 M   50.00 4000.50STL BM GRDRAIL
0037 3150000000-N 862  5 EA  49.00 245.00ADDIT GUARDRAIL POSTS
0038 3215000000-N 862  4 EA  1440.00 5760.00GR ANCHOR TYPE III
0039 3270000000-N SP   4 EA  1790.00 7160.00GR ANCHOR TYPE 350
0040 3380000000-M 862 76.2 M   31.00 2362.20TEMP STL BM GUARDRAIL



DEC 21, 2004 02:59 PM

TIP NO B-3376 2:00 PM 2 /  3 008

WAKE

33024.3.2

DEC 21 2004 C200488
FED AID NO BRSTP-2564(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG BRANCH CREEK & APPROACHES ON SR-2564.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.428 KM

  

0041 3387000000-N 862  4 EA  1050.00 4200.00GDRL ANCH UNITS ****** TEMP
(III)

0042 3389100000-N SP   4 EA  1290.00 5160.00GDRL ANCH UNITS 350 TEMP
0043 3649000000-M 876  142 MTN 45.00 6390.00PLN RIP RAP, CLASS B
0044 3656000000-M 876  670 M2  5.00 3350.00FILTER FABRIC FOR DRAINGE
0045 3659000000-N SP   4 EA  1800.00 7200.00PREFORMED SCOUR HOLES
0046 4400000000-M 1110  14 M2  67.58 946.12WORK ZONE SIGNS (STAT)
0047 4405000000-M 1110  9 M2  380.00 3420.00WORK ZONE SIGNS (PORT)
0048 4410000000-M 1110  4 M2  45.29 181.16WORK ZONE SIGNS (BARR)
0049 4430000000-N 1130  20 EA  80.00 1600.00DRUMS
0050 4435000000-N 1135  17 EA  45.00 765.00CONES
0051 4445000000-M 1145  100 M   32.67 3267.00BARRICADES (TYPE III)
0052 4450000000-N 1150  32 HR  30.00 960.00FLAGGER
0053 4650000000-N 1251  76 EA  10.00 760.00TEMP RAISED PVMT MRKS
0054 4685000000-M 1205  850 M   1.97 1674.50100MM THERMO MKG, 2.3MMTK
0055 4686000000-M 1205  850 M   2.15 1827.50100MM THERMO MKG, 3.1MMTK
0056 4810000000-M 1205  5,340 M   0.56 2990.40PAINT PVT MKG LINES 100MM
0057 4900000000-N 1252  40 EA  12.00 480.00PERM RAISED PVMT MARKERS
0058 5300000000-M 1505  22 MTN 35.00 770.00FND CONDIT MAT'L ********

(VI)
0059 5306000000-M SP   22 MTN 35.00 770.00BEDDN MAT'L CL **********

(IV)
0060 5714000000-M 1520 24.8 M   200.00 4960.00***MM DI SS PIPE CL ****

(200MM, 50 2.41 MPA WP)
0061 5714000000-M 1520 69.5 M   615.00 42742.50***MM DI SS PIPE CL ****

(450MM, 50 2.41MPA WP)
0062 5776000000-M 1525  1 EA  3725.00 3725.001500MM DIA PC MH 0-1.8M
0063 5780000000-M 1525 1.6 M   1000.00 1600.00STD PC MH WALL ****MM 1.8+

(1500M)
0064 5798000000-M 1530  76 M   87.50 6650.00FL OR REMV *** PIPE *****

(450MM, CLAY SEWER PIPE)
0065 5816000000-N 1530  2 EA  750.00 1500.00BRK DN,PLUG & FILL UT MH
0066 6000000000-M 1605  300 M   6.00 1800.00TEMPORARY SILT FENCE
0067 6006000000-M 1610  100 MTN 47.00 4700.00EROS CONTRL STONE CL A
0068 6009000000-M 1610  800 MTN 47.50 38000.00EROS CONTRL STONE CL B
0069 6012000000-M 1610  230 MTN 42.00 9660.00SEDIMENT CONTROL STONE
0070 6015000000-M 1615 1.5 HA  988.00 1482.00TEMPORARY MULCHING
0071 6018000000-M 1620  75 KG  7.00 525.00SEED FOR TEMP SEEDING
0072 6021000000-M 1620 0.5 MTN 1200.00 600.00FERT FOR TEMP SEEDING
0073 6029000000-M SP   100 M   5.90 590.00SAFETY FENCE
0074 6030000000-M 1630  2,100 M3  5.00 10500.00SILT EXCAVATION
0075 6036000000-M 1631  1,300 M2  2.00 2600.00MATTING FOR EROS CONTROL
0076 6038000000-M SP   90 M2  8.00 720.00PERM SOIL REINF MAT
0077 6042000000-M 1632  20 M   13.10 262.006.4MM HARDWARE CLOTH



DEC 21, 2004 02:59 PM

TIP NO B-3376 2:00 PM 3 /  3 008

WAKE

33024.3.2

DEC 21 2004 C200488
FED AID NO BRSTP-2564(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG BRANCH CREEK & APPROACHES ON SR-2564.

S. T. WOOTEN CORPORATION

WILSON,  NC

0.428 KM

  

0078 6084000000-M 1660 1.5 HA  3700.00 5550.00SEEDING & MULCHING
0079 6087000000-M 1660  1 HA  150.00 150.00MOWING
0080 6090000000-M 1661  25 KG  10.00 250.00SEED FOR REPAIR SEEDING
0081 6093000000-M 1661 0.25 MTN 1000.00 250.00FERT FOR REPAIR SEEDING
0082 6096000000-M 1662  50 KG  2.00 100.00SEED FOR SUPP SEEDING
0083 6108000000-M 1665 2.25 MTN 250.00 562.50FERTILIZER TOPDRESSING
0084 6114000000-N SP   2 HR  25.00 50.00SPECIALIZED HAND MOWING
0085 6117000000-N 1675  16 EA  1.00 16.00RESPONSE FOR EROS CONTROL
0086 6123000000-M 1670 0.75 HA  3350.00 2512.50REFORESTATION

STRUCTURE ITEMS

0087 8007000000-N SP  Lump Sum 220000.00CM&R TEMP STR ***********
(12+90.000 -L-)

0088 8035000000-N 402 Lump Sum 20000.00REMV EXIST STR **********
(12+90.000 -L-)

0089 8096000000-M SP  13.3 M   3800.00 50540.00PILE EXCAVATION IN SOIL
0090 8097000000-M SP  11.9 M   3800.00 45220.00PILE EXCAVATION NOT IN SOIL
0091 8119000000-M 412  422 M3  11.00 4642.00UNCL STR EXCAV
0092 8147000000-M 420 363.5 M2  335.00 121772.50REINF CONC DECK SLAB
0093 8161000000-M 420  445 M2  4.50 2002.50GROOVING BRIDGE FLOORS
0094 8182000000-M 420 50.7 M3  1275.00 64642.50CL A CONC, BRIDGE
0095 8210000000-N 422 Lump Sum 48000.00BRG APPR SLAB ***********

(12+90.000 -L-)
0096 8217000000-M 425  4,481 KG  1.87 8379.47REINF STEEL (BRIDGE)
0097 8274000000-M 430 156.2 M   582.00 90908.401600MM MOD PRESTR CONC GRDR
0098 8364000000-M 450 114.7 M   135.00 15484.50HP310X79 STL PILE
0099 8391000000-N 450  6 EA  100.00 600.00STEEL PILE POINTS
0100 8503000000-M 460 62.73 M   235.00 14741.55CONC BARRIER RAIL
0101 8608000000-M 876  405 MTN 46.00 18630.00PLAIN RIP RAP II 600MM TK
0102 8622000000-M 876  413 M2  4.00 1652.00FILTER FABRIC FOR DRAINAGE
0103 8657000000-N 430 Lump Sum 2000.00ELASTOMERIC BEARINGS
0104 8692000000-N SP  Lump Sum 11000.00EVAZOTE JOINT SEALS

 

    TOTAL 1662765.68CONTRACT TOTAL

 

    SUB-TOTAL 922550.26ROADWAY ITEMS
    SUB-TOTAL 740215.42STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1662765.68S. T. WOOTEN CORPORATION



DEC 21, 2004 02:59 PM

TIP NO B-3704 2:00 PM 1 /  1 009

WAKE

33244.3.1

DEC 21 2004 C200928
FED AID NO BRZ-1834(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LOWER BARTONS CREEK & APPROACHES ON SR-1834.

C.C. MANGUM COMPANY, LLC

RALEIGH,  NC

0.294 MI

S. T. WOOTEN CORPORATION CAROLINA BRIDGE COMPANY, INC.

WILSON,  NC ORANGEBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59000.00 63500.00 63000.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 575000.00 629000.00 576104.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  Lump Sum 42000.00 10000.00 17000.00CM&R TEMP ACCESS ***********
(17+05.00 -L-)

0004 8035000000-N 402 Lump Sum 45000.00 28000.00 121000.00REMV EXIST STR **********
(17+05.00 -L-)

0005 8105540000-E SP   25 LF  315.00 7875.00 620.00 15500.00 648.00 16200.003'-6" DRILLD PIER IN SOIL
0006 8105640000-E SP   26 LF  2446.00 63596.00 3000.00 78000.00 1700.00 44200.003'-6" DRILLD PIER NO SOIL
0007 8111400000-E SP   20 LF  150.00 3000.00 190.00 3800.00 464.00 9280.00PERM STL CASING FOR 3'-6" PIER
0008 8115000000-N SP   1 EA  1500.00 1500.00 2300.00 2300.00 3000.00 3000.00CROSSHOLE SONIC LOGGING
0009 8116000000-E SP   244 LF  12.00 2928.00 24.00 5856.00 9.00 2196.00CSL TUBES
0010 8119000000-E 412  1,520 CY  5.00 7600.00 10.00 15200.00 11.00 16720.00UNCLASSIFIED STR EXCAV
0011 8364000000-E 450  395 LF  32.00 12640.00 39.00 15405.00 43.00 16985.00HP12X53 PILES
0012 8608000000-E 876  920 TON 20.00 18400.00 41.00 37720.00 43.00 39560.00PLAIN RIP RAP II (2'-0")
0013 8765000000-N SP  Lump Sum 130000.00 95000.00 191400.00CONSTRUCTION OF SUBSTRUCTURE
0014 8766000000-N SP  Lump Sum 230000.00 275000.00 191400.00CONSTRUCTION OF SUPERSTR

 

    TOTAL 1198539.00 TOTAL 1274281.00 TOTAL 1308045.00CONTRACT TOTAL

 

    SUB-TOTAL 634000.00 SUB-TOTAL 692500.00 SUB-TOTAL 639104.00ROADWAY ITEMS
    SUB-TOTAL 564539.00 SUB-TOTAL 581781.00 SUB-TOTAL 668941.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1198539.00C.C. MANGUM COMPANY, LLC
     2  1274281.00S. T. WOOTEN CORPORATION
     3  1308045.00CAROLINA BRIDGE COMPANY, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  2 010

GRANVILLE

5CR.10391.3,  5CR.20391.3,  5CR.303919.3

DEC 21 2004 C201346
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

1 SECTION OF US-158, 1 SECTION OF NC-96, AND 3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

10.510 MI

NELLO L. TEER COMPANY RIFENBURG CONSTRUCTION, INC.

MORRISVILLE,  NC DURHAM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 109000.00 74980.02MOBILIZATION
0002 1220000000-E 545  841 TON 20.00 16820.00 45.00 37845.00 30.00 25230.00INCIDENTAL STONE BASE
0003 1245000000-E SP  21.02 SMI 3490.00 73359.80 6000.00 126120.00 5000.00 105100.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  510 SY  13.00 6630.00 18.00 9180.00 8.00 4080.00INCIDENTAL MILLING
0005 1489000000-E 610  11,389 TON 36.67 417634.63 45.00 512505.00 47.50 540977.50ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  4,630 TON 33.50 155105.00 38.00 175940.00 40.00 185200.00ASP CONC SURF CRS S9.5B
0007 1525000000-E SP   9,264 TON 30.85 285794.40 37.50 347400.00 36.00 333504.00ASP CONC SURF CRS SF9.5A
0008 1525100000-E SP   800 TON 37.00 29600.00 55.00 44000.00 48.50 38800.00ASP CONC SURF CRS SF9.5A LEVEL
0009 1560000000-E 620  1,324 TON 235.00 311140.00 215.00 284660.00 250.00 331000.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   775 TON 110.00 85250.00 81.50 63162.50 90.00 69750.00PATCHING EXIST PAVEMENT
0011 4685000000-E 1205  113,088 LF  0.27 30533.76 0.30 33926.40 0.30 33926.40THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  69,366 LF  0.38 26359.08 0.40 27746.40 0.50 34683.00THERMO PVT MKG LINES 4"120
0013 4900000000-N 1252  859 EA  4.20 3607.80 4.50 3865.50 4.00 3436.00PERM RAISED PVMT MARKERS
0014 6084000000-E 1660 15.23 ACR 1260.00 19189.80 1200.00 18276.00 1155.00 17590.65SEEDING AND MULCHING

 

    TOTAL 1486024.27 TOTAL 1793626.80 TOTAL 1798257.57CONTRACT TOTAL

 

    SUB-TOTAL 1486024.27 SUB-TOTAL 1793626.80 SUB-TOTAL 1798257.57ROADWAY ITEMS



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 2 /  2 010

GRANVILLE

5CR.10391.3,  5CR.20391.3,  5CR.303919.3

DEC 21 2004 C201346
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHOULDER RECONST & PVMT MARKINGS.

1 SECTION OF US-158, 1 SECTION OF NC-96, AND 3 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING, LLC

CHARLOTTE,  NC

10.510 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46732.00MOBILIZATION
0002 1220000000-E 545  841 TON 31.00 26071.00INCIDENTAL STONE BASE
0003 1245000000-E SP  21.02 SMI 3500.00 73570.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  510 SY  10.00 5100.00INCIDENTAL MILLING
0005 1489000000-E 610  11,389 TON 59.00 671951.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  4,630 TON 36.00 166680.00ASP CONC SURF CRS S9.5B
0007 1525000000-E SP   9,264 TON 36.00 333504.00ASP CONC SURF CRS SF9.5A
0008 1525100000-E SP   800 TON 40.00 32000.00ASP CONC SURF CRS SF9.5A LEVEL
0009 1560000000-E 620  1,324 TON 238.00 315112.00ASP FOR PLANT MIX  PG64-22
0010 1704000000-E SP   775 TON 135.00 104625.00PATCHING EXIST PAVEMENT
0011 4685000000-E 1205  113,088 LF  0.27 30533.76THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  69,366 LF  0.38 26359.08THERMO PVT MKG LINES 4"120
0013 4900000000-N 1252  859 EA  4.20 3607.80PERM RAISED PVMT MARKERS
0014 6084000000-E 1660 15.23 ACR 1100.00 16753.00SEEDING AND MULCHING

 

    TOTAL 1852598.64CONTRACT TOTAL

 

    SUB-TOTAL 1852598.64ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1486024.27S. T. WOOTEN CORPORATION
     2  1793626.80NELLO L. TEER COMPANY
     3  1798257.57RIFENBURG CONSTRUCTION, INC.
     4  1852598.64REA CONTRACTING, LLC



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 011

VANCE

5CR.10911.3,  5CR.20911.3,  5CR.309109.3

DEC 21 2004 C201347
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

1 SECTION OF US-1/158, 1 SECTION OF US-1/158 BUS AND 2 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

7.930 MI

RIFENBURG CONSTRUCTION, INC.

DURHAM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 38995.01MOBILIZATION
0002 1220000000-E 545  143 TON 24.00 3432.00 50.00 7150.00INCIDENTAL STONE BASE
0003 1245000000-E SP  11.94 SMI 4365.00 52118.10 4500.00 53730.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  4,100 SY  2.40 9840.00 2.50 10250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0005 1330000000-E 607  401 SY  16.00 6416.00 8.40 3368.40INCIDENTAL MILLING
0006 1519000000-E 610  5,727 TON 33.70 192999.90 45.00 257715.00ASP CONC SURF CRS S9.5B
0007 1525000000-E SP   4,839 TON 33.10 160170.90 44.00 212916.00ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  659 TON 240.00 158160.00 250.00 164750.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   250 TON 115.00 28750.00 175.00 43750.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  24 EA  400.00 9600.00 500.00 12000.00ADJ MANHOLES
0011 2845000000-N 858  17 EA  375.00 6375.00 500.00 8500.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  64,238 LF  0.36 23125.68 0.32 20556.16THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  65,934 LF  0.46 30329.64 0.55 36263.70THERMO PVT MKG LINES 4"120
0014 4695000000-E 1205  860 LF  1.20 1032.00 2.36 2029.608"WIDE THERMO 90 MILS
0015 4710000000-E 1205  512 LF  7.00 3584.00 4.73 2421.7624"WIDE THERMO 120 MILS
0016 4721000000-E 1205  9 EA  50.00 450.00 86.10 774.90THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  89 EA  95.00 8455.00 101.85 9064.65THERMO PVT SYMBOL 90MILS
0018 4900000000-N 1252  534 EA  4.25 2269.50 5.78 3086.52PERM RAISED PVMT MARKERS
0019 6084000000-E 1660 8.66 ACR 1160.00 10045.60 1155.00 10002.30SEEDING AND MULCHING
0020 7444000000-E 1725  400 LF  4.00 1600.00 4.19 1676.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 726753.32 TOTAL 899000.00CONTRACT TOTAL

 

    SUB-TOTAL 726753.32 SUB-TOTAL 899000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  726753.32S. T. WOOTEN CORPORATION
     2  899000.00RIFENBURG CONSTRUCTION, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  2 012

FRANKLIN

5CR.10351.4,  5CR.20351.4,  5CR.303502.4,  5CR.303514.4

DEC 21 2004 C201348
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

1 SECTION OF NC-56/581 AND 13 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

17.440 MI

NELLO L. TEER COMPANY RIFENBURG CONSTRUCTION, INC.

MORRISVILLE,  NC DURHAM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37000.00 116600.00 100000.00MOBILIZATION
0002 1220000000-E 545  346 TON 25.00 8650.00 45.00 15570.00 50.00 17300.00INCIDENTAL STONE BASE
0003 1245000000-E SP  29.42 SMI 4150.00 122093.00 6500.00 191230.00 6500.00 191230.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  13,001 SY  2.25 29252.25 3.00 39003.00 4.00 52004.00MILL ASP PVMT *****" DTH

(2-1/2")
0005 1308000000-E 607  21,000 SY  1.70 35700.00 2.50 52500.00 1.55 32550.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1330000000-E 607  302 SY  5.30 1600.60 22.00 6644.00 9.00 2718.00INCIDENTAL MILLING
0007 1498000000-E 610  2,067 TON 36.00 74412.00 52.00 107484.00 50.00 103350.00ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  3,641 TON 32.25 117422.25 38.00 138358.00 42.00 152922.00ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   765 TON 35.80 27387.00 52.00 39780.00 62.00 47430.00ASP CONC SURF CRS S9.5B LEVEL
0010 1525000000-E SP   16,461 TON 32.50 534982.50 36.70 604118.70 42.00 691362.00ASP CONC SURF CRS SF9.5A
0011 1560000000-E 620  1,436 TON 225.00 323100.00 215.00 308740.00 250.00 359000.00ASP FOR PLANT MIX  PG64-22
0012 1693000000-E 654  9 TON 175.00 1575.00 180.00 1620.00 110.00 990.00ASPH PLT MIX PVMT REPAIR
0013 1704000000-E SP   1,270 TON 120.00 152400.00 80.00 101600.00 90.00 114300.00PATCHING EXIST PAVEMENT
0014 2549000000-E 846  300 LF  35.00 10500.00 11.00 3300.00 25.00 7500.002'-6"CONC CURB & GUTTER
0015 2605000000-N SP   15 EA  1200.00 18000.00 650.00 9750.00 700.00 10500.00WHEELCHAIR RAMP
0016 2830000000-N 858  54 EA  270.00 14580.00 300.00 16200.00 700.00 37800.00ADJ MANHOLES
0017 2845000000-N 858  34 EA  215.00 7310.00 300.00 10200.00 700.00 23800.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  157,038 LF  0.26 40829.88 0.30 47111.40 0.35 54963.30THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  121,774 LF  0.36 43838.64 0.40 48709.60 0.40 48709.60THERMO PVT MKG LINES 4"120
0020 4697000000-E 1205  280 LF  1.85 518.00 2.00 560.00 3.50 980.00THERMO PVT MKG LINE 8"120
0021 4710000000-E 1205  150 LF  7.00 1050.00 7.50 1125.00 6.50 975.0024"WIDE THERMO 120 MILS
0022 4725000000-E 1205  12 EA  100.00 1200.00 110.00 1320.00 160.00 1920.00THERMO PVT SYMBOL 90MILS
0023 4900000000-N 1252  324 EA  4.20 1360.80 4.50 1458.00 7.00 2268.00PERM RAISED PVMT MARKERS
0024 6084000000-E 1660 22.39 ACR 1050.00 23509.50 1200.00 26868.00 1200.00 26868.00SEEDING AND MULCHING
0025 7444000000-E 1725  2,000 LF  3.77 7540.00 4.00 8000.00 4.00 8000.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1635811.42 TOTAL 1897849.70 TOTAL 2089439.90CONTRACT TOTAL

 

    SUB-TOTAL 1635811.42 SUB-TOTAL 1897849.70 SUB-TOTAL 2089439.90ROADWAY ITEMS



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 2 /  2 012

FRANKLIN

5CR.10351.4,  5CR.20351.4,  5CR.303502.4,  5CR.303514.4

DEC 21 2004 C201348
FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

1 SECTION OF NC-56/581 AND 13 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING, LLC

CHARLOTTE,  NC

17.440 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101215.00MOBILIZATION
0002 1220000000-E 545  346 TON 51.00 17646.00INCIDENTAL STONE BASE
0003 1245000000-E SP  29.42 SMI 4700.00 138274.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  13,001 SY  6.00 78006.00MILL ASP PVMT *****" DTH

(2-1/2")
0005 1308000000-E 607  21,000 SY  5.00 105000.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1330000000-E 607  302 SY  17.00 5134.00INCIDENTAL MILLING
0007 1498000000-E 610  2,067 TON 47.50 98182.50ASP CONC INTR CRS I19.0B
0008 1519000000-E 610  3,641 TON 47.50 172947.50ASP CONC SURF CRS S9.5B
0009 1520000000-E SP   765 TON 53.00 40545.00ASP CONC SURF CRS S9.5B LEVEL
0010 1525000000-E SP   16,461 TON 47.00 773667.00ASP CONC SURF CRS SF9.5A
0011 1560000000-E 620  1,436 TON 240.00 344640.00ASP FOR PLANT MIX  PG64-22
0012 1693000000-E 654  9 TON 125.00 1125.00ASPH PLT MIX PVMT REPAIR
0013 1704000000-E SP   1,270 TON 140.00 177800.00PATCHING EXIST PAVEMENT
0014 2549000000-E 846  300 LF  9.20 2760.002'-6"CONC CURB & GUTTER
0015 2605000000-N SP   15 EA  65.85 987.75WHEELCHAIR RAMP
0016 2830000000-N 858  54 EA  1200.00 64800.00ADJ MANHOLES
0017 2845000000-N 858  34 EA  450.00 15300.00ADJ METER OR VALVE BOXES
0018 4685000000-E 1205  157,038 LF  0.26 40829.88THERMO PVT MKG LINES 4"90
0019 4686000000-E 1205  121,774 LF  0.36 43838.64THERMO PVT MKG LINES 4"120
0020 4697000000-E 1205  280 LF  1.85 518.00THERMO PVT MKG LINE 8"120
0021 4710000000-E 1205  150 LF  7.00 1050.0024"WIDE THERMO 120 MILS
0022 4725000000-E 1205  12 EA  100.00 1200.00THERMO PVT SYMBOL 90MILS
0023 4900000000-N 1252  324 EA  4.20 1360.80PERM RAISED PVMT MARKERS
0024 6084000000-E 1660 22.39 ACR 1100.00 24629.00SEEDING AND MULCHING
0025 7444000000-E 1725  2,000 LF  3.69 7380.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2258836.07CONTRACT TOTAL

 

    SUB-TOTAL 2258836.07ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1635811.42S. T. WOOTEN CORPORATION
     2  1897849.70NELLO L. TEER COMPANY
     3  2089439.90RIFENBURG CONSTRUCTION, INC.
     4  2258836.07REA CONTRACTING, LLC



DEC 21, 2004 02:59 PM

TIP NO R-2562C, R-2562D 2:00 PM 1 /  8 015

BLADEN

34467.3.7,  34467.3.8

DEC 21 2004 C201375
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-87 FROM NC-131 TO NC-41 & NC-87 BUS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

16.041 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1400000.00 1498557.00 1600000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 380000.00 528000.00 140000.00CONSTRUCTION SURVEYING
0003 0000960000-M SP   94 M2  38.85 3651.90 200.00 18800.00 700.00 65800.00GENERIC MISCELLANEOUS ITEM (M2)

TEMPORARY FABRIC WALL
0004 0001000000-M 200 Lump Sum 1576625.00 1800000.00 1132000.00CLEARING & GRUBBING
0005 0008000000-M 200 2.8 HA  32110.00 89908.00 32110.00 89908.00 32111.00 89910.80SUPP CLEARING & GRUBBING
0006 0022000000-M 225  107,000 M3  7.50 802500.00 7.40 791800.00 10.25 1096750.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 19900.00 12600.00 18500.00REINF BRG APPR **********

(178+79.50) LT
0008 0029000000-N SP  Lump Sum 20900.00 13500.00 18500.00REINF BRG APPR **********

(178+79.50) RT
0009 0036000000-M 225  9,100 M3  12.00 109200.00 13.40 121940.00 19.00 172900.00UNDERCUT EXCAVATION
0010 0080000000-M SP   550 MTN 31.45 17297.50 28.00 15400.00 49.50 27225.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-M 230  154,000 M3  10.10 1555400.00 9.00 1386000.00 16.15 2487100.00BORROW EXCAVATION
0012 0134000000-M 240  2,200 M3  10.25 22550.00 9.40 20680.00 14.00 30800.00DRAINAGE DITCH EXCAVATION
0013 0156000000-M 250  29,500 M2  5.50 162250.00 2.80 82600.00 5.30 156350.00REMOVAL OF EXT ASPHALT PVM'T
0014 0192000000-N 260  58 HR  146.00 8468.00 270.00 15660.00 125.00 7250.00PROOF ROLLING
0015 0195000000-M 265  17,500 M3  11.35 198625.00 10.25 179375.00 18.00 315000.00SELECT GRANULAR MATERIAL
0016 0196000000-M 270  3,500 M2  1.95 6825.00 3.25 11375.00 3.00 10500.00SOIL STABILIZATION FABRIC
0017 0199000000-M SP   2,600 M2  235.00 611000.00 306.00 795600.00 444.00 1154400.00TEMPORARY SHORING
0018 0318000000-M 300  4,925 MTN 28.00 137900.00 30.00 147750.00 28.00 137900.00FND CONDIT MATL MINOR STRS
0019 0343000000-M 310 241.2 M   62.00 14954.40 79.00 19054.80 62.00 14954.40375MM SIDE DRAIN PIPE
0020 0344000000-M 310  132 M   68.00 8976.00 88.00 11616.00 68.00 8976.00450MM SIDE DRAIN PIPE
0021 0345000000-M 310 20.2 M   85.00 1717.00 101.00 2040.20 85.00 1717.00600MM SIDE DRAIN PIPE
0022 0360000000-M 310 69.6 M   61.00 4245.60 72.00 5011.20 61.00 4245.60300MM RCP CULV CLASS III
0023 0366000000-M 310 6,121.2 M   65.00 397878.00 80.00 489696.00 65.00 397878.00375MM RCP CULV CLASS III
0024 0372000000-M 310 3,638.4 M   75.00 272880.00 87.00 316540.80 75.00 272880.00450MM RCP CULV CLASS III
0025 0378000000-M 310 2,516.4 M   93.00 234025.20 109.00 274287.60 93.00 234025.20600MM RCP CULV CLASS III
0026 0384000000-M 310 1,515.6 M   131.00 198543.60 148.00 224308.80 131.00 198543.60750MM RCP CULV CLASS III
0027 0390000000-M 310  816 M   177.00 144432.00 192.00 156672.00 177.00 144432.00900MM RCP CULV CLASS III
0028 0396000000-M 310 319.2 M   215.00 68628.00 228.00 72777.60 215.00 68628.001050MM RCP CULV CLASS III
0029 0402000000-M 310 136.8 M   270.00 36936.00 314.00 42955.20 270.00 36936.001200MM RCP CULV CLASS III
0030 0453000000-M 310  7 EA  705.00 4935.00 305.00 2135.00 705.00 4935.00***MM PIPE END SECTION

(375MM)
0031 0453000000-M 310  10 EA  910.00 9100.00 415.00 4150.00 910.00 9100.00***MM PIPE END SECTION

(450MM)
0032 0456000000-M 310  1 EA  375.00 375.00 371.00 371.00 375.00 375.00****MM RC FES

(375MM)
0033 0456000000-M 310  4 EA  465.00 1860.00 433.00 1732.00 465.00 1860.00****MM RC FES

(450MM)
0034 0456000000-M 310  1 EA  910.00 910.00 931.00 931.00 910.00 910.00****MM RC FES

(750MM)
0035 0708000000-M 310  36 M   90.00 3240.00 90.00 3240.00 90.00 3240.00400MM BCCSP B 1.63
0036 0806000000-M 310  4 EA  200.00 800.00 237.00 948.00 200.00 800.00400MM BCCSP ELB B 1.63



DEC 21, 2004 02:59 PM

TIP NO R-2562C, R-2562D 2:00 PM 2 /  8 015

BLADEN

34467.3.7,  34467.3.8

DEC 21 2004 C201375
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-87 FROM NC-131 TO NC-41 & NC-87 BUS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

16.041 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0037 0995000000-M 340  2,191 M   21.00 46011.00 40.00 87640.00 21.00 46011.00PIPE REMOVAL
0038 0996000000-N 350  17 EA  1500.00 25500.00 1250.00 21250.00 2500.00 42500.00PIPE CLEAN-OUT
0039 1011000000-N 500 Lump Sum 781280.00 700000.00 700000.00FINE GRADING
0040 1022000000-M SP   4,500 KG  5.55 24975.00 3.30 14850.00 5.25 23625.00SEALING PVMT CRACKS
0041 1110000000-M 510  2,500 MTN 26.65 66625.00 26.50 66250.00 34.00 85000.00STABILIZER AGGREGATE
0042 1121000000-M 520  1,600 MTN 26.90 43040.00 28.00 44800.00 35.00 56000.00AGGREGATE BASE COURSE
0043 1220000000-M 545  2,000 MTN 30.65 61300.00 23.50 47000.00 75.00 150000.00INCIDENTAL STONE BASE
0044 1275000000-M 600  4,605 L   0.35 1611.75 0.51 2348.55 0.80 3684.00PRIME COAT
0045 1330000000-M 607  5,000 M2  6.10 30500.00 13.00 65000.00 10.15 50750.00INCIDENTAL MILLING
0046 1489000000-M 610  1,000 MTN 53.70 53700.00 46.25 46250.00 55.45 55450.00ASP CONC BASE CRS B25.0B
0047 1491000000-M 610  69,010 MTN 43.25 2984682.50 42.65 2943276.50 51.50 3554015.00ASP CONC BASE CRS B25.0C
0048 1503000000-M 610  74,000 MTN 42.75 3163500.00 42.45 3141300.00 51.50 3811000.00ASP CONC INTR CRS I19.0C
0049 1523000000-M 610  64,000 MTN 42.50 2720000.00 42.15 2697600.00 58.15 3721600.00ASP CONC SURF CRS S9.5C
0050 1525000000-M SP   660 MTN 62.75 41415.00 49.00 32340.00 66.71 44028.60ASP CONC SURF CRS SF9.5A
0051 1560000000-M 620  6,532 MTN 251.50 1642798.00 296.50 1936738.00 280.00 1828960.00ASP FOR PLANT MIX  PG64-22
0052 1565000000-M 620  3,840 MTN 262.50 1008000.00 313.00 1201920.00 300.00 1152000.00ASP FOR PLANT MIX  PG70-22
0053 1693000000-M 654  500 MTN 140.00 70000.00 185.00 92500.00 200.00 100000.00ASPH PLT MIX PVMT REPAIR
0054 2000000000-N 806  182 EA  100.00 18200.00 200.00 36400.00 200.00 36400.00RIGHT OF WAY MARKERS
0055 2022000000-M 815  2,542 M3  13.00 33046.00 13.00 33046.00 10.00 25420.00SUBDRAIN EXCAVATION
0056 2033000000-M 815  1,271 M3  38.00 48298.00 38.00 48298.00 35.00 44485.00SUBDR FINE AGGREGATE
0057 2044000000-M 815  3,060 M   16.00 48960.00 16.00 48960.00 15.00 45900.00150MM PERF SUBDR PIPE
0058 2055000000-M 815  306 EA  0.50 153.00 0.50 153.00 10.00 3060.00150MM SUBDR PIPE Y,T,&L'S
0059 2066000000-N 815  21 EA  175.00 3675.00 175.00 3675.00 225.00 4725.00CONC PAD SUBDRN OUTLET
0060 2077000000-M 815  42 M   16.00 672.00 16.00 672.00 18.00 756.00150MM OUTLET PIPE (SD)
0061 2209000000-M 838 4.6 M3  725.00 3335.00 915.00 4209.00 725.00 3335.00ENDWALLS
0062 2253000000-M 840 5.64 M3  700.00 3948.00 1350.00 7614.00 700.00 3948.00PIPE COLLARS
0063 2264000000-M 840 3.19 M3  700.00 2233.00 2315.00 7384.85 700.00 2233.00PIPE PLUGS
0064 2275000000-M SP   302 M3  170.00 51340.00 330.00 99660.00 170.00 51340.00FLOWABLE FILL
0065 2286000000-N 840  374 EA  1200.00 448800.00 1345.00 503030.00 1200.00 448800.00MASNRY DRAINAGE STRUCT
0066 2308000000-M 840 32.83 M   750.00 24622.50 1000.00 32830.00 750.00 24622.50MASONRY DRAINAGE STRS
0067 2352000000-N 840  2 EA  340.00 680.00 450.00 900.00 340.00 680.00FRAME W/GRATE 840.***** STD

(840.16)
0068 2354200000-N 840  2 EA  220.00 440.00 535.00 1070.00 220.00 440.00FRAME W/GRATE 840.24 STD
0069 2364000000-N 840  21 EA  340.00 7140.00 450.00 9450.00 340.00 7140.00FRAME W/2GRTS 840.16 STD
0070 2366000000-N 840  229 EA  330.00 75570.00 645.00 147705.00 330.00 75570.00FRAME W/2GRTS 840.24 STD
0071 2367000000-N 840  6 EA  340.00 2040.00 660.00 3960.00 340.00 2040.00FRAME W/2GRTS 840.29 STD
0072 2374000000-N 840  12 EA  390.00 4680.00 500.00 6000.00 390.00 4680.00FRAME-GRT-HD 840.03 **

(E)
0073 2374000000-N 840  51 EA  410.00 20910.00 515.00 26265.00 410.00 20910.00FRAME-GRT-HD 840.03 **

(F)
0074 2374000000-N 840  40 EA  410.00 16400.00 515.00 20600.00 410.00 16400.00FRAME-GRT-HD 840.03 **

(G)
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0075 2396000000-N 840  9 EA  245.00 2205.00 350.00 3150.00 245.00 2205.00FRAME W/COVER STD 840.54
0076 2451000000-N 840  6 EA  1930.00 11580.00 1135.00 6810.00 1000.00 6000.00CONC APRON FOR DROP INLET
0077 2535000000-M 846  20 M   82.03 1640.60 71.50 1430.00 45.00 900.00*** X ***MM CONC CURB

(200MM X 150MM)
0078 2535000000-M 846  280 M   82.03 22968.40 78.75 22050.00 45.00 12600.00*** X ***MM CONC CURB

(200MM X 300MM)
0079 2549000000-M 846  5,640 M   41.01 231296.40 48.75 274950.00 51.00 287640.00750MM CONC CURB & GUTTER
0080 2556000000-M 846  37 M   41.01 1517.37 72.00 2664.00 65.00 2405.00SHLDR BERM GUTTER
0081 2570000000-N SP   2 EA  1000.00 2000.00 1635.00 3270.00 2500.00 5000.00MODIFIED CONCRETE FLUME
0082 2577000000-M 846  45 M   82.03 3691.35 116.00 5220.00 65.00 2925.00CONC XPRESSWAY GUTTER
0083 2591000000-M 848  6,655 M2  39.90 265534.50 34.50 229597.50 34.00 226270.00100MM CONC SIDEWALK
0084 2598000000-M 848  612 M2  119.60 73195.20 123.00 75276.00 78.00 47736.00CONC WHEELCHAIR RAMPS
0085 2612000000-M 848  1,340 M2  59.80 80132.00 66.00 88440.00 48.00 64320.00150MM CONC DRIVEWAY
0086 2655000000-M 852  1,150 M2  56.25 64687.50 58.00 66700.00 48.00 55200.00125MM MONOLITHIC CONC ISL (KEY IN)
0087 2800000000-N 858  3 EA  1200.00 3600.00 500.00 1500.00 800.00 2400.00ADJ CATCH BASINS
0088 2830000000-N 858  37 EA  255.00 9435.00 400.00 14800.00 800.00 29600.00ADJ MANHOLES
0089 2845000000-N 858  179 EA  168.00 30072.00 305.00 54595.00 600.00 107400.00ADJ METER OR VALVE BOXES
0090 2950000000-N SP   1 EA  1065.00 1065.00 900.00 900.00 1100.00 1100.00CONVERT JB TO DI
0091 3030000000-M 862 689.61 M   47.50 32756.48 47.50 32756.48 46.98 32397.88STL BM GRDRAIL
0092 3150000000-N 862  10 EA  49.00 490.00 49.00 490.00 28.00 280.00ADDIT GUARDRAIL POSTS
0093 3210000000-N 862  7 EA  540.00 3780.00 540.00 3780.00 7.00 49.00GR ANCHOR TYPE CAT-1
0094 3215000000-N 862  8 EA  1425.00 11400.00 1425.00 11400.00 8.00 64.00GR ANCHOR TYPE III
0095 3270000000-N SP   7 EA  1790.00 12530.00 1790.00 12530.00 1725.00 12075.00GR ANCHOR TYPE 350
0096 3285000000-N SP   4 EA  14.50 58.00 1450.00 5800.00 1625.00 6500.00GR ANCHOR TYPE M-350
0097 3345000000-M 864 320.04 M   31.00 9921.24 31.00 9921.24 19.22 6151.17R&RSET EXISTING GUARDRAIL
0098 3628000000-M 876 334.2 MTN 61.00 20386.20 55.00 18381.00 65.00 21723.00PLN RIP RAP CL I
0099 3649000000-M 876  350 MTN 57.00 19950.00 52.00 18200.00 65.00 22750.00PLN RIP RAP, CLASS B
0100 3656000000-M 876  7,520 M2  2.10 15792.00 3.25 24440.00 3.00 22560.00FILTER FABRIC FOR DRAINGE
0101 3659000000-N SP   2 EA  2400.00 4800.00 2000.00 4000.00 3000.00 6000.00PREFORMED SCOUR HOLES
0102 4025000000-M 901 5.79 M2  170.00 984.30 170.00 984.30 160.00 926.40CONTR FURN, TYPE ***SIGN

(D)
0103 4025000000-M 901 169.96 M2  170.00 28893.20 170.00 28893.20 130.00 22094.80CONTR FURN, TYPE ***SIGN

(E)
0104 4025000000-M 901 29.73 M2  170.00 5054.10 170.00 5054.10 150.00 4459.50CONTR FURN, TYPE ***SIGN

(F)
0105 4048000000-M 902  2 M3  800.00 1600.00 800.00 1600.00 705.00 1410.00RC SIGN FOOTINGS
0106 4060000000-M 903  914 KG  8.00 7312.00 8.00 7312.00 5.00 4570.00SUPPORT, BRKWY STL BEAM
0107 4072000000-M 903 1,939.92 M   17.00 32978.64 17.00 32978.64 17.50 33948.60SUPPORT, 4.5KG STEEL U-CHNL
0108 4096000000-N 904  7 EA  1.00 7.00 1.00 7.00 99.00 693.00SIGN ERECTION, TYPE D
0109 4102000000-N 904  242 EA  1.00 242.00 1.00 242.00 53.00 12826.00SIGN ERECTION, TYPE E
0110 4108000000-N 904  36 EA  1.00 36.00 1.00 36.00 102.00 3672.00SIGN ERECTION, TYPE F
0111 4129000000-N 906  1 EA  1100.00 1100.00 1100.00 1100.00 586.00 586.00RELOCATE SIGN, TYPE *****

(A)
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0112 4129000000-N 906  41 EA  25.00 1025.00 25.00 1025.00 114.00 4674.00RELOCATE SIGN, TYPE *****
(D)

0113 4129000000-N 906  15 EA  25.00 375.00 25.00 375.00 72.00 1080.00RELOCATE SIGN, TYPE *****
(E)

0114 4129000000-N 906  3 EA  25.00 75.00 25.00 75.00 112.50 337.50RELOCATE SIGN, TYPE *****
(F)

0115 4138000000-N 907  1 EA  1.00 1.00 1.00 1.00 48.25 48.25DISPOSE SUPPORT, STL BM
0116 4141000000-N 907  4 EA  1.00 4.00 1.00 4.00 22.00 88.00DISPOSE SUPPORT, WOOD
0117 4155000000-N 907  158 EA  1.00 158.00 1.00 158.00 5.00 790.00DISPOSE SIGN SYST U-CHAN
0118 4158000000-N 907  1 EA  1.00 1.00 1.00 1.00 48.25 48.25DISPOSE SIGN SYST WOOD
0119 4192000000-N 907  56 EA  1.00 56.00 1.00 56.00 2.12 118.72DISPOSE SUPPORT, U-CHAN
0120 4400000000-M 1110  169 M2  63.15 10672.35 53.13 8978.97 100.00 16900.00WORK ZONE SIGNS (STAT)
0121 4405000000-M 1110  91 M2  138.50 12603.50 440.00 40040.00 100.00 9100.00WORK ZONE SIGNS (PORT)
0122 4410000000-M 1110  28 M2  44.20 1237.60 195.00 5460.00 100.00 2800.00WORK ZONE SIGNS (BARR)
0123 4415000000-N 1115  4 EA  2550.00 10200.00 8500.00 34000.00 6500.00 26000.00FLASHING ARROW PNL TYPE C
0124 4425000000-N 1125  4 EA  17.30 69.20 140.00 560.00 400.00 1600.00WARNING FLAG SETS
0125 4430000000-N 1130  750 EA  44.70 33525.00 90.00 67500.00 65.00 48750.00DRUMS
0126 4435000000-N 1135  475 EA  20.85 9903.75 40.00 19000.00 45.00 21375.00CONES
0127 4445000000-M 1145  112 M   31.40 3516.80 75.00 8400.00 50.00 5600.00BARRICADES (TYPE III)
0128 4455000000-N 1150  480 MD  250.00 120000.00 180.00 86400.00 260.00 124800.00FLAGGER
0129 4465000000-N 1160  6 EA  7000.00 42000.00 8500.00 51000.00 8500.00 51000.00TEMPORARY CRASH CUSHIONS
0130 4470000000-N 1160  10 EA  1950.00 19500.00 2500.00 25000.00 2500.00 25000.00RESET CRASH CUSHION
0131 4480000000-N 1165  4 EA  6400.00 25600.00 17500.00 70000.00 12500.00 50000.00TRUCK MTD IMP ATTN 60 MPH
0132 4485000000-M 1170  400 M   59.00 23600.00 59.00 23600.00 59.00 23600.00PORTABLE BARRIER
0133 4500000000-M 1170  400 M   16.00 6400.00 16.00 6400.00 16.00 6400.00RESET PORTABLE BARRIER
0134 4615000000-M 1205  600 M   4.50 2700.00 6.50 3900.00 6.50 3900.00REM TAPE LINES 100MM
0135 4650000000-N 1251  1,950 EA  6.00 11700.00 4.75 9262.50 4.75 9262.50TEMP RAISED PVMT MRKS
0136 4685000000-M 1205  50,464 M   0.90 45417.60 1.45 73172.80 1.45 73172.80100MM THERMO MKG, 2.3MMTK
0137 4686000000-M 1205  22,629 M   1.08 24439.32 1.57 35527.53 1.57 35527.53100MM THERMO MKG, 3.1MMTK
0138 4695000000-M 1205  548 M   7.50 4110.00 5.90 3233.20 5.90 3233.20200MM THERMO MKG 2.3MM TK
0139 4710000000-M 1205  144 M   18.00 2592.00 17.00 2448.00 17.00 2448.00600MM THERMO MKG 3.1MM TK
0140 4721000000-M 1205  32 EA  55.00 1760.00 40.00 1280.00 40.00 1280.00THERMO PVT MKG CHARACTER 3.1
0141 4725000000-M 1205  332 EA  90.00 29880.00 78.00 25896.00 78.00 25896.00THERMO PVT MKG SYMB 2.3MM
0142 4770000000-M 1205  300 M   6.00 1800.00 7.50 2250.00 7.50 2250.00COLD APP PLAS LINES 100MM
0143 4810000000-M 1205  169,894 M   0.36 61161.84 0.49 83248.06 0.49 83248.06PAINT PVT MKG LINES 100MM
0144 4820000000-M 1205  1,011 M   0.90 909.90 1.00 1011.00 1.00 1011.00PAINT PVT MKG LINES 200MM
0145 4835000000-M 1205  773 M   6.75 5217.75 6.25 4831.25 6.25 4831.25PAINT PVT MKG LINES 600MM
0146 4840000000-N 1205  16 EA  25.00 400.00 26.00 416.00 26.00 416.00PAINT PVT MKG CHARACTER
0147 4845000000-N 1205  90 EA  25.00 2250.00 33.00 2970.00 33.00 2970.00PAINT PVT MKG SYMBOL
0148 4850000000-M 1205  2,000 M   3.00 6000.00 2.46 4920.00 2.46 4920.00REMVL OF 100MM LINES
0149 4875000000-N 1205  2 EA  25.00 50.00 75.00 150.00 75.00 150.00REMOVAL OF SYMBL & CHARAC
0150 4900000000-N 1252  161 EA  6.00 966.00 6.50 1046.50 6.50 1046.50PERM RAISED PVMT MARKERS
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0151 4905000000-N 1253  2,870 EA  25.00 71750.00 25.00 71750.00 25.00 71750.00SNOWPLB PVMT MRKER
0152 5300000000-M 1505  952 MTN 28.00 26656.00 30.00 28560.00 21.00 19992.00FND CONDIT MAT'L ********

(VI)
0153 5306000000-M SP   952 MTN 28.00 26656.00 30.00 28560.00 21.00 19992.00BEDDN MAT'L CL **********

(VI)
0154 5318000000-M 1505  247 MTN 140.00 34580.00 160.00 39520.00 145.00 35815.00PVMT REP FOR UTILITY WORK
0155 5360000000-M 1510  1,248 M   61.00 76128.00 103.00 128544.00 96.00 119808.00150MM DI H2O PIPE 2.41MPA
0156 5426000000-M 1510  4 M   31.00 124.00 43.00 172.00 45.00 180.00***MM PVC H2O P SDR **********

(25MM, SDR 21, 1.38MPA WP)
0157 5432000000-M 1510  216 M   32.00 6912.00 88.00 19008.00 75.00 16200.0050MM PVC H2O P SD21 1.38
0158 5444000000-M 1510  115 M   39.00 4485.00 85.00 9775.00 78.00 8970.00150MM PVC H2O P SD21 1.38
0159 5450000000-M 1510  5,304 M   46.00 243984.00 58.00 307632.00 65.00 344760.00200MM PVC H2O P SD21 1.38
0160 5462000000-M 1510  218 M   70.00 15260.00 80.00 17440.00 97.00 21146.00300MM PVC H2O P SD21 1.38
0161 5480000000-M 1510  12,775 KG  7.50 95812.50 7.15 91341.25 7.70 98367.50DI H2O FITTINGS 1.72MPA
0162 5492000000-M SP   990 M   30.00 29700.00 15.00 14850.00 31.00 30690.0020MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0163 5510000000-M 1510  48 EA  80.00 3840.00 94.00 4512.00 110.00 5280.0020MM CORPORATION STOP
0164 5516000000-M 1510  1 EA  115.00 115.00 101.00 101.00 125.00 125.0025MM CORPORATION STOP
0165 5528000000-M 1510  4 EA  210.00 840.00 184.00 736.00 200.00 800.0050MM CORPORATION STOP
0166 5534000000-M 1510  4 EA  385.00 1540.00 374.00 1496.00 335.00 1340.00***MM GATE V & V BX

(50MM, 1.38MPA WP)
0167 5540000000-M 1510  19 EA  590.00 11210.00 589.00 11191.00 600.00 11400.00150MM GATE V & V BX
0168 5546000000-M 1510  6 EA  810.00 4860.00 817.00 4902.00 800.00 4800.00200MM GATE V & V BX **** MPA WP

( 1.38MPA WP)
0169 5582000000-M 1510  18 EA  145.00 2610.00 170.00 3060.00 215.00 3870.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0170 5582000000-M 1510  2 EA  200.00 400.00 195.00 390.00 245.00 490.00*** X ***MM TAPPING SADDL

(150MM X 50MM)
0171 5582000000-M 1510  28 EA  155.00 4340.00 180.00 5040.00 225.00 6300.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0172 5582000000-M 1510  2 EA  200.00 400.00 232.00 464.00 245.00 490.00*** X ***MM TAPPING SADDL

(200MM X 50MM)
0173 5582000000-M 1510  2 EA  240.00 480.00 275.00 550.00 280.00 560.00*** X ***MM TAPPING SADDL

(300MM X 20MM)
0174 5582000000-M 1510  1 EA  125.00 125.00 155.00 155.00 75.00 75.00*** X ***MM TAPPING SADDL

(50MM X 25MM)
0175 5600000000-M SP   1 EA  1400.00 1400.00 2400.00 2400.00 1400.00 1400.00***MM BLOW OFF ASSEMBLY

(150MM)
0176 5648000000-N 1510  80 EA  460.00 36800.00 430.00 34400.00 350.00 28000.00RELOCATE EXIST WAT METER
0177 5660000000-N SP   5 EA  205.00 1025.00 195.00 975.00 200.00 1000.00REMOVE WATER METER
0178 5672000000-N 1510  30 EA  1350.00 40500.00 1250.00 37500.00 1400.00 42000.00RELOCATE EXIST FIRE HYD
0179 5726000000-M 1520  50 M   210.00 10500.00 275.00 13750.00 285.00 14250.00200MM DI SS PIPE PC 2.41
0180 5750000000-M 1520  1,014 M   61.00 61854.00 85.00 86190.00 100.00 101400.00***MM DI FRC MN SS P ****

(150MM, PC 2.41MPA)
0181 5756000000-M 1520  4,045 KG  7.50 30337.50 7.00 28315.00 8.00 32360.00DI SS PIPE FITTINGS
0182 5768000000-N 1520  16 EA  550.00 8800.00 600.00 9600.00 1500.00 24000.00SANITARY SEWER CLEAN-OUT
0183 5775000000-M 1525  2 EA  1850.00 3700.00 1700.00 3400.00 2800.00 5600.001200MM DIA PC MH 0-1.8M
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0184 5780000000-M 1525  3 M   1150.00 3450.00 805.00 2415.00 1020.00 3060.00STD PC MH WALL ****MM 1.8+
(1200MM)

0185 5798000000-M 1530  25 M   60.00 1500.00 75.00 1875.00 85.00 2125.00FL OR REMV *** PIPE *****
(200MM, VC SEWER)

0186 5804000000-M 1530  218 M   74.00 16132.00 29.00 6322.00 34.00 7412.00FL OR REMV 300 PIPE *****
(PVC WATER)

0187 5828000000-N 1530  1 EA  950.00 950.00 500.00 500.00 1000.00 1000.00REMOVE EXISTING MANHOLE
0188 5882000000-N SP   8 EA  405.00 3240.00 265.00 2120.00 250.00 2000.00GENERIC UTILITY ITEM (EA)

RECONNECT EXISTING WATER METER
0189 5888000000-M SP   244 M   285.00 69540.00 280.00 68320.00 290.00 70760.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE BY DIRECTIONAL BORE
0190 6000000000-M 1605  7,265 M   7.72 56085.80 7.14 51872.10 7.14 51872.10TEMPORARY SILT FENCE
0191 6006000000-M 1610  1,955 MTN 41.75 81621.25 54.00 105570.00 65.00 127075.00EROS CONTRL STONE CL A
0192 6009000000-M 1610  7,015 MTN 41.05 287965.75 52.00 364780.00 65.00 455975.00EROS CONTRL STONE CL B
0193 6012000000-M 1610  5,445 MTN 32.60 177507.00 43.00 234135.00 65.00 353925.00SEDIMENT CONTROL STONE
0194 6015000000-M 1615  22 HA  1600.00 35200.00 850.00 18700.00 1600.00 35200.00TEMPORARY MULCHING
0195 6018000000-M 1620  1,050 KG  8.00 8400.00 15.40 16170.00 8.00 8400.00SEED FOR TEMP SEEDING
0196 6021000000-M 1620 8.25 MTN 800.00 6600.00 450.00 3712.50 800.00 6600.00FERT FOR TEMP SEEDING
0197 6024000000-M 1622  590 M   24.40 14396.00 57.00 33630.00 62.00 36580.00TEMPORARY SLOPE DRAINS
0198 6027000000-N 1622  37 EA  150.00 5550.00 105.00 3885.00 350.00 12950.00INLET PROTCN @ SLOPE DRNS
0199 6029000000-M SP   2,077 M   6.60 13708.20 6.60 13708.20 6.60 13708.20SAFETY FENCE
0200 6030000000-M 1630  25,600 M3  7.30 186880.00 10.00 256000.00 4.00 102400.00SILT EXCAVATION
0201 6036000000-M 1631  32,835 M2  1.70 55819.50 6.75 221636.25 1.70 55819.50MATTING FOR EROS CONTROL
0202 6042000000-M 1632  3,895 M   24.40 95038.00 8.80 34276.00 8.80 34276.006.4MM HARDWARE CLOTH
0203 6045000000-M SP   80 M   45.00 3600.00 145.00 11600.00 45.00 3600.00***MM TEMPORARY PIPE

(600MM)
0204 6045000000-M SP   35 M   55.00 1925.00 200.00 7000.00 55.00 1925.00***MM TEMPORARY PIPE

(900MM)
0205 6069000000-M 1638  238 M3  15.00 3570.00 50.00 11900.00 20.00 4760.00STILLING BASINS
0206 6070000000-N SP   1 EA  2500.00 2500.00 855.00 855.00 8500.00 8500.00SPECIAL STILLING BASINS
0207 6084000000-M 1660 24.5 HA  3100.00 75950.00 2820.00 69090.00 3100.00 75950.00SEEDING & MULCHING
0208 6087000000-M 1660  12 HA  125.00 1500.00 90.00 1080.00 125.00 1500.00MOWING
0209 6090000000-M 1661  275 KG  18.00 4950.00 22.00 6050.00 18.00 4950.00SEED FOR REPAIR SEEDING
0210 6093000000-M 1661  1 MTN 1100.00 1100.00 450.00 450.00 1100.00 1100.00FERT FOR REPAIR SEEDING
0211 6096000000-M 1662  700 KG  4.50 3150.00 11.50 8050.00 4.50 3150.00SEED FOR SUPP SEEDING
0212 6108000000-M 1665 40.5 MTN 360.00 14580.00 500.00 20250.00 360.00 14580.00FERTILIZER TOPDRESSING
0213 6109200000-M SP  0.15 HA  25000.00 3750.00 23500.00 3525.00 25000.00 3750.00SPECIAL SEED UND GR CENTIPEDE
0214 6111000000-M SP   61 M   115.00 7015.00 141.00 8601.00 115.00 7015.00IMPERVIOUS DIKE
0215 6114000000-N SP   5 HR  100.00 500.00 25.00 125.00 100.00 500.00SPECIALIZED HAND MOWING
0216 6117000000-N 1675  64 EA  1.00 64.00 100.00 6400.00 250.00 16000.00RESPONSE FOR EROS CONTROL
0217 6120000000-M SP   800 M3  35.00 28000.00 75.00 60000.00 35.00 28000.00CULVERT DIVERSION CHANNEL
0218 6123000000-M 1670  5 HA  2000.00 10000.00 1450.00 7250.00 2000.00 10000.00REFORESTATION
0219 7060000000-M 1705  2,085 M   4.90 10216.50 4.90 10216.50 4.90 10216.50SIGNAL CABLE
0220 7108000000-M 1705  14 EA  270.00 3780.00 270.00 3780.00 270.00 3780.00VEHICLE SIGNAL HD (300MM, 1 SECT)
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S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0221 7120000000-M 1705  11 EA  675.00 7425.00 675.00 7425.00 675.00 7425.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0222 7144000000-M 1705  1 EA  799.00 799.00 799.00 799.00 799.00 799.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0223 7264000000-M 1710  185 M   9.84 1820.40 9.84 1820.40 9.84 1820.40MESSENGER CABLE (9.52MM)
0224 7288000000-M 1715  26 M   78.96 2052.96 78.96 2052.96 78.96 2052.96TRENCHING (PAVED)
0225 7300000000-M 1715  1,735 M   13.13 22780.55 13.13 22780.55 13.13 22780.55TRENCHING (UNPAVED)
0226 7301000000-M SP   20 M   105.28 2105.60 105.28 2105.60 105.28 2105.60DIR DRILL POLY COND ***MM ** COND

(50MM, 2)
0227 7312000000-N 1716  1 EA  640.00 640.00 640.00 640.00 640.00 640.00JUNCTION BOX (***************)

(TBJB)
0228 7324000000-N 1716  28 EA  195.00 5460.00 195.00 5460.00 195.00 5460.00JUNCTION BOX (STANDARD SIZE)
0229 7360000000-N 1720  6 EA  650.00 3900.00 650.00 3900.00 650.00 3900.00WOOD POLE
0230 7444000000-M 1725  645 M   12.14 7830.30 12.14 7830.30 12.15 7836.75INDUCTIVE LOOP SAWCUT
0231 7456000000-M 1726  1,205 M   3.92 4723.60 3.92 4723.60 3.92 4723.60LEAD-IN CABLE
0232 7576000000-N 1740  4 EA  5800.00 23200.00 5800.00 23200.00 5800.00 23200.00METAL STRAIN SIGNAL POLE
0233 7613000000-N SP   4 EA  650.00 2600.00 650.00 2600.00 650.00 2600.00SOIL TEST
0234 7614000000-M SP   20 M   1151.50 23030.00 1151.50 23030.00 1151.50 23030.00DRILLED PIER FOUND (***MM)

(1066MM)
0235 7636000000-N 1745  6 EA  320.00 1920.00 320.00 1920.00 320.00 1920.00SIGN FOR SIGNALS
0236 7684000000-N 1750  1 EA  690.00 690.00 690.00 690.00 690.00 690.00SIGNAL CABINET FOUNDATION
0237 7688000000-N SP   1 EA  290.00 290.00 290.00 290.00 290.00 290.00CABINET BASE ADAPTER
0238 7756000000-N 1751  1 EA  11420.00 11420.00 11420.00 11420.00 11420.00 11420.00CONTLR WITH CBNT, 2070L BASE MTD
0239 7780000000-N SP   5 EA  115.00 575.00 115.00 575.00 115.00 575.00DETECTOR CARD (TYPE 2070L)
0240 7912000000-N SP   3 EA  1200.00 3600.00 1200.00 3600.00 1200.00 3600.00BEACON CNTRL ASSM & CBNT *****

(F1)
0241 7912000000-N SP   1 EA  1400.00 1400.00 1400.00 1400.00 1400.00 1400.00BEACON CNTRL ASSM & CBNT *****

(F3)

CULVERT ITEMS

0242 8056000000-N 402 Lump Sum 20000.00 15000.00 20000.00REMV EXIST STR **********
(23+70.700 -LREV-)

0243 8126000000-N 414 Lump Sum 33810.00 72000.00 51000.00CULV EXCAV @ ************
(146+61.950 -L- REV)

0244 8126000000-N 414 Lump Sum 20200.00 30000.00 45000.00CULV EXCAV @ ************
(155+04.780 -L- REV)

0245 8126000000-N 414 Lump Sum 29200.00 16000.00 50000.00CULV EXCAV @ ************
(23+70.700 -LREV-)

0246 8133000000-M 414  238 MTN 34.33 8170.54 34.00 8092.00 34.33 8170.54FND COND MATL BOX CULV
0247 8196000000-M 420 263.5 M3  851.33 224325.46 962.00 253487.00 851.33 224325.46CL A CONC, CULVERT
0248 8245000000-M 425  19,933 KG  1.25 24916.25 1.60 31892.80 1.25 24916.25REINF STL CULV

STRUCTURE ITEMS

0249 8017000000-N SP  Lump Sum 85000.00 142500.00 200000.00CM&R TEMP ACCESS ***********
(178+79.500-L-REV LEFT LANE)

0250 8035000000-N 402 Lump Sum 50000.00 13500.00 50000.00REMV EXIST STR **********
(178+79.500-L-REV RIGHT LANE)

0251 8112700000-N SP   1 EA  8000.00 8000.00 3050.00 3050.00 2000.00 2000.00DYNAMIC LOAD TEST
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-87 FROM NC-131 TO NC-41 & NC-87 BUS.

BARNHILL CONTRACTING CO.

TARBORO,  NC

16.041 KM

S. T. WOOTEN CORPORATION COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

WILSON,  NC KINSTON,  NC

0252 8119000000-M 412  3,820 M3  16.50 63030.00 13.65 52143.00 10.00 38200.00UNCL STR EXCAV
0253 8147000000-M 420 1,720.8 M2  380.00 653904.00 286.00 492148.80 225.00 387180.00REINF CONC DECK SLAB
0254 8161000000-M 420 1,832.2 M2  5.50 10077.10 3.58 6559.28 5.00 9161.00GROOVING BRIDGE FLOORS
0255 8182000000-M 420 144.9 M3  1000.00 144900.00 1050.00 152145.00 950.00 137655.00CL A CONC, BRIDGE
0256 8210000000-N 422 Lump Sum 65000.00 65000.00 65000.00BRG APPR SLAB ***********

(178+79.500-L-REV LEFT LANE)
0257 8210000000-N 422 Lump Sum 65000.00 60000.00 70000.00BRG APPR SLAB ***********

(178+79.500-L-REV RIGHT LANE)
0258 8217000000-M 425  12,912 KG  1.60 20659.20 1.60 20659.20 1.70 21950.40REINF STEEL (BRIDGE)
0259 8262000000-M 430 689.879 M   400.00 275951.60 382.00 263533.78 430.00 296647.971143MM PRESTR CONC GIRDER
0260 8364000000-M 450 598.5 M   85.00 50872.50 100.00 59850.00 90.00 53865.00HP310X79 STL PILE
0261 8385000000-M 450  377 M   350.00 131950.00 470.00 177190.00 600.00 226200.00PP***X***** STL PILE

(610 X 12.70)
0262 8503000000-M 460 253.054 M   160.00 40488.64 175.00 44284.45 165.00 41753.91CONC BARRIER RAIL
0263 8608000000-M 876  1,432 MTN 42.00 60144.00 57.00 81624.00 45.00 64440.00PLAIN RIP RAP II 600MM TK
0264 8622000000-M 876  1,462 M2  2.00 2924.00 3.00 4386.00 2.00 2924.00FILTER FABRIC FOR DRAINAGE
0265 8657000000-N 430 Lump Sum 10000.00 6000.00 10000.00ELASTOMERIC BEARINGS
0266 8692000000-N SP  Lump Sum 30000.00 36700.00 27000.00EVAZOTE JOINT SEALS

 

    TOTAL 28054329.74 TOTAL 30033948.89 TOTAL 32967222.80CONTRACT TOTAL

 

    SUB-TOTAL 25925806.45 SUB-TOTAL 27926203.58 SUB-TOTAL 30839833.27ROADWAY ITEMS
    SUB-TOTAL 360622.25 SUB-TOTAL 426471.80 SUB-TOTAL 423412.25CULVERT ITEMS
    SUB-TOTAL 1767901.04 SUB-TOTAL 1681273.51 SUB-TOTAL 1703977.28STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  28054329.74BARNHILL CONTRACTING CO.
     2  30033948.89S. T. WOOTEN CORPORATION
     3  32967222.80COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
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ORANGE
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DEC 21 2004 C200971
FED AID NO NHS-15(16)

GRADING, DRAINAGE, PAVING & INTERCHANGE IMPROVEMENTS.

US-15/501 AND ERWIN RD IN CHAPEL HILL.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.392 MI

REA CONTRACTING, LLC C.C. MANGUM COMPANY, LLC

CHARLOTTE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 215000.00 144999.00 280000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 625000.00 1294741.98 1550000.00GRADING
0003 0050000000-E 226  1 ACR 6000.00 6000.00 15000.00 15000.00 19985.00 19985.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  900 CY  30.00 27000.00 25.00 22500.00 29.50 26550.00UNDERCUT EXCAVATION
0005 0080000000-E SP   300 TON 25.00 7500.00 20.00 6000.00 24.80 7440.00CLASS IV SUBGRD STABILIZATION
0006 0134000000-E 240  3,360 CY  12.00 40320.00 24.00 80640.00 10.40 34944.00DRAINAGE DITCH EXCAVATION
0007 0141000000-E 240  300 LF  10.00 3000.00 24.00 7200.00 2.85 855.00BERM DITCH CONSTRUCTION
0008 0195000000-E 265  500 CY  45.00 22500.00 40.00 20000.00 42.70 21350.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  4.00 2000.00 7.00 3500.00 3.10 1550.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  255 TON 25.00 6375.00 40.00 10200.00 24.90 6349.50FND CONDIT MATL MINOR STRS
0011 0360000000-E 310  8 LF  50.00 400.00 34.00 272.00 85.00 680.0012" RC PIPE CULV III
0012 0366000000-E 310  912 LF  55.00 50160.00 42.00 38304.00 55.00 50160.0015" RC PIPE CULV III
0013 0372000000-E 310  80 LF  60.00 4800.00 45.00 3600.00 52.00 4160.0018" RC PIPE CULV III
0014 0378000000-E 310  92 LF  70.00 6440.00 55.00 5060.00 71.00 6532.0024" RC PIPE CULV III
0015 0384000000-E 310  28 LF  85.00 2380.00 59.00 1652.00 140.00 3920.0030" RC PIPE CULV III
0016 0390000000-E 310  396 LF  100.00 39600.00 81.00 32076.00 104.00 41184.0036" RC PIPE CULV III
0017 0396000000-E 310  540 LF  125.00 67500.00 97.00 52380.00 130.00 70200.0042" RC PIPE CULV III
0018 0402000000-E 310  32 LF  190.00 6080.00 129.00 4128.00 157.00 5024.0048" RC PIPE CULV III
0019 0408000000-E 310  180 LF  200.00 36000.00 195.00 35100.00 175.00 31500.0054" RC PIPE CULV III
0020 0708000000-E 310  124 LF  40.00 4960.00 41.00 5084.00 46.00 5704.0015" BCCSP B 0.064"
0021 0806000000-E 310  5 EA  500.00 2500.00 306.00 1530.00 373.00 1865.0015" BCCS ELB B 0.064"
0022 0980000000-E SP   208 LF  180.00 37440.00 250.00 52000.00 320.00 66560.00**"WS PIPE *****" B, B&J

(15", 0.500")
0023 0980000000-E SP   256 LF  440.00 112640.00 450.00 115200.00 565.00 144640.00**"WS PIPE *****" B, B&J

(36", 0.500")
0024 0980000000-E SP   60 LF  690.00 41400.00 750.00 45000.00 940.00 56400.00**"WS PIPE *****" B, B&J

(54", 0.750")
0025 0980000000-E SP   76 LF  980.00 74480.00 2100.00 159600.00 1425.00 108300.00**"WS PIPE *****" B, B&J

(72", 1.000")
0026 0995000000-E 340  579 LF  20.00 11580.00 26.00 15054.00 56.00 32424.00PIPE REMOVAL
0027 1110000000-E 510  450 TON 20.00 9000.00 40.00 18000.00 31.00 13950.00STABILIZER AGGREGATE
0028 1121000000-E 520  1,815 TON 20.00 36300.00 40.00 72600.00 19.50 35392.50AGGREGATE BASE COURSE
0029 1220000000-E 545  250 TON 45.00 11250.00 40.00 10000.00 63.00 15750.00INCIDENTAL STONE BASE
0030 1297000000-E 607  3,900 SY  8.00 31200.00 6.00 23400.00 5.00 19500.00MILL ASP PVMT *****" DTH

(2.5")
0031 1489000000-E 610  250 TON 75.00 18750.00 60.00 15000.00 46.00 11500.00ASP CONC BASE CRS B25.0B
0032 1491000000-E 610  4,300 TON 75.00 322500.00 60.00 258000.00 44.00 189200.00ASP CONC BASE CRS B25.0C
0033 1498000000-E 610  1,100 TON 75.00 82500.00 60.00 66000.00 43.00 47300.00ASP CONC INTR CRS I19.0B
0034 1503000000-E 610  3,150 TON 75.00 236250.00 60.00 189000.00 40.00 126000.00ASP CONC INTR CRS I19.0C
0035 1519000000-E 610  815 TON 80.00 65200.00 60.00 48900.00 50.00 40750.00ASP CONC SURF CRS S9.5B
0036 1523000000-E 610  3,200 TON 75.00 240000.00 60.00 192000.00 45.00 144000.00ASP CONC SURF CRS S9.5C
0037 1560000000-E 620  450 TON 275.00 123750.00 250.00 112500.00 290.00 130500.00ASP FOR PLANT MIX  PG64-22
0038 1565000000-E 620  210 TON 300.00 63000.00 270.00 56700.00 302.00 63420.00ASP FOR PLANT MIX PG70-22
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TIP NO U-4008 2:00 PM 2 /  6 016

ORANGE
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DEC 21 2004 C200971
FED AID NO NHS-15(16)

GRADING, DRAINAGE, PAVING & INTERCHANGE IMPROVEMENTS.

US-15/501 AND ERWIN RD IN CHAPEL HILL.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

0.392 MI

REA CONTRACTING, LLC C.C. MANGUM COMPANY, LLC

CHARLOTTE,  NC RALEIGH,  NC

0039 1891000000-E SP   175 SY  75.00 13125.00 150.00 26250.00 135.00 23625.00GENERIC PAVING ITEM (SY)
STREET PRINTING

0040 2022000000-E 815  115 CY  12.00 1380.00 20.00 2300.00 16.00 1840.00SUBDRAIN EXCAVATION
0041 2033000000-E 815  85 CY  35.00 2975.00 66.00 5610.00 47.00 3995.00SUBDRAIN FINE AGGREGATE
0042 2044000000-E 815  500 LF  10.00 5000.00 21.00 10500.00 13.00 6500.006" PERF SUBDRN PIPE
0043 2055000000-E 815  15 EA  0.50 7.50 154.00 2310.00 0.70 10.506" SUBDRN Y,T,OR L
0044 2066000000-N 815  1 EA  200.00 200.00 314.00 314.00 270.00 270.00CONC PAD SUBDRN OUTLET
0045 2077000000-E 815  6 LF  10.00 60.00 45.00 270.00 13.50 81.006" OUTLET PIPE (SUBDRNS)
0046 2209000000-E 838  13 CY  1100.00 14300.00 1100.00 14300.00 1830.00 23790.00ENDWALLS
0047 2220000000-E 838 7.5 CY  1200.00 9000.00 1100.00 8250.00 2650.00 19875.00REINFORCED ENDWALLS
0048 2253000000-E 840 2.5 CY  1500.00 3750.00 650.00 1625.00 1240.00 3100.00PIPE COLLARS
0049 2264000000-E 840 1.5 CY  1500.00 2250.00 1000.00 1500.00 875.00 1312.50PIPE PLUGS
0050 2275000000-E SP   25 CY  500.00 12500.00 135.00 3375.00 160.00 4000.00FLOWABLE FILL
0051 2286000000-N 840  28 EA  2000.00 56000.00 1000.00 28000.00 1900.00 53200.00MASNRY DRAINAGE STRUCT
0052 2297000000-E 840 8.5 CY  1500.00 12750.00 1000.00 8500.00 2000.00 17000.00MASNRY DRAINAGE STRUCT
0053 2308000000-E 840  37 LF  350.00 12950.00 300.00 11100.00 350.00 12950.00MASNRY DRAINAGE STRUCT
0054 2352000000-N 840  1 EA  550.00 550.00 450.00 450.00 500.00 500.00FRAME W/GRATE 840.***** STD

(840.16)
0055 2366000000-N 840  8 EA  650.00 5200.00 450.00 3600.00 600.00 4800.00FRAME W/2GRTS 840.24 STD
0056 2367000000-N 840  7 EA  650.00 4550.00 450.00 3150.00 550.00 3850.00FRAME W/2GRTS 840.29 STD
0057 2374000000-N 840  2 EA  650.00 1300.00 475.00 950.00 2300.00 4600.00FRAME-GRT-HD 840.03 **

(E)
0058 2374000000-N 840  2 EA  650.00 1300.00 475.00 950.00 590.00 1180.00FRAME-GRT-HD 840.03 **

(F)
0059 2374000000-N 840  4 EA  650.00 2600.00 475.00 1900.00 590.00 2360.00FRAME-GRT-HD 840.03 **

(G)
0060 2396000000-N 840  4 EA  500.00 2000.00 375.00 1500.00 410.00 1640.00FRAME W/COVER STD 840.54
0061 2440000000-N 840  6 EA  1000.00 6000.00 450.00 2700.00 600.00 3600.00CONC APRON FOR CATCH BASIN
0062 2542000000-E 846  1,875 LF  9.50 17812.50 25.00 46875.00 13.50 25312.501'-6"CONC CURB & GUTTER
0063 2549000000-E 846  150 LF  15.00 2250.00 30.00 4500.00 19.00 2850.002'-6"CONC CURB & GUTTER
0064 2577000000-E 846  760 LF  15.00 11400.00 40.00 30400.00 25.00 19000.00CONC EXPRESSWAY GUTTER
0065 2598000000-E 848  25 SY  75.00 1875.00 100.00 2500.00 65.00 1625.00CONCRETE WHEELCHAIR RAMP
0066 2619000000-E 850  44 SY  75.00 3300.00 50.00 2200.00 45.00 1980.004" CONCRETE PAVED DITCH
0067 2647000000-E 852  425 SY  38.00 16150.00 70.00 29750.00 60.00 25500.005" MONO CONC ISLANDS (SURF MTD)
0068 2724000000-E 857  280 LF  75.00 21000.00 90.00 25200.00 70.00 19600.00PC REINF BARRIER SNGL FC
0069 2739000000-E 852  1,125 SY  40.00 45000.00 65.00 73125.00 61.00 68625.00GENERIC PAVING ITEM 852 (SY)

6" CONC ISLAND COVERS
0070 2759000000-N SP   6 EA  350.00 2100.00 500.00 3000.00 760.00 4560.00GENERIC PAVING ITEM (EA)

HINGED METAL BOLLARDS
0071 2830000000-N 858  6 EA  800.00 4800.00 450.00 2700.00 525.00 3150.00ADJ MANHOLES
0072 2995000000-N SP   1 EA  2500.00 2500.00 750.00 750.00 1740.00 1740.00GENERIC DRAINAGE ITEM (EA)

CONVERT DI TO OTCB
0073 3030000000-E 862  925 LF  15.00 13875.00 15.35 14198.75 19.00 17575.00STL BM GUARDRAIL
0074 3150000000-N 862  5 EA  40.00 200.00 45.00 225.00 65.00 325.00ADDIT GUARDRAIL POSTS
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0.392 MI

REA CONTRACTING, LLC C.C. MANGUM COMPANY, LLC

CHARLOTTE,  NC RALEIGH,  NC

0075 3210000000-N 862  2 EA  500.00 1000.00 640.00 1280.00 720.00 1440.00GR ANCHOR TYPE CAT-1
0076 3270000000-N SP   4 EA  1950.00 7800.00 1750.00 7000.00 1560.00 6240.00GR ANCHOR TYPE 350
0077 3317000000-N 862  2 EA  1650.00 3300.00 1400.00 2800.00 1825.00 3650.00GR ANCHOR TYPE B-77
0078 3628000000-E 876  120 TON 50.00 6000.00 50.00 6000.00 60.00 7200.00PLAIN RIP RAP, CLASS I
0079 3649000000-E 876  580 TON 50.00 29000.00 50.00 29000.00 65.00 37700.00PLAIN RIP RAP, CLASS B
0080 3656000000-E 876  2,075 SY  5.00 10375.00 3.00 6225.00 3.00 6225.00FILTER FABRIC FOR DRAINGE
0081 3982000000-N SP  Lump Sum 50000.00 90000.00 125000.00GENERIC WALL ITEM (LS)

PILE / PANEL WALL
0082 4072000000-E 903  1,085 LF  6.00 6510.00 6.51 7063.35 8.00 8680.00SUPPORT, 3-LB STL U-CHAN
0083 4082200000-N SP  Lump Sum 53000.00 57544.17 70600.00OVRHD SIGN ASSEMBLY @ STA ***

(19+50.00)
0084 4082200000-N SP  Lump Sum 55000.00 59715.65 73300.00OVRHD SIGN ASSEMBLY @ STA ***

(28+70.00)
0085 4096000000-N 904  5 EA  90.00 450.00 97.72 488.60 120.00 600.00SIGN ERECTION, TYPE D
0086 4102000000-N 904  28 EA  50.00 1400.00 54.29 1520.12 67.00 1876.00SIGN ERECTION, TYPE E
0087 4129000000-N 906  5 EA  25.00 125.00 27.14 135.70 33.00 165.00RELOCATE SIGN, TYPE *****

(D)
0088 4129000000-N 906  4 EA  25.00 100.00 27.14 108.56 33.00 132.00RELOCATE SIGN, TYPE *****

(E)
0089 4155000000-N 907  44 EA  1.00 44.00 1.09 47.96 1.50 66.00DISPOSE SIGN SYST U-CHAN
0090 4192000000-N 907  4 EA  1.00 4.00 1.09 4.36 1.50 6.00DISPOSE SUPPORT, U-CHAN
0091 4400000000-E 1110  214 SF  5.00 1070.00 6.00 1284.00 6.00 1284.00WORK ZONE SIGNS (STAT)
0092 4405000000-E 1110  200 SF  5.00 1000.00 4.00 800.00 6.00 1200.00WORK ZONE SIGNS (PORT)
0093 4410000000-E 1110  32 SF  5.00 160.00 4.00 128.00 5.60 179.20WORK ZONE SIGNS (BARR)
0094 4415000000-N 1115  2 EA  6000.00 12000.00 7396.00 14792.00 16000.00 32000.00FLASHING ARROW PNL TYPE C
0095 4420000000-N 1120  2 EA  25000.00 50000.00 9000.00 18000.00 16000.00 32000.00CHANGEABLE MESSAGE SIGNS
0096 4430000000-N 1130  93 EA  100.00 9300.00 75.00 6975.00 29.00 2697.00DRUMS
0097 4435000000-N 1135  50 EA  25.00 1250.00 50.00 2500.00 13.00 650.00CONES
0098 4445000000-E 1145  210 LF  15.00 3150.00 10.00 2100.00 13.00 2730.00BARRICADES (TYPE III)
0099 4450000000-N 1150  224 HR  25.00 5600.00 125.00 28000.00 27.00 6048.00FLAGGER
0100 4465000000-N 1160  2 EA  10000.00 20000.00 8750.00 17500.00 10200.00 20400.00TEMPORARY CRASH CUSHIONS
0101 4485000000-E 1170  290 LF  35.00 10150.00 20.00 5800.00 63.00 18270.00PORT CONC BARRIER
0102 4510000000-N SP   300 HR  40.00 12000.00 60.00 18000.00 53.00 15900.00POLICE
0103 4650000000-N 1251  2,508 EA  4.50 11286.00 4.50 11286.00 5.30 13292.40TEMP RAISED PVMT MRKS
0104 4810000000-E 1205  93,447 LF  0.15 14017.05 0.15 14017.05 0.25 23361.75PAINT PVMT MARKINGS 4"
0105 4820000000-E 1205  636 LF  0.45 286.20 0.45 286.20 0.50 318.00PAINT PVMT MARKINGS 8"
0106 4835000000-E 1205  1,466 LF  2.20 3225.20 2.20 3225.20 2.70 3958.20PAINT PVT MKG LINES 24"
0107 4840000000-N 1205  96 EA  40.00 3840.00 40.00 3840.00 47.00 4512.00PAINT PVT MKG CHARACTER
0108 4845000000-N 1205  170 EA  50.00 8500.00 50.00 8500.00 47.00 7990.00PAINT PVT MKG SYMBOL
0109 4847000000-E SP   23,144 LF  0.80 18515.20 0.80 18515.20 1.80 41659.20POLYUREA LINES 4"
0110 4847110000-E SP   271 LF  2.50 677.50 2.50 677.50 3.30 894.30POLYUREA LINES (8")
0111 4847140000-E SP   366 LF  10.00 3660.00 10.00 3660.00 13.30 4867.80POLYUREA LINES (24")
0112 4847200000-N SP   63 EA  50.00 3150.00 50.00 3150.00 133.00 8379.00POLYUREA CHARACTER
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0113 4847220000-N SP   42 EA  115.00 4830.00 115.00 4830.00 133.00 5586.00POLYUREA SYMBOL
0114 4850000000-E 1205  1,433 LF  0.75 1074.75 0.75 1074.75 1.30 1862.90LINE REMOVAL 4" WIDE
0115 4900000000-N 1252  1,085 EA  4.00 4340.00 4.00 4340.00 4.90 5316.50PERM RAISED PVMT MARKERS
0116 5255000000-N 1413 Lump Sum 50000.00 100000.00 133300.00PORTABLE LIGHTING
0117 5300000000-E 1505  750 TON 30.00 22500.00 50.00 37500.00 34.00 25500.00FND CONDIT MAT CL *******

(IV)
0118 5306000000-E SP   750 TON 30.00 22500.00 50.00 37500.00 34.00 25500.00BEDDING MATL, CL ********

(IV)
0119 5366000000-E 1510  631 LF  60.00 37860.00 45.00 28395.00 53.00 33443.008" DI WATER PIPE  PC 350
0120 5378000000-E 1510  40 LF  90.00 3600.00 60.00 2400.00 74.00 2960.0012" DI WATER PIPE PC 350
0121 5384000000-E 1510  1,465 LF  90.00 131850.00 62.00 90830.00 110.00 161150.0016" DI WATER PIPE PC ****

(350)
0122 5396000000-E 1510  13 LF  100.00 1300.00 150.00 1950.00 74.00 962.00**"DI RES JT H20 P *******CL

(6", 350)
0123 5414000000-E 1510  113 LF  40.00 4520.00 20.00 2260.00 28.00 3164.003/4"CU WATER PIPE TYPE K
0124 5480000000-E 1510  4,635 LB  6.00 27810.00 5.00 23175.00 12.00 55620.00DI H2O FITTINGS 250# MIN
0125 5504000000-E 1510  1 EA  250.00 250.00 800.00 800.00 290.00 290.00***" CORPORATION STOP

(3/4")
0126 5534000000-E 1510  3 EA  7500.00 22500.00 3200.00 9600.00 8000.00 24000.00**" GATE V&VB *****WP

(16", 200#)
0127 5546000000-E 1510  4 EA  1250.00 5000.00 1700.00 6800.00 1430.00 5720.008" GATE V&VB *****WP

(200#)
0128 5558000000-E 1510  2 EA  2500.00 5000.00 5100.00 10200.00 2730.00 5460.0012" GATE V&VB *****WP

(200#)
0129 5582000000-E 1510  1 EA  300.00 300.00 5100.00 5100.00 400.00 400.00**"X **" TAPPING SADDLE

(8" X 3/4")
0130 5612000000-E 1510  2 EA  2500.00 5000.00 2100.00 4200.00 7130.00 14260.00**"TRANSIT COUPLN *******

(12", DI TO AC)
0131 5612000000-E 1510  1 EA  2500.00 2500.00 2000.00 2000.00 6500.00 6500.00**"TRANSIT COUPLN *******

(8", DI TO AC)
0132 5726000000-E 1520  155 LF  90.00 13950.00 45.00 6975.00 86.00 13330.008" DI SEWER PIPE  PC 350
0133 5738000000-E 1520  135 LF  125.00 16875.00 75.00 10125.00 165.00 22275.0012" DI SEWER PIPE PC 350
0134 5798000000-E 1530  466 LF  20.00 9320.00 25.00 11650.00 17.00 7922.00FIL OR REMV **" PIPE, ***

(8",AC-WATER)
0135 5804000000-E 1530  1,444 LF  25.00 36100.00 30.00 43320.00 26.00 37544.00FIL OR REMV 12" PIPE, ***

(AC-WATER)
0136 5828000000-N 1530  1 EA  2000.00 2000.00 1500.00 1500.00 3300.00 3300.00REMOVE EXISTING MANHOLE
0137 6000000000-E 1605  550 LF  3.00 1650.00 2.25 1237.50 4.00 2200.00TEMPORARY SILT FENCE
0138 6006000000-E 1610  200 TON 45.00 9000.00 50.00 10000.00 60.00 12000.00EROS CONTRL STONE CL A
0139 6009000000-E 1610  1,140 TON 45.00 51300.00 50.00 57000.00 59.00 67260.00EROS CONTRL STONE CL B
0140 6012000000-E 1610  620 TON 45.00 27900.00 50.00 31000.00 48.00 29760.00SEDIMENT CONTROL STONE
0141 6015000000-E 1615 8.5 ACR 600.00 5100.00 600.00 5100.00 530.00 4505.00TEMPORARY MULCHING
0142 6018000000-E 1620  300 LB  8.00 2400.00 8.00 2400.00 7.30 2190.00SEED FOR TEMP SEEDING
0143 6021000000-E 1620 1.25 TON 1200.00 1500.00 1200.00 1500.00 1150.00 1437.50FERT FOR TEMP SEEDING
0144 6029000000-E SP   150 LF  3.00 450.00 5.00 750.00 13.00 1950.00SAFETY FENCE
0145 6030000000-E 1630  3,000 CY  13.67 41010.00 40.00 120000.00 21.00 63000.00SILT EXCAVATION
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0146 6036000000-E 1631  2,425 SY  2.00 4850.00 4.00 9700.00 3.30 8002.50MATTING FOR EROS CONTROL
0147 6038000000-E SP   135 SY  7.00 945.00 4.00 540.00 3.00 405.00PERM SOIL REINF MAT
0148 6042000000-E 1632  420 LF  4.00 1680.00 2.43 1020.60 5.30 2226.001/4" HARDWARE CLOTH
0149 6084000000-E 1660 8.5 ACR 1800.00 15300.00 1800.00 15300.00 1785.00 15172.50SEEDING AND MULCHING
0150 6087000000-E 1660  5 ACR 35.00 175.00 35.00 175.00 125.00 625.00MOWING
0151 6090000000-E 1661  100 LB  9.00 900.00 9.00 900.00 11.00 1100.00SEED FOR REPAIR SEEDING
0152 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00 1450.00 362.50FERT FOR REPAIR SEEDING
0153 6096000000-E 1662  200 LB  2.00 400.00 2.00 400.00 3.30 660.00SEED FOR SUPP SEEDING
0154 6108000000-E 1665 6.25 TON 250.00 1562.50 250.00 1562.50 380.00 2375.00FERTILIZER TOPDRESSING
0155 6114000000-N SP  2.5 HR  25.00 62.50 25.00 62.50 67.00 167.50SPECIALIZED HAND MOWING
0156 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 167.00 1336.00RESPONSE FOR EROS CONTROL
0157 7036000000-E 1705  4 EA  700.00 2800.00 717.20 2868.80 850.00 3400.0012" PEDEST SIG HEAD 1 SEC
0158 7060000000-E 1705  3,850 LF  3.50 13475.00 3.59 13821.50 2.20 8470.00SIGNAL CABLE
0159 7120000000-E 1705  32 EA  750.00 24000.00 768.43 24589.76 1020.00 32640.00VEHICLE SIGNAL HD (12", 3 SECT)
0160 7132000000-E 1705  2 EA  880.00 1760.00 901.63 1803.26 1485.00 2970.00VEHICLE SIGNAL HD (12", 4 SECT)
0161 7144000000-E 1705  2 EA  1200.00 2400.00 1229.49 2458.98 1660.00 3320.00VEHICLE SIGNAL HD (12", 5 SECT)
0162 7180000000-N 1706  17 EA  80.00 1360.00 81.97 1393.49 310.00 5270.00BACKPLATE
0163 7264000000-E 1710  875 LF  2.95 2581.25 3.02 2642.50 4.20 3675.00MESSENGER CABLE (3/8")
0164 7279000000-E 1715  1,910 LF  0.38 725.80 0.39 744.90 0.50 955.00TRACER WIRE
0165 7300000000-E 1715  1,939 LF  5.00 9695.00 5.12 9927.68 5.30 10276.70TRENCHING (UNPAVED)
0166 7301000000-E SP   485 LF  18.00 8730.00 18.44 8943.40 16.00 7760.00DIR DRILL POLY COND ****", **** COND

(2", 1)
0167 7301000000-E SP   638 LF  25.00 15950.00 25.61 16339.18 19.00 12122.00DIR DRILL POLY COND ****", **** COND

(2", 2)
0168 7324000000-N 1716  22 EA  190.00 4180.00 194.67 4282.74 335.00 7370.00JUNCTION BOX (STANDARD SIZE)
0169 7336000000-N 1716  9 EA  450.00 4050.00 461.06 4149.54 555.00 4995.00JUNCTION BOX (OVER-SIZED)
0170 7360000000-N 1720  3 EA  700.00 2100.00 717.20 2151.60 1760.00 5280.00WOOD POLE
0171 7372000000-N 1721  10 EA  250.00 2500.00 256.14 2561.40 450.00 4500.00GUY ASSEMBLY
0172 7408000000-E 1722  1 EA  600.00 600.00 614.75 614.75 450.00 450.001" RISER WITH WEATHERHEAD
0173 7420000000-E 1722  4 EA  450.00 1800.00 461.06 1844.24 630.00 2520.002" RISER WITH WEATHERHEAD
0174 7444000000-E 1725  3,307 LF  5.00 16535.00 5.12 16931.84 7.00 23149.00INDUCTIVE LOOP SAWCUT
0175 7456000000-E 1726  4,570 LF  2.80 12796.00 2.87 13115.90 1.60 7312.00LEAD-IN CABLE
0176 7516000000-E 1730  2,195 LF  1.25 2743.75 1.28 2809.60 2.30 5048.50COMMUNICATIONS CABLE (** FIBER)

(12)
0177 7552000000-N 1731  4 EA  1500.00 6000.00 1536.86 6147.44 2000.00 8000.00INTERCONNECT CENTER
0178 7566000000-N 1733  9 EA  60.00 540.00 61.47 553.23 110.00 990.00DELINEATOR MARKER
0179 7568000000-N SP   1 EA  1775.00 1775.00 1818.62 1818.62 2400.00 2400.00FURN FIB-OPT RESTORAT KIT
0180 7570000000-N SP   1 EA  1375.00 1375.00 1408.79 1408.79 1900.00 1900.00FURN FIB-OPT POWER METER
0181 7572000000-N SP   1 EA  3525.00 3525.00 3611.63 3611.63 5050.00 5050.00FURN OPTIC LIGHT GENERATOR
0182 7574000000-N SP   1 EA  1475.00 1475.00 1511.25 1511.25 2350.00 2350.00FURN FIB-OPT TRANSCEIVER
0183 7575000000-N SP  Lump Sum 3600.00 3688.47 5600.00FIBER-OPTIC TRAINING
0184 7575160000-E SP   5,920 LF  0.55 3256.00 0.56 3315.20 0.70 4144.00REM EXT COMM CABLE
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0185 7588000000-N 1741  2 EA  8200.00 16400.00 8401.52 16803.04 8800.00 17600.00SGNL MAST ARM WITH METAL POLE
0186 7590000000-N SP   3 EA  12100.00 36300.00 12397.36 37192.08 15500.00 46500.00DBL MAST ARM WITH METAL POLE
0187 7613000000-N SP   5 EA  850.00 4250.00 870.89 4354.45 950.00 4750.00SOIL TEST
0188 7614000000-E SP   75 LF  213.00 15975.00 218.23 16367.25 450.00 33750.00DRILLED PIER FOUND (**")

(48")
0189 7624000000-N 1743  5 EA  1800.00 9000.00 1844.24 9221.20 1200.00 6000.00SIGNAL PEDESTAL WITH FOUND
0190 7631000000-N 1744  5 EA  200.00 1000.00 204.92 1024.60 310.00 1550.00MAST ARM W/ MTL POLE DES
0191 7636000000-N 1745  10 EA  175.00 1750.00 179.30 1793.00 490.00 4900.00SIGN FOR SIGNALS
0192 7684000000-N 1750  5 EA  700.00 3500.00 717.20 3586.00 2200.00 11000.00SIGNAL CABINET FOUNDATION
0193 7688000000-N SP   5 EA  225.00 1125.00 230.53 1152.65 390.00 1950.00CABINET BASE ADAPTER
0194 7756000000-N 1751  5 EA  10720.00 53600.00 10983.45 54917.25 14500.00 72500.00CONTLR WITH CBNT, 2070L BASE MTD
0195 7780000000-N SP   15 EA  135.00 2025.00 138.32 2074.80 175.00 2625.00DETECTOR CARD (TYPE 2070L)
0196 7980000000-N SP   4 EA  1575.00 6300.00 1613.71 6454.84 2460.00 9840.00GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER SELF- HEALING RING
0197 7980000000-N SP   3 EA  450.00 1350.00 461.06 1383.18 1650.00 4950.00GENERIC SIGNAL ITEM (EA)

GPS UNIT
0198 7980000000-N SP   1 EA  13500.00 13500.00 13831.77 13831.77 20950.00 20950.00GENERIC SIGNAL ITEM (EA)

MASTER CONTROLLER W/ CABINET, NEMA TS-1
0199 7990000000-E SP   1,425 LF  5.00 7125.00 5.12 7296.00 6.00 8550.00GENERIC SIGNAL ITEM (LF)

UNDERGROUND POLYETHYLENE CON- DUIT 2", (1
CONDUIT)

 

    TOTAL 4344610.70 TOTAL 5098601.00 TOTAL 5628363.45CONTRACT TOTAL

 

    SUB-TOTAL 4344610.70 SUB-TOTAL 5098601.00 SUB-TOTAL 5628363.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4344610.70TRIANGLE GRADING & PAVING, INC.
     2  5098601.00REA CONTRACTING, LLC
     3  5628363.45C.C. MANGUM COMPANY, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 366000.00 507000.00 435000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 275000.00 153300.00 625000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  500.00 200.00 13000.00 5200.00 15000.00 6000.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  3 EA  1500.00 4500.00 925.00 2775.00 1500.00 4500.00SEALING ABANDONED WELLS
0005 0022000000-M 225  10,200 M3  23.40 238680.00 47.50 484500.00 30.00 306000.00UNCLASSIFIED EXCAVATION
0006 0036000000-M 225  11,000 M3  12.00 132000.00 22.10 243100.00 10.00 110000.00UNDERCUT EXCAVATION
0007 0080000000-M SP   23,000 MTN 20.00 460000.00 20.20 464600.00 15.00 345000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  7,600 M3  13.00 98800.00 20.70 157320.00 20.00 152000.00BORROW EXCAVATION
0009 0134000000-M 240  383 M3  10.00 3830.00 25.60 9804.80 15.00 5745.00DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  6,500 M2  3.50 22750.00 7.40 48100.00 4.00 26000.00REMOVAL OF EXT ASPHALT PVM'T
0011 0177000000-M 250  600 M2  3.50 2100.00 3.30 1980.00 2.50 1500.00BREAKING OF EXT ASPH PVMT
0012 0195000000-M 265  1,000 M3  38.00 38000.00 32.85 32850.00 35.00 35000.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  22,000 M2  2.40 52800.00 2.00 44000.00 2.00 44000.00SOIL STABILIZATION FABRIC
0014 0199000000-M SP   200 M2  385.00 77000.00 408.00 81600.00 250.00 50000.00TEMPORARY SHORING
0015 0318000000-M 300  1,210 MTN 27.00 32670.00 33.00 39930.00 30.00 36300.00FND CONDIT MATL MINOR STRS
0016 0360000000-M 310 33.6 M   80.00 2688.00 99.20 3333.12 130.00 4368.00300MM RCP CULV CLASS III
0017 0366000000-M 310 2,469.6 M   90.00 222264.00 126.00 311169.60 130.00 321048.00375MM RCP CULV CLASS III
0018 0372000000-M 310  624 M   100.00 62400.00 135.00 84240.00 150.00 93600.00450MM RCP CULV CLASS III
0019 0378000000-M 310 501.6 M   115.00 57684.00 144.00 72230.40 190.00 95304.00600MM RCP CULV CLASS III
0020 0384000000-M 310  24 M   160.00 3840.00 377.00 9048.00 250.00 6000.00750MM RCP CULV CLASS III
0021 0390000000-M 310  30 M   205.00 6150.00 343.00 10290.00 300.00 9000.00900MM RCP CULV CLASS III
0022 0708000000-M 310  6 M   100.00 600.00 182.00 1092.00 200.00 1200.00400MM BCCSP B 1.63
0023 0806000000-M 310  2 EA  390.00 780.00 404.00 808.00 500.00 1000.00400MM BCCSP ELB B 1.63
0024 0986000000-M SP  58.8 M   98.00 5762.40 54.00 3175.20 120.00 7056.00GENERIC PIPE ITEM (M)

450MM PLASTIC PIPE
0025 0986000000-M SP   60 M   120.00 7200.00 99.00 5940.00 200.00 12000.00GENERIC PIPE ITEM (M)

750MM PLASTIC PIPE
0026 0995000000-M 340  775 M   40.00 31000.00 68.00 52700.00 45.00 34875.00PIPE REMOVAL
0027 0996000000-N 350  5 EA  2500.00 12500.00 1400.00 7000.00 750.00 3750.00PIPE CLEAN-OUT
0028 1011000000-N 500 Lump Sum 125000.00 130000.00 225000.00FINE GRADING
0029 1110000000-M 510  650 MTN 22.00 14300.00 24.50 15925.00 20.00 13000.00STABILIZER AGGREGATE
0030 1121000000-M 520  350 MTN 35.00 12250.00 22.00 7700.00 25.00 8750.00AGGREGATE BASE COURSE
0031 1220000000-M 545  500 MTN 40.00 20000.00 36.25 18125.00 35.00 17500.00INCIDENTAL STONE BASE
0032 1297000000-M 607  13,420 M2  1.75 23485.00 2.90 38918.00 3.50 46970.00MILL ASP PVMT ****MM DTH

(65MM)
0033 1330000000-M 607  1,450 M2  4.00 5800.00 8.00 11600.00 12.00 17400.00INCIDENTAL MILLING
0034 1491000000-M 610  19,300 MTN 36.50 704450.00 38.20 737260.00 40.00 772000.00ASP CONC BASE CRS B25.0C
0035 1503000000-M 610  16,800 MTN 37.55 630840.00 39.20 658560.00 40.00 672000.00ASP CONC INTR CRS I19.0C
0036 1523000000-M 610  13,100 MTN 40.00 524000.00 40.00 524000.00 42.00 550200.00ASP CONC SURF CRS S9.5C
0037 1560000000-M 620  1,620 MTN 315.95 511839.00 285.00 461700.00 310.00 502200.00ASP FOR PLANT MIX  PG64-22
0038 1565000000-M 620  852 MTN 347.05 295686.60 295.00 251340.00 320.00 272640.00ASP FOR PLANT MIX  PG70-22
0039 1693000000-M 654  300 MTN 135.00 40500.00 180.00 54000.00 150.00 45000.00ASPH PLT MIX PVMT REPAIR
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0040 2022000000-M 815  276 M3  10.00 2760.00 16.00 4416.00 12.00 3312.00SUBDRAIN EXCAVATION
0041 2033000000-M 815  207 M3  55.00 11385.00 83.00 17181.00 35.00 7245.00SUBDR FINE AGGREGATE
0042 2044000000-M 815  500 M   18.00 9000.00 15.00 7500.00 15.00 7500.00150MM PERF SUBDR PIPE
0043 2055000000-M 815  51 EA  15.00 765.00 26.00 1326.00 1.00 51.00150MM SUBDR PIPE Y,T,&L'S
0044 2066000000-N 815  4 EA  150.00 600.00 165.00 660.00 150.00 600.00CONC PAD SUBDRN OUTLET
0045 2077000000-M 815  8 M   50.00 400.00 26.00 208.00 50.00 400.00150MM OUTLET PIPE (SD)
0046 2190000000-N 828  17 EA  500.00 8500.00 165.00 2805.00 750.00 12750.00TEMP STL PLT COVER FOR MDS
0047 2253000000-M 840  1 M3  1000.00 1000.00 1100.00 1100.00 1500.00 1500.00PIPE COLLARS
0048 2264000000-M 840 1.5 M3  950.00 1425.00 1050.00 1575.00 2000.00 3000.00PIPE PLUGS
0049 2275000000-M SP   35 M3  260.00 9100.00 270.00 9450.00 400.00 14000.00FLOWABLE FILL
0050 2286000000-N 840  179 EA  1000.00 179000.00 1275.00 228225.00 1500.00 268500.00MASNRY DRAINAGE STRUCT
0051 2308000000-M 840  8 M   1000.00 8000.00 165.00 1320.00 750.00 6000.00MASONRY DRAINAGE STRS
0052 2364000000-N 840  40 EA  400.00 16000.00 435.00 17400.00 600.00 24000.00FRAME W/2GRTS 840.16 STD
0053 2366000000-N 840  14 EA  400.00 5600.00 435.00 6090.00 600.00 8400.00FRAME W/2GRTS 840.24 STD
0054 2367000000-N 840  17 EA  400.00 6800.00 435.00 7395.00 600.00 10200.00FRAME W/2GRTS 840.29 STD
0055 2374000000-N 840  20 EA  400.00 8000.00 435.00 8700.00 650.00 13000.00FRAME-GRT-HD 840.03 **

(E)
0056 2374000000-N 840  43 EA  400.00 17200.00 435.00 18705.00 650.00 27950.00FRAME-GRT-HD 840.03 **

(F)
0057 2374000000-N 840  42 EA  400.00 16800.00 435.00 18270.00 650.00 27300.00FRAME-GRT-HD 840.03 **

(G)
0058 2396000000-N 840  2 EA  400.00 800.00 435.00 870.00 500.00 1000.00FRAME W/COVER STD 840.54
0059 2451000000-N 840  30 EA  500.00 15000.00 435.00 13050.00 750.00 22500.00CONC APRON FOR DROP INLET
0060 2484000000-M SP   18 M   420.00 7560.00 380.00 6840.00 400.00 7200.00GENERIC DRAINAGE ITEM (M)

100MM POLYMER DRAIN LINE
0061 2535000000-M 846  100 M   50.00 5000.00 53.00 5300.00 35.00 3500.00*** X ***MM CONC CURB

(200MM X 300MM)
0062 2542000000-M 846  1,200 M   41.00 49200.00 44.00 52800.00 30.00 36000.00450MM CONC CURB & GUTTER
0063 2549000000-M 846  5,150 M   44.00 226600.00 49.00 252350.00 38.00 195700.00750MM CONC CURB & GUTTER
0064 2570000000-N SP   2 EA  2000.00 4000.00 620.00 1240.00 1500.00 3000.00MODIFIED CONCRETE FLUME
0065 2577000000-M 846  60 M   70.00 4200.00 54.00 3240.00 50.00 3000.00CONC XPRESSWAY GUTTER
0066 2591000000-M 848  625 M2  38.00 23750.00 37.50 23437.50 28.00 17500.00100MM CONC SIDEWALK
0067 2598000000-M 848  50 M2  90.00 4500.00 90.00 4500.00 75.00 3750.00CONC WHEELCHAIR RAMPS
0068 2612000000-M 848  1,100 M2  60.00 66000.00 61.50 67650.00 45.00 49500.00150MM CONC DRIVEWAY
0069 2619000000-M 850  5 M2  200.00 1000.00 66.00 330.00 100.00 500.00100MM CONC PAVED DITCH
0070 2655000000-M 852  2,100 M2  56.00 117600.00 57.00 119700.00 48.00 100800.00125MM MONOLITHIC CONC ISL (KEY IN)
0071 2830000000-N 858  5 EA  500.00 2500.00 705.00 3525.00 750.00 3750.00ADJ MANHOLES
0072 2845000000-N 858  55 EA  300.00 16500.00 705.00 38775.00 450.00 24750.00ADJ METER OR VALVE BOXES
0073 2950000000-N SP   1 EA  1200.00 1200.00 815.00 815.00 2500.00 2500.00CONVERT JB TO DI
0074 3030000000-M 862 53.34 M   48.50 2586.99 53.00 2827.02 65.60 3499.10STL BM GRDRAIL
0075 3105000000-N 862  4 EA  120.00 480.00 130.00 520.00 100.00 400.00SBGR TERM SECT
0076 3150000000-N 862  5 EA  49.00 245.00 53.00 265.00 40.00 200.00ADDIT GUARDRAIL POSTS
0077 3536000000-M 866  11 M   30.50 335.50 33.00 363.00 98.40 1082.40CL FENCE 1200MM FABRIC
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SR-1546 (GUILFORD COLLEGE RD) FROM SOUTH OF SR-1549 (MACKAY RD) TO SOUTH OF SR-1541 (WENDOVER AVE) IN GREENSBORO.

YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

2.244 KM

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

TRIANGLE GRADING & PAVING, INC.

WINSTON-SALEM,  NC BURLINGTON,  NC

0078 3539000000-E 866  3 EA  35.00 105.00 38.00 114.00 80.00 240.00MET LINE PST **" CL FEN
(1200MM)

0079 3545000000-E 866  3 EA  95.00 285.00 104.00 312.00 200.00 600.00MET TERM PST **" CL FEN
(1200MM)

0080 3575000000-M SP   275 M   40.00 11000.00 43.50 11962.50 65.60 18040.00GENERIC FENCING ITEM (M)
REMOVE, STOCKPILE, & RESET    FENCE

0081 3579000000-N 866  85 EA  46.00 3910.00 50.00 4250.00 35.00 2975.00GENERIC FENCING ITEM 866  (EA)
TEMP METAL LINE POSTS - 1800MMFENCE

0082 3579000000-N 866  11 EA  116.00 1276.00 126.00 1386.00 150.00 1650.00GENERIC FENCING ITEM 866  (EA)
TEMP METAL TERM POSTS - 1800MMFENCE

0083 3580000000-M 866  307 M   52.50 16117.50 57.00 17499.00 19.68 6041.76GENERIC FENCING ITEM 866  (M)
TEMPORARY 1800MM CHAIN LINK   FENCE

0084 3649000000-M 876  55 MTN 48.00 2640.00 41.00 2255.00 50.00 2750.00PLN RIP RAP, CLASS B
0085 3656000000-M 876  769 M2  3.00 2307.00 2.00 1538.00 5.00 3845.00FILTER FABRIC FOR DRAINGE
0086 3659000000-N SP   8 EA  2000.00 16000.00 1200.00 9600.00 1500.00 12000.00PREFORMED SCOUR HOLES
0087 3980000000-M SP   135 M3  975.00 131625.00 725.00 97875.00 800.00 108000.00GENERIC WALL ITEM (M3)

CONCRETE RETAINING WALL WITH BRICK VENEER
0088 3982000000-N SP  Lump Sum 214305.00 174000.00 200000.00GENERIC WALL ITEM (LS)

CONCRETE CANTILEVER RETAINING WALL
0089 3982000000-N SP  Lump Sum 25220.00 29000.00 35000.00GENERIC WALL ITEM (LS)

MODULAR BLOCK RETAINING WALL STA 10+46 TO 10+74
-Y14-

0090 3982000000-N SP  Lump Sum 15840.00 31500.00 35000.00GENERIC WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL STA 13+52 TO 13+87
-Y14-

0091 3982000000-N SP  Lump Sum 10890.00 18000.00 25000.00GENERIC WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL STA 14+06 TO 14+20
-Y14-

0092 3982000000-N SP  Lump Sum 36220.00 42000.00 15000.00GENERIC WALL ITEM (LS)
MODULAR BLOCK RETAINING WALL STA 57+34.739 TO
57+75.000 -L-

0093 4072000000-M 903  620 M   18.32 11358.40 20.00 12400.00 18.32 11358.40SUPPORT, 4.5KG STEEL U-CHNL
0094 4096000000-N 904  3 EA  98.76 296.28 107.00 321.00 98.76 296.28SIGN ERECTION, TYPE D
0095 4102000000-N 904  138 EA  57.28 7904.64 62.00 8556.00 57.28 7904.64SIGN ERECTION, TYPE E
0096 4129000000-N 906  2 EA  113.83 227.66 124.00 248.00 113.83 227.66RELOCATE SIGN, TYPE *****

(D)
0097 4155000000-N 907  32 EA  8.98 287.36 10.00 320.00 8.98 287.36DISPOSE SIGN SYST U-CHAN
0098 4158000000-N 907  2 EA  48.94 97.88 53.00 106.00 48.94 97.88DISPOSE SIGN SYST WOOD
0099 4192000000-N 907  2 EA  3.98 7.96 4.35 8.70 3.98 7.96DISPOSE SUPPORT, U-CHAN
0100 4400000000-M 1110  61 M2  53.13 3240.93 58.00 3538.00 60.00 3660.00WORK ZONE SIGNS (STAT)
0101 4405000000-M 1110  64 M2  125.00 8000.00 49.00 3136.00 50.00 3200.00WORK ZONE SIGNS (PORT)
0102 4410000000-M 1110  6 M2  44.18 265.08 48.00 288.00 50.00 300.00WORK ZONE SIGNS (BARR)
0103 4415000000-N 1115  2 EA  5000.00 10000.00 4400.00 8800.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0104 4420000000-N 1120  2 EA  20000.00 40000.00 20000.00 40000.00 25000.00 50000.00CHANGEABLE MESSAGE SIGNS
0105 4430000000-N 1130  200 EA  65.00 13000.00 37.50 7500.00 100.00 20000.00DRUMS
0106 4435000000-N 1135  100 EA  35.00 3500.00 18.00 1800.00 25.00 2500.00CONES
0107 4445000000-M 1145  180 M   30.88 5558.40 33.60 6048.00 45.00 8100.00BARRICADES (TYPE III)
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YATES CONSTRUCTION CO., INC.

STOKESDALE,  NC

2.244 KM

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

TRIANGLE GRADING & PAVING, INC.

WINSTON-SALEM,  NC BURLINGTON,  NC

0108 4455000000-N 1150  600 MD  160.00 96000.00 157.00 94200.00 200.00 120000.00FLAGGER
0109 4465000000-N 1160  2 EA  6900.00 13800.00 9240.00 18480.00 12500.00 25000.00TEMPORARY CRASH CUSHIONS
0110 4470000000-N 1160  8 EA  1900.00 15200.00 2725.00 21800.00 3000.00 24000.00RESET CRASH CUSHION
0111 4475000000-N 1165  2 EA  18000.00 36000.00 15250.00 30500.00 17745.62 35491.24TRUCK MTD IMP ATTN 45 MPH
0112 4507000000-M SP   60 M   170.00 10200.00 180.00 10800.00 200.00 12000.00WATER FILLED BARRIER
0113 4510000000-N SP   480 HR  30.00 14400.00 54.35 26088.00 40.00 19200.00POLICE
0114 4650000000-N 1251  3,110 EA  6.00 18660.00 6.50 20215.00 4.50 13995.00TEMP RAISED PVMT MRKS
0115 4685000000-M 1205  900 M   3.30 2970.00 3.60 3240.00 1.60 1440.00100MM THERMO MKG, 2.3MMTK
0116 4686000000-M 1205  5,370 M   4.00 21480.00 4.35 23359.50 1.70 9129.00100MM THERMO MKG, 3.1MMTK
0117 4695000000-M 1205  375 M   6.00 2250.00 6.50 2437.50 3.50 1312.50200MM THERMO MKG 2.3MM TK
0118 4710000000-M 1205  80 M   20.00 1600.00 21.75 1740.00 21.00 1680.00600MM THERMO MKG 3.1MM TK
0119 4725000000-M 1205  87 EA  110.00 9570.00 120.00 10440.00 95.00 8265.00THERMO PVT MKG SYMB 2.3MM
0120 4810000000-M 1205  44,970 M   0.65 29230.50 0.70 31479.00 0.50 22485.00PAINT PVT MKG LINES 100MM
0121 4820000000-M 1205  1,350 M   2.00 2700.00 2.15 2902.50 1.30 1755.00PAINT PVT MKG LINES 200MM
0122 4835000000-M 1205  300 M   9.00 2700.00 9.80 2940.00 6.50 1950.00PAINT PVT MKG LINES 600MM
0123 4840000000-N 1205  8 EA  35.00 280.00 38.00 304.00 40.00 320.00PAINT PVT MKG CHARACTER
0124 4845000000-N 1205  212 EA  35.00 7420.00 38.00 8056.00 50.00 10600.00PAINT PVT MKG SYMBOL
0125 4850000000-M 1205  22,300 M   1.35 30105.00 1.50 33450.00 1.10 24530.00REMVL OF 100MM LINES
0126 4860000000-M 1205  1,350 M   3.00 4050.00 3.25 4387.50 2.20 2970.00REMVL OF 200MM LINES
0127 4870000000-M 1205  110 M   10.00 1100.00 11.00 1210.00 5.00 550.00REMVL OF 600MM LINES
0128 4875000000-N 1205  20 EA  50.00 1000.00 54.00 1080.00 40.00 800.00REMOVAL OF SYMBL & CHARAC
0129 4900000000-N 1252  140 EA  6.00 840.00 6.50 910.00 5.00 700.00PERM RAISED PVMT MARKERS
0130 4905000000-N 1253  840 EA  31.00 26040.00 33.70 28308.00 27.00 22680.00SNOWPLB PVMT MRKER
0131 5300000000-M 1505  330 MTN 27.00 8910.00 31.70 10461.00 30.00 9900.00FND CONDIT MAT'L ********

(VI)
0132 5312000000-M 1505  300 MTN 32.00 9600.00 33.00 9900.00 30.00 9000.00SEL BKFL MAT'L CLASS ****

(II)
0133 5318000000-M 1505  30 MTN 150.00 4500.00 200.00 6000.00 250.00 7500.00PVMT REP FOR UTILITY WORK
0134 5360000000-M 1510  86 M   200.00 17200.00 92.70 7972.20 200.00 17200.00150MM DI H2O PIPE 2.41MPA
0135 5366000000-M 1510  30 M   300.00 9000.00 400.00 12000.00 350.00 10500.00200MM DI H2O PIPE 2.41MPA
0136 5378000000-M 1510  6 M   350.00 2100.00 1175.00 7050.00 1000.00 6000.00300MM DI H2O PIPE 2.41MPA
0137 5408000000-M 1510  6 M   80.00 480.00 11.00 66.00 250.00 1500.00***MM CU WATER PIPE TYPE K

(50MM)
0138 5414000000-M 1510  64 M   100.00 6400.00 11.00 704.00 150.00 9600.0020MM CU WATER PIPE TYPE K
0139 5480000000-M 1510  1,294 KG  11.00 14234.00 3.25 4205.50 6.00 7764.00DI H2O FITTINGS 1.72MPA
0140 5510000000-M 1510  1 EA  100.00 100.00 11.00 11.00 250.00 250.0020MM CORPORATION STOP
0141 5528000000-M 1510  1 EA  200.00 200.00 11.00 11.00 750.00 750.0050MM CORPORATION STOP
0142 5540000000-M 1510  1 EA  850.00 850.00 925.00 925.00 1250.00 1250.00150MM GATE V & V BX
0143 5576000000-M 1510  1 EA  2000.00 2000.00 4400.00 4400.00 4500.00 4500.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38WP)
0144 5582000000-M 1510  1 EA  200.00 200.00 11.00 11.00 300.00 300.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0145 5648000000-N 1510  11 EA  600.00 6600.00 1850.00 20350.00 1000.00 11000.00RELOCATE EXIST WAT METER
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TRIANGLE GRADING & PAVING, INC.
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0146 5672000000-N 1510  10 EA  1500.00 15000.00 4200.00 42000.00 1500.00 15000.00RELOCATE EXIST FIRE HYD
0147 5690000000-M 1520  283 M   100.00 28300.00 125.00 35375.00 150.00 42450.00***MM PVC SS PIPE SDR **

(100MM, 35)
0148 5726000000-M 1520  443 M   325.00 143975.00 171.00 75753.00 225.00 99675.00200MM DI SS PIPE PC 2.41
0149 5768000000-N 1520  21 EA  250.00 5250.00 163.00 3423.00 750.00 15750.00SANITARY SEWER CLEAN-OUT
0150 5774000000-M 1525  6 EA  2000.00 12000.00 2800.00 16800.00 3000.00 18000.00STD ****MM DIA PC MH 0-1.8M

(1200MM)
0151 5780000000-M 1525 7.6 M   750.00 5700.00 450.00 3420.00 750.00 5700.00STD PC MH WALL ****MM 1.8+

(1200MM)
0152 5882000000-N SP   5 EA  1300.00 6500.00 4100.00 20500.00 2000.00 10000.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & FILL ABANDONED SEPTIC TANK
0153 5888000000-M SP   80 M   100.00 8000.00 325.00 26000.00 75.00 6000.00GENERIC UTILITY ITEM (M)

100MM PVC SEWER PIPE, SCH 40
0154 5900000000-M SP   600 MTN 28.00 16800.00 21.15 12690.00 30.00 18000.00GENERIC UTILITY ITEM (MTN)

#67 BEDDING STONE
0155 6000000000-M 1605  2,300 M   5.84 13432.00 6.50 14950.00 5.84 13432.00TEMPORARY SILT FENCE
0156 6006000000-M 1610  405 MTN 40.00 16200.00 42.45 17192.25 50.00 20250.00EROS CONTRL STONE CL A
0157 6009000000-M 1610  2,015 MTN 40.00 80600.00 41.50 83622.50 50.00 100750.00EROS CONTRL STONE CL B
0158 6012000000-M 1610  1,725 MTN 38.00 65550.00 33.70 58132.50 50.00 86250.00SEDIMENT CONTROL STONE
0159 6015000000-M 1615 7.5 HA  1000.00 7500.00 1130.00 8475.00 1040.00 7800.00TEMPORARY MULCHING
0160 6018000000-M 1620  300 KG  5.00 1500.00 7.25 2175.00 6.65 1995.00SEED FOR TEMP SEEDING
0161 6021000000-M 1620 2.5 MTN 500.00 1250.00 720.00 1800.00 662.00 1655.00FERT FOR TEMP SEEDING
0162 6029000000-M SP   300 M   5.84 1752.00 6.30 1890.00 5.84 1752.00SAFETY FENCE
0163 6030000000-M 1630  3,425 M3  10.00 34250.00 10.50 35962.50 0.01 34.25SILT EXCAVATION
0164 6036000000-M 1631  4,620 M2  2.00 9240.00 2.15 9933.00 1.98 9147.60MATTING FOR EROS CONTROL
0165 6038000000-M SP   2,575 M2  5.00 12875.00 10.50 27037.50 9.60 24720.00PERM SOIL REINF MAT
0166 6042000000-M 1632  1,150 M   8.60 9890.00 8.15 9372.50 8.60 9890.006.4MM HARDWARE CLOTH
0167 6084000000-M 1660  7 HA  2500.00 17500.00 3300.00 23100.00 2995.00 20965.00SEEDING & MULCHING
0168 6087000000-M 1660 4.5 HA  25.00 112.50 125.00 562.50 115.00 517.50MOWING
0169 6090000000-M 1661  100 KG  5.00 500.00 15.00 1500.00 13.70 1370.00SEED FOR REPAIR SEEDING
0170 6093000000-M 1661 0.5 MTN 1000.00 500.00 976.00 488.00 898.00 449.00FERT FOR REPAIR SEEDING
0171 6096000000-M 1662  200 KG  1.00 200.00 4.00 800.00 3.65 730.00SEED FOR SUPP SEEDING
0172 6108000000-M 1665 11.75 MTN 280.00 3290.00 495.00 5816.25 455.00 5346.25FERTILIZER TOPDRESSING
0173 6114000000-N SP   2 HR  50.00 100.00 52.00 104.00 48.00 96.00SPECIALIZED HAND MOWING
0174 6117000000-N 1675  12 EA  1.00 12.00 54.00 648.00 50.00 600.00RESPONSE FOR EROS CONTROL
0175 7060000000-M 1705  770 M   4.60 3542.00 7.00 5390.00 5.06 3896.20SIGNAL CABLE
0176 7120000000-M 1705  19 EA  692.00 13148.00 786.00 14934.00 761.20 14462.80VEHICLE SIGNAL HD (300MM, 3 SECT)
0177 7144000000-M 1705  6 EA  1168.00 7008.00 1300.00 7800.00 1284.80 7708.80VEHICLE SIGNAL HD (300MM, 5 SECT)
0178 7252000000-M 1710  470 M   3.61 1696.70 5.65 2655.50 3.97 1865.90MESSENGER CABLE (6.35MM)
0179 7300000000-M 1715  260 M   7.87 2046.20 12.10 3146.00 8.67 2254.20TRENCHING (UNPAVED)
0180 7301000000-M SP   25 M   95.15 2378.75 54.70 1367.50 104.78 2619.50DIR DRILL POLY COND ***MM ** COND

(50MM, 1)
0181 7324000000-N 1716  9 EA  264.00 2376.00 270.00 2430.00 290.40 2613.60JUNCTION BOX (STANDARD SIZE)
0182 7336000000-N 1716  1 EA  495.00 495.00 408.00 408.00 544.50 544.50JUNCTION BOX (OVER-SIZED)
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0183 7360000000-N 1720  4 EA  666.00 2664.00 1235.00 4940.00 732.60 2930.40WOOD POLE
0184 7372000000-N 1721  9 EA  301.00 2709.00 380.00 3420.00 331.10 2979.90GUY ASSEMBLY
0185 7408000000-M 1722  1 EA  191.00 191.00 380.00 380.00 210.10 210.1025MM RISER W/ WEATHERHEAD
0186 7420000000-M 1722  4 EA  300.00 1200.00 550.00 2200.00 330.00 1320.0050MM RISER W/ WEATHERHEAD
0187 7432000000-M 1722  1 EA  336.00 336.00 570.00 570.00 369.60 369.6050MM RISER W/ TUBING
0188 7444000000-M 1725  960 M   21.33 20476.80 19.00 18240.00 23.45 22512.00INDUCTIVE LOOP SAWCUT
0189 7456000000-M 1726  780 M   3.28 2558.40 5.30 4134.00 3.61 2815.80LEAD-IN CABLE
0190 7481000000-N SP   1 EA  650.00 650.00 1075.00 1075.00 715.00 715.00SITE SURVEY
0191 7481200000-N SP   4 EA  700.00 2800.00 445.00 1780.00 770.00 3080.00LUMINAIRE ARM FOR VIDEO SYSTEM
0192 7481280000-N SP   4 EA  65.00 260.00 500.00 2000.00 71.50 286.00RELOCATE CAMERA SENSOR UNIT
0193 7516000000-M 1730  180 M   7.22 1299.60 6.92 1245.60 7.98 1436.40COMMUNICATIONS CABLE (** FIBER)

(12)
0194 7540000000-N 1731  1 EA  2344.00 2344.00 1335.00 1335.00 2578.40 2578.40AERIAL SPLICE ENCLOSURE
0195 7552000000-N 1731  1 EA  2344.00 2344.00 1600.00 1600.00 2578.40 2578.40INTERCONNECT CENTER
0196 7568000000-N SP   1 EA  1145.00 1145.00 1940.00 1940.00 1259.50 1259.50FURN FIB-OPT RESTORAT KIT
0197 7575180000-N SP   7 EA  235.00 1645.00 191.00 1337.00 258.50 1809.50CABLE TRANSFER
0198 7576000000-N 1740  4 EA  6845.00 27380.00 6350.00 25400.00 7529.50 30118.00METAL STRAIN SIGNAL POLE
0199 7613000000-N SP   4 EA  650.00 2600.00 760.00 3040.00 715.00 2860.00SOIL TEST
0200 7614000000-M SP   20 M   853.06 17061.20 1090.00 21800.00 938.08 18761.60DRILLED PIER FOUND (***MM)

(1067MM)
0201 7684000000-N 1750  1 EA  987.00 987.00 1725.00 1725.00 1085.70 1085.70SIGNAL CABINET FOUNDATION
0202 7828000000-N 1751  1 EA  15985.00 15985.00 11600.00 11600.00 17583.50 17583.50CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0203 7852000000-N SP   16 EA  225.00 3600.00 140.00 2240.00 247.50 3960.00DETECTOR CARD (NEMA TS-2)
0204 7481220000-N SP   4 EA  CAMERA W/ INT LOOP EMUL PORCESS
0205 7481240000-N SP   4 EA  2377.00 9508.00 3350.00 13400.00 2614.70 10458.80CAMERA W/O INT LOOP EMUL PORCESS
0206 7481260000-N SP   1 EA  11690.00 11690.00 10650.00 10650.00 12859.00 12859.00EXT LOOP EMULATOR PROCESS UNIT

 

    TOTAL 7680099.23 TOTAL 8407397.64 TOTAL 8590551.88CONTRACT TOTAL

 

    SUB-TOTAL 7680099.23 SUB-TOTAL 8407397.64 SUB-TOTAL 8590551.88ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7680099.23YATES CONSTRUCTION CO., INC.
     2  8407397.64LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  8590551.88TRIANGLE GRADING & PAVING, INC.
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BRIDGE OVER NORTH HYCO CREEK & APPROACHES ON SR-1767.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.188 MI

DELLINGER, INC. DANE CONSTRUCTION, INC.

MONROE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45000.00 30000.00 65880.00MOBILIZATION
0002 0000900000-N SP  Lump Sum 300000.00 320000.00 490000.00GENERIC MISCELLANEOUS ITEM (LS)

ROADWAY CONSTRUCTION

STRUCTURE ITEMS

0003 8017000000-N SP  Lump Sum 10000.00 10000.00 38000.00CM&R TEMP ACCESS ***********
(16+75.55 -L-)

0004 8035000000-N 402 Lump Sum 15000.00 9000.00 40617.00REMV EXIST STR **********
(16+75.55-L-)

0005 8105540000-E SP  141.8 LF  318.00 45092.40 375.00 53175.00 585.00 82953.003'-6" DRILLD PIER IN SOIL
0006 8105640000-E SP   26 LF  2124.00 55224.00 1700.00 44200.00 1350.00 35100.003'-6" DRILLD PIER NO SOIL
0007 8111400000-E SP  128.6 LF  230.00 29578.00 250.00 32150.00 265.00 34079.00PERM STL CASING FOR 3'-6" PIER
0008 8113000000-N SP   1 EA  1500.00 1500.00 20000.00 20000.00 750.00 750.00SID INSPECTION
0009 8115000000-N SP   1 EA  4500.00 4500.00 50000.00 50000.00 3500.00 3500.00CROSSHOLE SONIC LOGGING
0010 8116000000-E SP  711.3 LF  6.00 4267.80 7.00 4979.10 11.50 8179.95CSL TUBES
0011 8121000000-N SP  Lump Sum 6000.00 4500.00 6000.00UNCL STR EXCAV STA *****

(16+75.55 -L-)
0012 8364000000-E 450  355 LF  60.00 21300.00 30.00 10650.00 44.60 15833.00HP12X53 PILES
0013 8608000000-E 876  351 TON 30.00 10530.00 32.00 11232.00 32.00 11232.00PLAIN RIP RAP II (2'-0")
0014 8765000000-N SP  Lump Sum 83315.00 70000.00 105000.00CONSTRUCTION OF SUBSTRUCTURE
0015 8766000000-N SP  Lump Sum 273120.00 248000.00 200500.00CONSTRUCTION OF SUPERSTR
0016 8990000000-N SP   1,000 DOL 150.00 150000.00 195.00 195000.00 180.00 180000.00CONTRACT TIME

 

    TOTAL 1054427.20 TOTAL 1112886.10 TOTAL 1317623.95CONTRACT TOTAL

 

    SUB-TOTAL 345000.00 SUB-TOTAL 350000.00 SUB-TOTAL 555880.00ROADWAY ITEMS
    SUB-TOTAL 709427.20 SUB-TOTAL 762886.10 SUB-TOTAL 761743.95STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1054427.20R. E. BURNS & SONS CO., INC.
     2  1112886.10DELLINGER, INC.
     3  1317623.95DANE CONSTRUCTION, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 019

RICHMOND, SCOTLAND

37625

DEC 21 2004 C201339
FED AID NO STATE FUNDED

WIDENING, SEALING, RESURFACING, & PAVEMENT MARKINGS.

1 SECTION OF US-74.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

9.270 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00MOBILIZATION
0002 1220000000-E 545  464 TON 45.00 20880.00INCIDENTAL STONE BASE
0003 1245000000-E SP  37.08 SMI 2520.00 93441.60SHOULDER RECONSTRUCTION
0004 1308000000-E 607  5,000 SY  4.90 24500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0005 1330000000-E 607  400 SY  23.12 9248.00INCIDENTAL MILLING
0006 1491000000-E 610  17,000 TON 42.00 714000.00ASP CONC BASE CRS B25.0C
0007 1523000000-E 610  28,250 TON 36.60 1033950.00ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  731 TON 248.60 181726.60ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,695 TON 267.35 453158.25ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   40 TON 250.00 10000.00PATCHING EXIST PAVEMENT
0011 1814000000-E 660  151,600 SY  1.00 151600.00AST, STRAIGHT SEAL
0012 2738000000-E SP   460 SY  45.00 20700.00GENERIC PAVING ITEM (SY)

5" MONOLITHIC CONCRETE ISLANDS (SURFACE
MOUNTED)

0013 2830000000-N 858  1 EA  815.00 815.00ADJ MANHOLES
0014 2845000000-N 858  1 EA  650.00 650.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  200,500 LF  0.40 80200.00THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  35,830 LF  0.45 16123.50THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  700 LF  4.00 2800.008"WIDE THERMO 90 MILS
0018 4710000000-E 1205  400 LF  6.00 2400.0024"WIDE THERMO 120 MILS
0019 4725000000-E 1205  127 EA  90.00 11430.00THERMO PVT SYMBOL 90MILS
0020 4905000000-N 1253  1,580 EA  25.00 39500.00SNOWPLB PVMT MRKER
0021 6000000000-E 1605  1,000 LF  2.60 2600.00TEMPORARY SILT FENCE
0022 6084000000-E 1660 17.98 ACR 1190.00 21396.20SEEDING AND MULCHING
0023 7444000000-E 1725  1,200 LF  3.69 4428.00INDUCTIVE LOOP SAWCUT
0024 7456000000-E 1726  400 LF  2.99 1196.00LEAD-IN CABLE

 

    TOTAL 2942743.15CONTRACT TOTAL

 

    SUB-TOTAL 2942743.15ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2942743.15COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  2 020

MOORE

36966

DEC 21 2004 C201340
FED AID NO STATE FUNDED

DRAINAGE, MILLING, RESURFACING OR HOT-IN-PLACE, & SIGNALS.

4 SECTIONS OF US-1.

S. T. WOOTEN CORPORATION

WILSON,  NC

2.850 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83840.00 60000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 19433.00 81000.00GRADING
0003 0057000000-E 226  50 CY  18.00 900.00 52.00 2600.00UNDERCUT EXCAVATION
0004 0318000000-E 300  150 TON 32.00 4800.00 66.00 9900.00FND CONDIT MATL MINOR STRS
0005 0366000000-E 310  682 LF  32.50 22165.00 43.05 29360.1015" RC PIPE CULV III
0006 0372000000-E 310  76 LF  37.50 2850.00 56.20 4271.2018" RC PIPE CULV III
0007 0378000000-E 310  20 LF  54.00 1080.00 56.75 1135.0024" RC PIPE CULV III
0008 0384000000-E 310  44 LF  69.00 3036.00 81.50 3586.0030" RC PIPE CULV III
0009 0390000000-E 310  232 LF  74.00 17168.00 87.60 20323.2036" RC PIPE CULV III
0010 0396000000-E 310  220 LF  91.50 20130.00 122.50 26950.0042" RC PIPE CULV III
0011 0402000000-E 310  140 LF  427.00 59780.00 173.35 24269.0048" RC PIPE CULV III
0012 0714000000-E 310  24 LF  38.00 912.00 87.90 2109.6018" BCCSP B 0.064"
0013 1245000000-E SP  1.19 SMI 8675.00 10323.25 3200.00 3808.00SHOULDER RECONSTRUCTION
0014 1704000000-E SP   160 TON 157.00 25120.00 167.40 26784.00PATCHING EXIST PAVEMENT
0015 2253000000-E 840  1 CY  1100.00 1100.00 1100.00 1100.00PIPE COLLARS
0016 2264000000-E 840 0.1 CY  5300.00 530.00 4100.00 410.00PIPE PLUGS
0017 2286000000-N 840  16 EA  2800.00 44800.00 2500.00 40000.00MASNRY DRAINAGE STRUCT
0018 2308000000-E 840  3 LF  825.00 2475.00 520.00 1560.00MASNRY DRAINAGE STRUCT
0019 2374000000-N 840  4 EA  525.00 2100.00 670.00 2680.00FRAME-GRT-HD 840.03 **

(E)
0020 2374000000-N 840  11 EA  525.00 5775.00 670.00 7370.00FRAME-GRT-HD 840.03 **

(F)
0021 2374000000-N 840  2 EA  525.00 1050.00 670.00 1340.00FRAME-GRT-HD 840.03 **

(G)
0022 2549000000-E 846  1,135 LF  30.00 34050.00 23.20 26332.002'-6"CONC CURB & GUTTER
0023 2830000000-N 858  14 EA  850.00 11900.00 700.00 9800.00ADJ MANHOLES
0024 2845000000-N 858  8 EA  825.00 6600.00 700.00 5600.00ADJ METER OR VALVE BOXES
0025 3628000000-E 876  30 TON 40.00 1200.00 57.10 1713.00PLAIN RIP RAP, CLASS I
0026 3656000000-E 876  50 SY  3.15 157.50 7.30 365.00FILTER FABRIC FOR DRAINGE
0027 4415000000-N 1115  2 EA  2900.00 5800.00 800.00 1600.00FLASHING ARROW PNL TYPE C
0028 4420000000-N 1120  2 EA  12000.00 24000.00 4250.00 8500.00CHANGEABLE MESSAGE SIGNS
0029 4685000000-E 1205  5,925 LF  0.34 2014.50 0.32 1896.00THERMO PVT MKG LINES 4"90
0030 4686000000-E 1205  49,342 LF  0.46 22697.32 0.44 21710.48THERMO PVT MKG LINES 4"120
0031 4695000000-E 1205  880 LF  1.58 1390.40 1.50 1320.008"WIDE THERMO 90 MILS
0032 4697000000-E 1205  300 LF  1.58 474.00 1.50 450.00THERMO PVT MKG LINE 8"120
0033 4705000000-E 1205  200 LF  4.20 840.00 4.00 800.00THERMO LINES 16" 120MILS
0034 4710000000-E 1205  1,635 LF  6.30 10300.50 6.00 9810.0024"WIDE THERMO 120 MILS
0035 4721000000-E 1205  48 EA  84.50 4056.00 80.00 3840.00THERMO PVT MKG CHARACTER 120
0036 4725000000-E 1205  307 EA  84.50 25941.50 80.00 24560.00THERMO PVT SYMBOL 90MILS
0037 4905000000-N 1253  1,660 EA  28.50 47310.00 27.00 44820.00SNOWPLB PVMT MRKER
0038 5255000000-N 1413 Lump Sum 25200.00 13000.00PORTABLE LIGHTING
0039 6000000000-E 1605  200 LF  3.70 740.00 5.35 1070.00TEMPORARY SILT FENCE



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 2 /  2 020

MOORE

36966

DEC 21 2004 C201340
FED AID NO STATE FUNDED

DRAINAGE, MILLING, RESURFACING OR HOT-IN-PLACE, & SIGNALS.

4 SECTIONS OF US-1.

S. T. WOOTEN CORPORATION

WILSON,  NC

2.850 MI

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

0040 6009000000-E 1610  30 TON 35.00 1050.00 57.10 1713.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  15 TON 35.00 525.00 140.00 2100.00SEDIMENT CONTROL STONE
0042 6036000000-E 1631  300 SY  3.25 975.00 2.40 720.00MATTING FOR EROS CONTROL
0043 6084000000-E 1660 1.45 ACR 3950.00 5727.50 3750.00 5437.50SEEDING AND MULCHING
0044 7444000000-E 1725  8,400 LF  4.30 36120.00 3.59 30156.00INDUCTIVE LOOP SAWCUT
0045 7456000000-E 1726  2,050 LF  1.11 2275.50 2.99 6129.50LEAD-IN CABLE
0046 1308000000-E 607  119,137 SY  1.40 166791.80 1.50 178705.50MILLN ASPHALT PVMT ***** - *****

(2" TO 4")
0047 1523000000-E 610  20,038 TON 29.27 586512.26 40.05 802521.90ASP CONC SURF CRS S9.5C
0048 1565000000-E 620  1,203 TON 245.00 294735.00 245.65 295516.95ASP FOR PLANT MIX PG70-22
0049 4810000000-E 1205  100,614 LF  0.17 17104.38 0.20 20122.80PAINT PVMT MARKINGS 4"
0050 4830000000-E 1205  400 LF  1.05 420.00 1.75 700.00PAINT PVT MKGS LINES 16"
0051 4835000000-E 1205  3,270 LF  1.58 5166.60 2.25 7357.50PAINT PVT MKG LINES 24"
0052 4840000000-N 1205  32 EA  26.25 840.00 40.00 1280.00PAINT PVT MKG CHARACTER
0053 4845000000-N 1205  178 EA  26.25 4672.50 40.00 7120.00PAINT PVT MKG SYMBOL
0054 1308000000-E 607  3,975 SY  MILLN ASPHALT PVMT ***** - *****

(2" TO 4")
0055 1523000000-E 610  663 TON ASP CONC SURF CRS S9.5C
0056 1565000000-E 620  316 TON ASP FOR PLANT MIX PG70-22
0057 1839320000-E SP   115,162 SY  HIP RECYCLED ASPH CONC S9.5C
0058 1839400000-E SP   11,017 GAL EMULSIFIED ASPH REJUVEN AGENT
0059 1839500000-E SP   4,607 TON HOT MIX ASPHALT ADMIXTURE

 

    TOTAL 1676954.51 TOTAL 1887323.23CONTRACT TOTAL

 

    SUB-TOTAL 1676954.51 SUB-TOTAL 1887323.23ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1676954.51S. T. WOOTEN CORPORATION
     2  1887323.23COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



DEC 21, 2004 02:59 PM

TIP NO R-3303 2:00 PM 1 /  8 021

RICHMOND

34527.3.2

DEC 21 2004 C201358
FED AID NO STP-73(13)

GRADING, DRAINAGE & PAVING.

NC-73 EXT FROM EXISTING NC-73 & US-220 TO SR-1452 (CHURCH ST) NEAR ELLERBE.

ROBERSON CONTRACTING,
INCORPORATED

WILLIAMSTON,  NC

3.620 KM

THE TARA GROUP OF
LUMBERTON, INCORPORATED

J. T. RUSSELL & SONS, INC.

LUMBERTON,  NC ALBEMARLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 152000.00 170000.00 170000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 125000.00 230000.00 210000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.8 HA  5000.00 4000.00 4000.00 3200.00 3000.00 2400.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  105,300 M3  4.70 494910.00 5.65 594945.00 5.70 600210.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  3,000 M3  7.50 22500.00 9.50 28500.00 6.00 18000.00UNDERCUT EXCAVATION
0006 0080000000-M SP   360 MTN 25.00 9000.00 24.80 8928.00 25.00 9000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-M 240  600 M3  8.00 4800.00 8.00 4800.00 8.75 5250.00DRAINAGE DITCH EXCAVATION
0008 0141000000-M 240  160 M   10.00 1600.00 10.00 1600.00 12.00 1920.00BERM DITCH CONSTRUCTION
0009 0156000000-M 250  1,200 M2  3.50 4200.00 2.50 3000.00 3.75 4500.00REMOVAL OF EXT ASPHALT PVM'T
0010 0177000000-M 250  810 M2  2.50 2025.00 1.00 810.00 2.75 2227.50BREAKING OF EXT ASPH PVMT
0011 0192000000-N 260  12 HR  200.00 2400.00 185.00 2220.00 250.00 3000.00PROOF ROLLING
0012 0195000000-M 265  1,000 M3  20.00 20000.00 8.40 8400.00 20.00 20000.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  3,500 M2  2.50 8750.00 2.10 7350.00 3.65 12775.00SOIL STABILIZATION FABRIC
0014 0318000000-M 300  370 MTN 26.25 9712.50 28.25 10452.50 30.00 11100.00FND CONDIT MATL MINOR STRS
0015 0343000000-M 310 57.6 M   60.00 3456.00 54.00 3110.40 53.20 3064.32375MM SIDE DRAIN PIPE
0016 0344000000-M 310 13.2 M   75.00 990.00 63.00 831.60 65.50 864.60450MM SIDE DRAIN PIPE
0017 0366000000-M 310 577.2 M   82.50 47619.00 72.00 41558.40 82.50 47619.00375MM RCP CULV CLASS III
0018 0372000000-M 310 201.6 M   99.50 20059.20 84.00 16934.40 99.50 20059.20450MM RCP CULV CLASS III
0019 0378000000-M 310 181.2 M   132.00 23918.40 105.00 19026.00 132.00 23918.40600MM RCP CULV CLASS III
0020 0384000000-M 310 37.2 M   165.00 6138.00 150.00 5580.00 165.00 6138.00750MM RCP CULV CLASS III
0021 0390000000-M 310  30 M   231.00 6930.00 215.00 6450.00 231.00 6930.00900MM RCP CULV CLASS III
0022 0414000000-M 310  30 M   462.00 13860.00 550.00 16500.00 462.00 13860.001500MM RCP CULV CLASS III
0023 0420000000-M 310 38.4 M   660.00 25344.00 650.00 24960.00 660.00 25344.001650MM RCP CULV CLASS III
0024 0453000000-M 310  7 EA  750.00 5250.00 650.00 4550.00 750.00 5250.00***MM PIPE END SECTION

(375MM)
0025 0453000000-M 310  1 EA  884.00 884.00 800.00 800.00 884.00 884.00***MM PIPE END SECTION

(450MM)
0026 0456000000-M 310  1 EA  1300.00 1300.00 1200.00 1200.00 1300.00 1300.00****MM RC FES

(600MM)
0027 0708000000-M 310 7.2 M   125.00 900.00 85.00 612.00 150.00 1080.00400MM BCCSP B 1.63
0028 0806000000-M 310  1 EA  375.00 375.00 185.00 185.00 375.00 375.00400MM BCCSP ELB B 1.63
0029 0995000000-M 340 17.884 M   45.00 804.78 50.00 894.20 45.00 804.78PIPE REMOVAL
0030 1011000000-N 500 Lump Sum 140000.00 100000.00 200000.00FINE GRADING
0031 1044000000-M 501  17,825 M2  1.92 34224.00 1.92 34224.00 2.05 36541.25LIME TRTD SOIL (SLURRY)
0032 1066000000-M 501  197 MTN 165.00 32505.00 165.00 32505.00 170.00 33490.00LIME FOR LIME TREATED SOIL
0033 1121000000-M 520  380 MTN 25.00 9500.00 24.00 9120.00 22.00 8360.00AGGREGATE BASE COURSE
0034 1176000000-M 542  17,825 M2  1.92 34224.00 1.92 34224.00 2.05 36541.25***MM SOIL CEMENT BASE

(180MM)
0035 1187000000-M 542  535 MTN 137.50 73562.50 137.50 73562.50 142.50 76237.50PC FOR SOIL CEMENT BASE
0036 1198000000-M SP   500 MTN 25.00 12500.00 25.00 12500.00 30.00 15000.00AGGREGATE FOR SOIL CEM BS
0037 1209000000-M 543  24,243 L   0.45 10909.35 0.55 13333.65 0.60 14545.80ASPHALT CURING SEAL
0038 1220000000-M 545  136 MTN 25.00 3400.00 29.00 3944.00 30.00 4080.00INCIDENTAL STONE BASE



DEC 21, 2004 02:59 PM

TIP NO R-3303 2:00 PM 2 /  8 021

RICHMOND

34527.3.2

DEC 21 2004 C201358
FED AID NO STP-73(13)

GRADING, DRAINAGE & PAVING.

NC-73 EXT FROM EXISTING NC-73 & US-220 TO SR-1452 (CHURCH ST) NEAR ELLERBE.

ROBERSON CONTRACTING,
INCORPORATED

WILLIAMSTON,  NC

3.620 KM

THE TARA GROUP OF
LUMBERTON, INCORPORATED

J. T. RUSSELL & SONS, INC.

LUMBERTON,  NC ALBEMARLE,  NC

0039 1489000000-M 610  8,341 MTN 50.42 420553.22 50.42 420553.22 43.96 366670.36ASP CONC BASE CRS B25.0B
0040 1519000000-M 610  9,311 MTN 54.34 505959.74 54.34 505959.74 45.19 420764.09ASP CONC SURF CRS S9.5B
0041 1560000000-M 620  964 MTN 351.00 338364.00 351.00 338364.00 294.00 283416.00ASP FOR PLANT MIX  PG64-22
0042 1693000000-M 654  45 MTN 147.00 6615.00 147.00 6615.00 135.00 6075.00ASPH PLT MIX PVMT REPAIR
0043 2022000000-M 815  497 M3  12.00 5964.00 10.15 5044.55 18.00 8946.00SUBDRAIN EXCAVATION
0044 2033000000-M 815  249 M3  34.00 8466.00 32.00 7968.00 30.00 7470.00SUBDR FINE AGGREGATE
0045 2044000000-M 815  600 M   15.00 9000.00 14.00 8400.00 15.00 9000.00150MM PERF SUBDR PIPE
0046 2055000000-M 815  60 EA  25.00 1500.00 1.00 60.00 25.00 1500.00150MM SUBDR PIPE Y,T,&L'S
0047 2077000000-M 815  8 M   20.00 160.00 13.00 104.00 40.00 320.00150MM OUTLET PIPE (SD)
0048 2132000000-N 816  4 EA  200.00 800.00 200.00 800.00 500.00 2000.00CONC PAD SHLDR DRN OUTLET
0049 2143000000-M 818  10 MTN 30.00 300.00 35.00 350.00 30.00 300.00BLOTTING SAND
0050 2220000000-M 838 9.1 M3  1600.00 14560.00 1000.00 9100.00 1800.00 16380.00REINFORCED ENDWALLS
0051 2264000000-M 840 0.16 M3  3500.00 560.00 750.00 120.00 3500.00 560.00PIPE PLUGS
0052 2286000000-N 840  21 EA  1600.00 33600.00 1440.00 30240.00 1600.00 33600.00MASNRY DRAINAGE STRUCT
0053 2308000000-M 840 2.21 M   750.00 1657.50 675.00 1491.75 750.00 1657.50MASONRY DRAINAGE STRS
0054 2354200000-N 840  1 EA  500.00 500.00 248.00 248.00 500.00 500.00FRAME W/GRATE 840.24 STD
0055 2366000000-N 840  20 EA  500.00 10000.00 325.00 6500.00 500.00 10000.00FRAME W/2GRTS 840.24 STD
0056 2396000000-N 840  1 EA  500.00 500.00 285.00 285.00 500.00 500.00FRAME W/COVER STD 840.54
0057 2500000000-M 842 2.2 M3  1600.00 3520.00 1280.00 2816.00 1400.00 3080.00CONC RETAINING WALLS
0058 2549000000-M 846  66 M   95.00 6270.00 90.00 5940.00 98.50 6501.00750MM CONC CURB & GUTTER
0059 2619000000-M 850  4 M2  120.00 480.00 125.00 500.00 100.00 400.00100MM CONC PAVED DITCH
0060 3030000000-M 862 777.24 M   40.32 31338.32 40.32 31338.32 40.32 31338.32STL BM GRDRAIL
0061 3105000000-N 862  2 EA  75.00 150.00 75.00 150.00 75.00 150.00SBGR TERM SECT
0062 3150000000-N 862  10 EA  25.00 250.00 25.00 250.00 25.00 250.00ADDIT GUARDRAIL POSTS
0063 3270000000-N SP   16 EA  1597.00 25552.00 1597.00 25552.00 1597.00 25552.00GR ANCHOR TYPE 350
0064 3503000000-M 866  161 M   5.24 843.64 9.85 1585.85 9.85 1585.85WW WIRE FENCE 1200MM FABR
0065 3509000000-M 866  27 EA  17.00 459.00 16.00 432.00 16.00 432.00100MM FENCE POSTS 2.30M
0066 3515000000-M 866  20 EA  30.00 600.00 38.00 760.00 38.00 760.00125MM FENCE POSTS 2.50M
0067 3566000000-M 867  78 M   18.60 1450.80 19.70 1536.60 19.70 1536.60WOVEN WIRE FENCE RESET
0068 3628000000-M 876  45 MTN 42.00 1890.00 45.00 2025.00 40.00 1800.00PLN RIP RAP CL I
0069 3649000000-M 876  830 MTN 42.00 34860.00 50.00 41500.00 38.00 31540.00PLN RIP RAP, CLASS B
0070 3656000000-M 876  2,400 M2  3.50 8400.00 3.00 7200.00 3.75 9000.00FILTER FABRIC FOR DRAINGE
0071 3659000000-N SP   4 EA  1600.00 6400.00 750.00 3000.00 2100.00 8400.00PREFORMED SCOUR HOLES
0072 4400000000-M 1110  63 M2  96.30 6066.90 64.00 4032.00 82.00 5166.00WORK ZONE SIGNS (STAT)
0073 4405000000-M 1110  9 M2  96.30 866.70 50.00 450.00 53.00 477.00WORK ZONE SIGNS (PORT)
0074 4410000000-M 1110  15 M2  96.30 1444.50 50.00 750.00 50.00 750.00WORK ZONE SIGNS (BARR)
0075 4425000000-N 1125  8 EA  20.00 160.00 15.00 120.00 40.00 320.00WARNING FLAG SETS
0076 4430000000-N 1130  110 EA  45.00 4950.00 38.00 4180.00 55.00 6050.00DRUMS
0077 4435000000-N 1135  30 EA  20.00 600.00 21.00 630.00 30.00 900.00CONES
0078 4445000000-M 1145  79 M   148.00 11692.00 36.00 2844.00 45.00 3555.00BARRICADES (TYPE III)
0079 4450000000-N 1150  416 HR  20.00 8320.00 13.50 5616.00 35.00 14560.00FLAGGER



DEC 21, 2004 02:59 PM

TIP NO R-3303 2:00 PM 3 /  8 021

RICHMOND

34527.3.2

DEC 21 2004 C201358
FED AID NO STP-73(13)

GRADING, DRAINAGE & PAVING.

NC-73 EXT FROM EXISTING NC-73 & US-220 TO SR-1452 (CHURCH ST) NEAR ELLERBE.

ROBERSON CONTRACTING,
INCORPORATED

WILLIAMSTON,  NC

3.620 KM

THE TARA GROUP OF
LUMBERTON, INCORPORATED

J. T. RUSSELL & SONS, INC.

LUMBERTON,  NC ALBEMARLE,  NC

0080 4650000000-N 1251  376 EA  6.00 2256.00 6.00 2256.00 6.00 2256.00TEMP RAISED PVMT MRKS
0081 4685000000-M 1205  8,823 M   1.35 11911.05 1.35 11911.05 1.35 11911.05100MM THERMO MKG, 2.3MMTK
0082 4686000000-M 1205  9,610 M   1.45 13934.50 1.45 13934.50 1.45 13934.50100MM THERMO MKG, 3.1MMTK
0083 4710000000-M 1205  110 M   16.00 1760.00 16.00 1760.00 16.00 1760.00600MM THERMO MKG 3.1MM TK
0084 4721000000-M 1205  4 EA  100.00 400.00 100.00 400.00 100.00 400.00THERMO PVT MKG CHARACTER 3.1
0085 4725000000-M 1205  23 EA  100.00 2300.00 100.00 2300.00 100.00 2300.00THERMO PVT MKG SYMB 2.3MM
0086 4810000000-M 1205  73,730 M   0.15 11059.50 0.15 11059.50 0.15 11059.50PAINT PVT MKG LINES 100MM
0087 4835000000-M 1205  440 M   3.00 1320.00 3.00 1320.00 3.00 1320.00PAINT PVT MKG LINES 600MM
0088 4840000000-N 1205  16 EA  10.00 160.00 10.00 160.00 10.00 160.00PAINT PVT MKG CHARACTER
0089 4845000000-N 1205  92 EA  30.00 2760.00 10.00 920.00 10.00 920.00PAINT PVT MKG SYMBOL
0090 4905000000-N 1253  188 EA  40.00 7520.00 40.00 7520.00 40.00 7520.00SNOWPLB PVMT MRKER
0091 4915000000-M 1264  3 EA  29.80 89.40 28.50 85.50 29.80 89.402.1M U-CHANNEL POSTS
0092 4955000000-N 1264  3 EA  118.56 355.68 110.00 330.00 118.56 355.68OBJECT MARKERS (END OF RD
0093 5300000000-M 1505  83 MTN 26.50 2199.50 25.00 2075.00 30.00 2490.00FND CONDIT MAT'L ********

(VI)
0094 5306000000-M SP   83 MTN 26.50 2199.50 28.00 2324.00 30.00 2490.00BEDDN MAT'L CL **********

(IV)
0095 5414000000-M 1510 9.2 M   65.00 598.00 62.00 570.40 65.00 598.0020MM CU WATER PIPE TYPE K
0096 5444000000-M 1510 526.5 M   70.04 36876.06 55.00 28957.50 70.04 36876.06150MM PVC H2O P SD21 1.38
0097 5480000000-M 1510  601 KG  8.65 5198.65 7.25 4357.25 8.65 5198.65DI H2O FITTINGS 1.72MPA
0098 5492000000-M SP  35.9 M   45.00 1615.50 24.00 861.60 45.00 1615.5020MM PE H2O TUBE SDR9 ***

(1.38MPA)
0099 5498000000-M SP  169.5 M   48.00 8136.00 25.00 4237.50 48.00 8136.00***MM PE H2O TUBE SDR9 ***

(25MM, 1.38MPA)
0100 5498000000-M SP  36.8 M   65.00 2392.00 55.00 2024.00 65.00 2392.00***MM PE H2O TUBE SDR9 ***

(50MM, 1.38MPA)
0101 5516000000-M 1510  1 EA  75.00 75.00 75.00 75.00 75.00 75.0025MM CORPORATION STOP
0102 5534000000-M 1510  1 EA  350.00 350.00 325.00 325.00 350.00 350.00***MM GATE V & V BX

(50MM, 1.38MPA)
0103 5540000000-M 1510  9 EA  700.00 6300.00 675.00 6075.00 700.00 6300.00150MM GATE V & V BX
0104 5582000000-M 1510  1 EA  600.00 600.00 200.00 200.00 600.00 600.00*** X ***MM TAPPING SADDL

(150MM X 25MM)
0105 5582000000-M 1510  1 EA  600.00 600.00 200.00 200.00 600.00 600.00*** X ***MM TAPPING SADDL

(150MM X 50MM)
0106 5648000000-N 1510  3 EA  650.00 1950.00 300.00 900.00 650.00 1950.00RELOCATE EXIST WAT METER
0107 5822000000-N 1530  2 EA  2500.00 5000.00 2500.00 5000.00 2500.00 5000.00BREAK DOWN & REBUILD MH
0108 5888000000-M SP   26 M   705.00 18330.00 355.00 9230.00 705.00 18330.00GENERIC UTILITY ITEM (M)

TRENCHLESS INSTALLATION OF 300MM WATER PIPE, IN
SOIL

0109 6000000000-M 1605  500 M   7.54 3770.00 9.05 4525.00 9.05 4525.00TEMPORARY SILT FENCE
0110 6006000000-M 1610  500 MTN 38.00 19000.00 45.00 22500.00 40.00 20000.00EROS CONTRL STONE CL A
0111 6009000000-M 1610  3,500 MTN 42.00 147000.00 46.00 161000.00 38.00 133000.00EROS CONTRL STONE CL B
0112 6012000000-M 1610  1,150 MTN 42.00 48300.00 36.00 41400.00 30.00 34500.00SEDIMENT CONTROL STONE
0113 6015000000-M 1615  15 HA  994.00 14910.00 1000.00 15000.00 1200.00 18000.00TEMPORARY MULCHING
0114 6018000000-M 1620  600 KG  7.00 4200.00 5.25 3150.00 7.80 4680.00SEED FOR TEMP SEEDING
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GRADING, DRAINAGE & PAVING.

NC-73 EXT FROM EXISTING NC-73 & US-220 TO SR-1452 (CHURCH ST) NEAR ELLERBE.

ROBERSON CONTRACTING,
INCORPORATED

WILLIAMSTON,  NC

3.620 KM

THE TARA GROUP OF
LUMBERTON, INCORPORATED

J. T. RUSSELL & SONS, INC.

LUMBERTON,  NC ALBEMARLE,  NC

0115 6021000000-M 1620  5 MTN 331.00 1655.00 600.00 3000.00 800.00 4000.00FERT FOR TEMP SEEDING
0116 6024000000-M 1622  225 M   65.00 14625.00 42.00 9450.00 55.00 12375.00TEMPORARY SLOPE DRAINS
0117 6027000000-N 1622  19 EA  125.00 2375.00 125.00 2375.00 500.00 9500.00INLET PROTCN @ SLOPE DRNS
0118 6030000000-M 1630  15,000 M3  3.00 45000.00 2.40 36000.00 8.00 120000.00SILT EXCAVATION
0119 6036000000-M 1631  8,500 M2  7.00 59500.00 2.00 17000.00 2.00 17000.00MATTING FOR EROS CONTROL
0120 6038000000-M SP   70 M2  10.00 700.00 11.00 770.00 6.00 420.00PERM SOIL REINF MAT
0121 6042000000-M 1632  150 M   8.20 1230.00 13.10 1965.00 13.10 1965.006.4MM HARDWARE CLOTH
0122 6084000000-M 1660 14.5 HA  2980.00 43210.00 3750.00 54375.00 3400.00 49300.00SEEDING & MULCHING
0123 6087000000-M 1660 8.5 HA  100.00 850.00 150.00 1275.00 100.00 850.00MOWING
0124 6090000000-M 1661  200 KG  14.00 2800.00 18.00 3600.00 17.00 3400.00SEED FOR REPAIR SEEDING
0125 6093000000-M 1661  1 MTN 500.00 500.00 500.00 500.00 1300.00 1300.00FERT FOR REPAIR SEEDING
0126 6096000000-M 1662  400 KG  9.00 3600.00 6.00 2400.00 8.00 3200.00SEED FOR SUPP SEEDING
0127 6108000000-M 1665  25 MTN 360.00 9000.00 450.00 11250.00 400.00 10000.00FERTILIZER TOPDRESSING
0128 6109200000-M SP  0.15 HA  14667.00 2200.05 20000.00 3000.00 28000.00 4200.00SPECIAL SEED UND GR CENTIPEDE
0129 6114000000-N SP   7 HR  50.00 350.00 50.00 350.00 50.00 350.00SPECIALIZED HAND MOWING
0130 6117000000-N 1675  16 EA  200.00 3200.00 100.00 1600.00 100.00 1600.00RESPONSE FOR EROS CONTROL
0131 6147000000-M SP   500 M   6.89 3445.00 6.10 3050.00 6.10 3050.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE

 

    TOTAL 3464840.44 TOTAL 3537125.48 TOTAL 3580634.66CONTRACT TOTAL

 

    SUB-TOTAL 3464840.44 SUB-TOTAL 3537125.48 SUB-TOTAL 3580634.66ROADWAY ITEMS



DEC 21, 2004 02:59 PM

TIP NO R-3303 2:00 PM 5 /  8 021

RICHMOND

34527.3.2

DEC 21 2004 C201358
FED AID NO STP-73(13)

GRADING, DRAINAGE & PAVING.

NC-73 EXT FROM EXISTING NC-73 & US-220 TO SR-1452 (CHURCH ST) NEAR ELLERBE.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

3.620 KM

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 679417.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 225000.00 225000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.8 HA  8000.00 6400.00 10000.00 8000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  105,300 M3  6.00 631800.00 6.00 631800.00UNCLASSIFIED EXCAVATION
0005 0036000000-M 225  3,000 M3  15.00 45000.00 15.00 45000.00UNDERCUT EXCAVATION
0006 0080000000-M SP   360 MTN 20.00 7200.00 25.00 9000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-M 240  600 M3  8.00 4800.00 8.00 4800.00DRAINAGE DITCH EXCAVATION
0008 0141000000-M 240  160 M   10.00 1600.00 10.00 1600.00BERM DITCH CONSTRUCTION
0009 0156000000-M 250  1,200 M2  2.75 3300.00 2.75 3300.00REMOVAL OF EXT ASPHALT PVM'T
0010 0177000000-M 250  810 M2  1.50 1215.00 1.50 1215.00BREAKING OF EXT ASPH PVMT
0011 0192000000-N 260  12 HR  300.00 3600.00 300.00 3600.00PROOF ROLLING
0012 0195000000-M 265  1,000 M3  25.00 25000.00 25.00 25000.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  3,500 M2  3.00 10500.00 4.00 14000.00SOIL STABILIZATION FABRIC
0014 0318000000-M 300  370 MTN 30.00 11100.00 26.25 9712.50FND CONDIT MATL MINOR STRS
0015 0343000000-M 310 57.6 M   75.00 4320.00 75.00 4320.00375MM SIDE DRAIN PIPE
0016 0344000000-M 310 13.2 M   90.00 1188.00 90.00 1188.00450MM SIDE DRAIN PIPE
0017 0366000000-M 310 577.2 M   85.00 49062.00 82.50 47619.00375MM RCP CULV CLASS III
0018 0372000000-M 310 201.6 M   95.00 19152.00 99.50 20059.20450MM RCP CULV CLASS III
0019 0378000000-M 310 181.2 M   115.00 20838.00 132.00 23918.40600MM RCP CULV CLASS III
0020 0384000000-M 310 37.2 M   160.00 5952.00 165.00 6138.00750MM RCP CULV CLASS III
0021 0390000000-M 310  30 M   200.00 6000.00 231.00 6930.00900MM RCP CULV CLASS III
0022 0414000000-M 310  30 M   550.00 16500.00 462.00 13860.001500MM RCP CULV CLASS III
0023 0420000000-M 310 38.4 M   650.00 24960.00 660.00 25344.001650MM RCP CULV CLASS III
0024 0453000000-M 310  7 EA  1000.00 7000.00 750.00 5250.00***MM PIPE END SECTION

(375MM)
0025 0453000000-M 310  1 EA  1100.00 1100.00 884.00 884.00***MM PIPE END SECTION

(450MM)
0026 0456000000-M 310  1 EA  1500.00 1500.00 1300.00 1300.00****MM RC FES

(600MM)
0027 0708000000-M 310 7.2 M   125.00 900.00 150.00 1080.00400MM BCCSP B 1.63
0028 0806000000-M 310  1 EA  500.00 500.00 375.00 375.00400MM BCCSP ELB B 1.63
0029 0995000000-M 340 17.884 M   40.00 715.36 44.99 804.60PIPE REMOVAL
0030 1011000000-N 500 Lump Sum 100000.00 100000.00FINE GRADING
0031 1044000000-M 501  17,825 M2  1.92 34224.00 1.92 34224.00LIME TRTD SOIL (SLURRY)
0032 1066000000-M 501  197 MTN 165.00 32505.00 165.00 32505.00LIME FOR LIME TREATED SOIL
0033 1121000000-M 520  380 MTN 35.00 13300.00 35.00 13300.00AGGREGATE BASE COURSE
0034 1176000000-M 542  17,825 M2  1.92 34224.00 1.92 34224.00***MM SOIL CEMENT BASE

(180MM)
0035 1187000000-M 542  535 MTN 137.50 73562.50 137.50 73562.50PC FOR SOIL CEMENT BASE
0036 1198000000-M SP   500 MTN 25.00 12500.00 25.00 12500.00AGGREGATE FOR SOIL CEM BS
0037 1209000000-M 543  24,243 L   0.50 12121.50 0.60 14545.80ASPHALT CURING SEAL
0038 1220000000-M 545  136 MTN 50.00 6800.00 50.00 6800.00INCIDENTAL STONE BASE
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GRADING, DRAINAGE & PAVING.

NC-73 EXT FROM EXISTING NC-73 & US-220 TO SR-1452 (CHURCH ST) NEAR ELLERBE.

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

3.620 KM

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

0039 1489000000-M 610  8,341 MTN 52.75 439987.75 52.75 439987.75ASP CONC BASE CRS B25.0B
0040 1519000000-M 610  9,311 MTN 56.70 527933.70 56.70 527933.70ASP CONC SURF CRS S9.5B
0041 1560000000-M 620  964 MTN 334.46 322419.44 334.46 322419.44ASP FOR PLANT MIX  PG64-22
0042 1693000000-M 654  45 MTN 150.00 6750.00 250.00 11250.00ASPH PLT MIX PVMT REPAIR
0043 2022000000-M 815  497 M3  8.00 3976.00 12.00 5964.00SUBDRAIN EXCAVATION
0044 2033000000-M 815  249 M3  34.00 8466.00 34.00 8466.00SUBDR FINE AGGREGATE
0045 2044000000-M 815  600 M   16.00 9600.00 15.50 9300.00150MM PERF SUBDR PIPE
0046 2055000000-M 815  60 EA  0.50 30.00 0.50 30.00150MM SUBDR PIPE Y,T,&L'S
0047 2077000000-M 815  8 M   16.00 128.00 15.50 124.00150MM OUTLET PIPE (SD)
0048 2132000000-N 816  4 EA  180.00 720.00 180.00 720.00CONC PAD SHLDR DRN OUTLET
0049 2143000000-M 818  10 MTN 30.00 300.00 100.98 1009.80BLOTTING SAND
0050 2220000000-M 838 9.1 M3  1200.00 10920.00 1200.00 10920.00REINFORCED ENDWALLS
0051 2264000000-M 840 0.16 M3  5000.00 800.00 3500.00 560.00PIPE PLUGS
0052 2286000000-N 840  21 EA  1600.00 33600.00 1600.00 33600.00MASNRY DRAINAGE STRUCT
0053 2308000000-M 840 2.21 M   650.00 1436.50 750.00 1657.50MASONRY DRAINAGE STRS
0054 2354200000-N 840  1 EA  400.00 400.00 500.00 500.00FRAME W/GRATE 840.24 STD
0055 2366000000-N 840  20 EA  600.00 12000.00 500.00 10000.00FRAME W/2GRTS 840.24 STD
0056 2396000000-N 840  1 EA  450.00 450.00 500.00 500.00FRAME W/COVER STD 840.54
0057 2500000000-M 842 2.2 M3  1000.00 2200.00 1200.00 2640.00CONC RETAINING WALLS
0058 2549000000-M 846  66 M   60.00 3960.00 98.50 6501.00750MM CONC CURB & GUTTER
0059 2619000000-M 850  4 M2  150.00 600.00 100.00 400.00100MM CONC PAVED DITCH
0060 3030000000-M 862 777.24 M   40.32 31338.32 40.32 31338.32STL BM GRDRAIL
0061 3105000000-N 862  2 EA  75.00 150.00 75.00 150.00SBGR TERM SECT
0062 3150000000-N 862  10 EA  25.00 250.00 25.00 250.00ADDIT GUARDRAIL POSTS
0063 3270000000-N SP   16 EA  1597.00 25552.00 1597.00 25552.00GR ANCHOR TYPE 350
0064 3503000000-M 866  161 M   9.85 1585.85 6.50 1046.50WW WIRE FENCE 1200MM FABR
0065 3509000000-M 866  27 EA  16.00 432.00 18.50 499.50100MM FENCE POSTS 2.30M
0066 3515000000-M 866  20 EA  38.00 760.00 28.50 570.00125MM FENCE POSTS 2.50M
0067 3566000000-M 867  78 M   19.70 1536.60 9.50 741.00WOVEN WIRE FENCE RESET
0068 3628000000-M 876  45 MTN 50.00 2250.00 50.00 2250.00PLN RIP RAP CL I
0069 3649000000-M 876  830 MTN 50.00 41500.00 50.00 41500.00PLN RIP RAP, CLASS B
0070 3656000000-M 876  2,400 M2  5.00 12000.00 5.00 12000.00FILTER FABRIC FOR DRAINGE
0071 3659000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00PREFORMED SCOUR HOLES
0072 4400000000-M 1110  63 M2  60.00 3780.00 53.58 3375.54WORK ZONE SIGNS (STAT)
0073 4405000000-M 1110  9 M2  50.00 450.00 46.38 417.42WORK ZONE SIGNS (PORT)
0074 4410000000-M 1110  15 M2  50.00 750.00 44.29 664.35WORK ZONE SIGNS (BARR)
0075 4425000000-N 1125  8 EA  25.00 200.00 14.80 118.40WARNING FLAG SETS
0076 4430000000-N 1130  110 EA  75.00 8250.00 35.82 3940.20DRUMS
0077 4435000000-N 1135  30 EA  25.00 750.00 16.50 495.00CONES
0078 4445000000-M 1145  79 M   35.00 2765.00 32.67 2580.93BARRICADES (TYPE III)
0079 4450000000-N 1150  416 HR  25.00 10400.00 25.00 10400.00FLAGGER
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GRADING, DRAINAGE & PAVING.

NC-73 EXT FROM EXISTING NC-73 & US-220 TO SR-1452 (CHURCH ST) NEAR ELLERBE.

TRIANGLE GRADING & PAVING,
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COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC  

0080 4650000000-N 1251  376 EA  6.00 2256.00 4.00 1504.00TEMP RAISED PVMT MRKS
0081 4685000000-M 1205  8,823 M   1.35 11911.05 1.44 12705.12100MM THERMO MKG, 2.3MMTK
0082 4686000000-M 1205  9,610 M   1.45 13934.50 1.60 15376.00100MM THERMO MKG, 3.1MMTK
0083 4710000000-M 1205  110 M   16.00 1760.00 13.13 1444.30600MM THERMO MKG 3.1MM TK
0084 4721000000-M 1205  4 EA  100.00 400.00 75.00 300.00THERMO PVT MKG CHARACTER 3.1
0085 4725000000-M 1205  23 EA  100.00 2300.00 90.00 2070.00THERMO PVT MKG SYMB 2.3MM
0086 4810000000-M 1205  73,730 M   0.15 11059.50 0.53 39076.90PAINT PVT MKG LINES 100MM
0087 4835000000-M 1205  440 M   3.00 1320.00 6.56 2886.40PAINT PVT MKG LINES 600MM
0088 4840000000-N 1205  16 EA  10.00 160.00 30.00 480.00PAINT PVT MKG CHARACTER
0089 4845000000-N 1205  92 EA  10.00 920.00 35.00 3220.00PAINT PVT MKG SYMBOL
0090 4905000000-N 1253  188 EA  40.00 7520.00 40.00 7520.00SNOWPLB PVMT MRKER
0091 4915000000-M 1264  3 EA  24.80 74.40 26.54 79.622.1M U-CHANNEL POSTS
0092 4955000000-N 1264  3 EA  87.80 263.40 87.80 263.40OBJECT MARKERS (END OF RD
0093 5300000000-M 1505  83 MTN 32.00 2656.00 26.50 2199.50FND CONDIT MAT'L ********

(VI)
0094 5306000000-M SP   83 MTN 32.00 2656.00 26.50 2199.50BEDDN MAT'L CL **********

(IV)
0095 5414000000-M 1510 9.2 M   80.00 736.00 65.00 598.0020MM CU WATER PIPE TYPE K
0096 5444000000-M 1510 526.5 M   85.00 44752.50 70.04 36876.06150MM PVC H2O P SD21 1.38
0097 5480000000-M 1510  601 KG  7.00 4207.00 8.65 5198.65DI H2O FITTINGS 1.72MPA
0098 5492000000-M SP  35.9 M   55.00 1974.50 45.00 1615.5020MM PE H2O TUBE SDR9 ***

(1.38MPA)
0099 5498000000-M SP  169.5 M   55.00 9322.50 48.00 8136.00***MM PE H2O TUBE SDR9 ***

(25MM, 1.38MPA)
0100 5498000000-M SP  36.8 M   65.00 2392.00 65.00 2392.00***MM PE H2O TUBE SDR9 ***

(50MM, 1.38MPA)
0101 5516000000-M 1510  1 EA  200.00 200.00 75.00 75.0025MM CORPORATION STOP
0102 5534000000-M 1510  1 EA  600.00 600.00 350.00 350.00***MM GATE V & V BX

(50MM, 1.38MPA)
0103 5540000000-M 1510  9 EA  1000.00 9000.00 700.00 6300.00150MM GATE V & V BX
0104 5582000000-M 1510  1 EA  200.00 200.00 600.00 600.00*** X ***MM TAPPING SADDL

(150MM X 25MM)
0105 5582000000-M 1510  1 EA  200.00 200.00 600.00 600.00*** X ***MM TAPPING SADDL

(150MM X 50MM)
0106 5648000000-N 1510  3 EA  750.00 2250.00 650.00 1950.00RELOCATE EXIST WAT METER
0107 5822000000-N 1530  2 EA  3500.00 7000.00 2500.00 5000.00BREAK DOWN & REBUILD MH
0108 5888000000-M SP   26 M   800.00 20800.00 705.00 18330.00GENERIC UTILITY ITEM (M)

TRENCHLESS INSTALLATION OF 300MM WATER PIPE, IN
SOIL

0109 6000000000-M 1605  500 M   9.05 4525.00 6.20 3100.00TEMPORARY SILT FENCE
0110 6006000000-M 1610  500 MTN 50.00 25000.00 50.00 25000.00EROS CONTRL STONE CL A
0111 6009000000-M 1610  3,500 MTN 50.00 175000.00 50.00 175000.00EROS CONTRL STONE CL B
0112 6012000000-M 1610  1,150 MTN 50.00 57500.00 50.00 57500.00SEDIMENT CONTROL STONE
0113 6015000000-M 1615  15 HA  988.00 14820.00 700.00 10500.00TEMPORARY MULCHING
0114 6018000000-M 1620  600 KG  6.62 3972.00 9.00 5400.00SEED FOR TEMP SEEDING
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0115 6021000000-M 1620  5 MTN 661.00 3305.00 500.00 2500.00FERT FOR TEMP SEEDING
0116 6024000000-M 1622  225 M   45.00 10125.00 45.00 10125.00TEMPORARY SLOPE DRAINS
0117 6027000000-N 1622  19 EA  200.00 3800.00 200.00 3800.00INLET PROTCN @ SLOPE DRNS
0118 6030000000-M 1630  15,000 M3  0.01 150.00 0.01 150.00SILT EXCAVATION
0119 6036000000-M 1631  8,500 M2  1.68 14280.00 2.00 17000.00MATTING FOR EROS CONTROL
0120 6038000000-M SP   70 M2  9.58 670.60 19.00 1330.00PERM SOIL REINF MAT
0121 6042000000-M 1632  150 M   13.10 1965.00 9.50 1425.006.4MM HARDWARE CLOTH
0122 6084000000-M 1660 14.5 HA  2695.00 39077.50 2680.00 38860.00SEEDING & MULCHING
0123 6087000000-M 1660 8.5 HA  124.00 1054.00 100.00 850.00MOWING
0124 6090000000-M 1661  200 KG  13.25 2650.00 14.00 2800.00SEED FOR REPAIR SEEDING
0125 6093000000-M 1661  1 MTN 882.00 882.00 400.00 400.00FERT FOR REPAIR SEEDING
0126 6096000000-M 1662  400 KG  3.10 1240.00 5.60 2240.00SEED FOR SUPP SEEDING
0127 6108000000-M 1665  25 MTN 385.00 9625.00 280.00 7000.00FERTILIZER TOPDRESSING
0128 6109200000-M SP  0.15 HA  17700.00 2655.00 15000.00 2250.00SPECIAL SEED UND GR CENTIPEDE
0129 6114000000-N SP   7 HR  40.00 280.00 30.00 210.00SPECIALIZED HAND MOWING
0130 6117000000-N 1675  16 EA  100.00 1600.00 2.50 40.00RESPONSE FOR EROS CONTROL
0131 6147000000-M SP   500 M   6.10 3050.00 5.95 2975.00GENERIC EROSION CONTROL ITEM (M)

SAFETY FENCE

 

    TOTAL 3692867.97 TOTAL 4230349.30CONTRACT TOTAL

 

    SUB-TOTAL 3692867.97 SUB-TOTAL 4230349.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3464840.44ROBERSON CONTRACTING, INCORPORATED
     2  3537125.48THE TARA GROUP OF LUMBERTON, INCORPORATED
     3  3580634.66J. T. RUSSELL & SONS, INC.
     4  3692867.97TRIANGLE GRADING & PAVING, INC.
     5  4230349.30COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 022

MOORE

39695

DEC 21 2004 C201362
FED AID NO STATE FUNDED

WIDENING, RESURFACING, & PAVEMENT MARKINGS.

NC-24/27 FROM WEST OF NC-22 TO EAST OF NC-705.

RILEY PAVING, INC.

CARTHAGE,  NC

5.000 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 20000.00GRADING
0003 1220000000-E 545  200 TON 40.00 8000.00INCIDENTAL STONE BASE
0004 1243000000-E SP  3.05 SMI 5300.00 16165.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  6.95 SMI 5300.00 36835.00SHOULDER RECONSTRUCTION
0006 1330000000-E 607  2,125 SY  15.00 31875.00INCIDENTAL MILLING
0007 1491000000-E 610  9,275 TON 41.00 380275.00ASP CONC BASE CRS B25.0C
0008 1523000000-E 610  14,570 TON 31.00 451670.00ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  399 TON 245.25 97854.75ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  874 TON 255.50 223307.00ASP FOR PLANT MIX PG70-22
0011 4685000000-E 1205  52,820 LF  0.36 19015.20THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  42,320 LF  0.46 19467.20THERMO PVT MKG LINES 4"120
0013 4810000000-E 1205  95,140 LF  0.08 7611.20PAINT PVMT MARKINGS 4"
0014 4905000000-N 1253  335 EA  27.00 9045.00SNOWPLB PVMT MRKER
0015 6084000000-E 1660 7.27 ACR 1450.00 10541.50SEEDING AND MULCHING
0016 3030000000-E 862  375 LF  15.00 5625.00STL BM GUARDRAIL
0017 3150000000-N 862  5 EA  50.00 250.00ADDIT GUARDRAIL POSTS
0018 3180000000-N 862  4 EA  1480.00 5920.00GR ANCHOR TYPE **********

(III MOD)
0019 3270000000-N SP   16 EA  1760.00 28160.00GR ANCHOR TYPE 350
0020 3435000000-N SP   4 EA  1210.00 4840.00GENERIC GUARDRAIL ITEM (EA)

25' CLEAR SPAN GUARDRAIL SEC- TION

 

    TOTAL 1424456.85CONTRACT TOTAL

 

    SUB-TOTAL 1424456.85ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1424456.85RILEY PAVING, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 023

RANDOLPH

37630,  39694

DEC 21 2004 C201361
FED AID NO STATE FUNDED

MILLING, RESURFACING, & PAVEMENT MARKINGS.

US-220 BUS FROM NORTH OF SR-2123 TO THE GUILFORD COUNTY LINE & SR-1007 FROM SR-2101 TO THE GUILFORD COUNTY LINE.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

9.760 MI

RILEY PAVING, INC. BLYTHE CONSTRUCTION, INC.

CARTHAGE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20975.00 40000.00 94383.00MOBILIZATION
0002 1220000000-E 545  500 TON 31.50 15750.00 30.00 15000.00 30.00 15000.00INCIDENTAL STONE BASE
0003 1245000000-E SP  16.24 SMI 2950.00 47908.00 5500.00 89320.00 4800.00 77952.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  23,950 SY  1.67 39996.50 2.50 59875.00 1.75 41912.50MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0005 1330000000-E 607  1,480 SY  9.60 14208.00 15.00 22200.00 10.75 15910.00INCIDENTAL MILLING
0006 1523000000-E 610  28,840 TON 30.65 883946.00 30.40 876736.00 35.30 1018052.00ASP CONC SURF CRS S9.5C
0007 1565000000-E 620  1,731 TON 285.00 493335.00 255.95 443049.45 240.00 415440.00ASP FOR PLANT MIX PG70-22
0008 1704000000-E SP   550 TON 103.35 56842.50 115.00 63250.00 100.00 55000.00PATCHING EXIST PAVEMENT
0009 2800000000-N 858  2 EA  735.00 1470.00 709.00 1418.00 800.00 1600.00ADJ CATCH BASINS
0010 2830000000-N 858  7 EA  735.00 5145.00 709.00 4963.00 800.00 5600.00ADJ MANHOLES
0011 2845000000-N 858  4 EA  710.00 2840.00 683.00 2732.00 785.00 3140.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  104,032 LF  0.36 37451.52 0.34 35370.88 0.34 35370.88THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  76,526 LF  0.44 33671.44 0.43 32906.18 0.42 32140.92THERMO PVT MKG LINES 4"120
0014 4697000000-E 1205  200 LF  1.50 300.00 1.21 242.00 1.21 242.00THERMO PVT MKG LINE 8"120
0015 4710000000-E 1205  120 LF  6.50 780.00 5.89 706.80 5.89 706.8024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  62.00 744.00 59.00 708.00 59.00 708.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  133 EA  96.60 12847.80 92.00 12236.00 92.00 12236.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  162,502 LF  0.09 14625.18 0.10 16250.20 0.09 14625.18PAINT PVMT MARKINGS 4"
0019 4820000000-E 1205  200 LF  0.70 140.00 0.66 132.00 0.66 132.00PAINT PVMT MARKINGS 8"
0020 4835000000-E 1205  200 LF  2.65 530.00 2.50 500.00 2.50 500.00PAINT PVT MKG LINES 24"
0021 4840000000-N 1205  12 EA  50.40 604.80 48.00 576.00 48.00 576.00PAINT PVT MKG CHARACTER
0022 4905000000-N 1253  1,103 EA  28.25 31159.75 26.90 29670.70 26.90 29670.70SNOWPLB PVMT MRKER
0023 6084000000-E 1660 11.72 ACR 1181.25 13844.25 1195.00 14005.40 1200.00 14064.00SEEDING AND MULCHING
0024 7444000000-E 1725  1,200 LF  3.90 4680.00 4.24 5088.00 4.00 4800.00INDUCTIVE LOOP SAWCUT
0025 7456000000-E 1726  500 LF  3.15 1575.00 3.44 1720.00 3.00 1500.00LEAD-IN CABLE

 

    TOTAL 1735369.74 TOTAL 1768655.61 TOTAL 1891261.98CONTRACT TOTAL

 

    SUB-TOTAL 1735369.74 SUB-TOTAL 1768655.61 SUB-TOTAL 1891261.98ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1735369.74THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1768655.61RILEY PAVING, INC.
     3  1891261.98BLYTHE CONSTRUCTION, INC.



DEC 21, 2004 02:59 PM

TIP NO R-2911C 2:00 PM 1 /  14 024

ROWAN

34517.3.8

DEC 21 2004 C201068
FED AID NO STP-70(79)

GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

US-70 FROM SR-1001 (MAIN ST) TO SR-1739 (HILDERBRAND RD).

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

4.118 MI

ARCHER WESTERN
CONTRACTORS, LTD.

REA CONTRACTING, LLC

ATLANTA,  GA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 380000.00 735000.00 748000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 60000.00 415000.00 159000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 265000.00 1500000.00 600000.00CLEARING & GRUBBING
0004 0008000000-E 200  3 ACR 12300.00 36900.00 15000.00 45000.00 8000.00 24000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  4 EA  1545.00 6180.00 1600.00 6400.00 1350.00 5400.00SEALING ABANDONED WELLS
0006 0022000000-E 225  254,100 CY  6.20 1575420.00 4.25 1079925.00 6.85 1740585.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  5,500 CY  9.00 49500.00 4.60 25300.00 8.90 48950.00UNDERCUT EXCAVATION
0008 0080000000-E SP   500 TON 24.00 12000.00 15.00 7500.00 16.75 8375.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  1,400 CY  10.20 14280.00 4.00 5600.00 8.00 11200.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  2,400 LF  2.05 4920.00 1.00 2400.00 1.80 4320.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  5,600 SY  5.60 31360.00 1.50 8400.00 3.25 18200.00REMOVAL OF EXT ASPHALT PVMT
0012 0192000000-N 260  13 HR  138.10 1795.30 155.00 2015.00 155.00 2015.00PROOF ROLLING
0013 0195000000-E 265  2,000 CY  18.60 37200.00 30.00 60000.00 24.00 48000.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  2,000 SY  2.00 4000.00 1.00 2000.00 1.95 3900.00SOIL STABILIZATION FABRIC
0015 0234000000-E SP   1,800 CY  20.60 37080.00 35.00 63000.00 23.95 43110.00GENERIC GRADING ITEM (CY)

SELECT MATERIAL, CLASS II
0016 0241000000-E SP   1,100 SY  5.15 5665.00 12.00 13200.00 7.65 8415.00GENERIC GRADING ITEM (SY)

PRIMARY GEOGRID REINFORCEMENT
0017 0241000000-E SP   600 SY  7.75 4650.00 10.00 6000.00 4.50 2700.00GENERIC GRADING ITEM (SY)

SECONDARY GEOGRID REINFORCE-  MENT
0018 0245000000-E SP   100 GAL 103.00 10300.00 30.00 3000.00 15.00 1500.00GENERIC GRADING ITEM (GAL)

DECONTAMINATION WATER FOR DIS-POSAL
0019 0255000000-E SP   1,100 TON 80.00 88000.00 28.00 30800.00 61.50 67650.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING, DISPOSAL OF CONTAMINATED
SOIL

0020 0318000000-E 300  2,375 TON 20.50 48687.50 25.00 59375.00 20.00 47500.00FND CONDIT MATL MINOR STRS
0021 0343000000-E 310  340 LF  28.50 9690.00 25.00 8500.00 21.50 7310.0015" SIDE DRAIN PIPE
0022 0366000000-E 310  10,024 LF  24.50 245588.00 27.00 270648.00 46.25 463610.0015" RC PIPE CULV III
0023 0372000000-E 310  1,616 LF  34.00 54944.00 30.00 48480.00 34.65 55994.4018" RC PIPE CULV III
0024 0378000000-E 310  5,284 LF  37.00 195508.00 38.00 200792.00 50.00 264200.0024" RC PIPE CULV III
0025 0384000000-E 310  2,696 LF  49.60 133721.60 52.00 140192.00 55.00 148280.0030" RC PIPE CULV III
0026 0390000000-E 310  184 LF  65.00 11960.00 68.00 12512.00 92.00 16928.0036" RC PIPE CULV III
0027 0396000000-E 310  664 LF  84.60 56174.40 80.00 53120.00 74.50 49468.0042" RC PIPE CULV III
0028 0402000000-E 310  96 LF  104.00 9984.00 95.00 9120.00 170.00 16320.0048" RC PIPE CULV III
0029 0408000000-E 310  204 LF  153.00 31212.00 125.00 25500.00 156.00 31824.0054" RC PIPE CULV III
0030 0426000000-E 310  56 LF  283.00 15848.00 180.00 10080.00 377.00 21112.0072" RC PIPE CULV III
0031 0448000000-E 310  236 LF  207.00 48852.00 180.00 42480.00 170.00 40120.00***" RCP CULV CLASS IV

(60")
0032 0708000000-E 310  160 LF  36.00 5760.00 25.00 4000.00 56.00 8960.0015" BCCSP B 0.064"
0033 0714000000-E 310  172 LF  39.50 6794.00 27.00 4644.00 55.00 9460.0018" BCCSP B 0.064"
0034 0720000000-E 310  124 LF  46.00 5704.00 35.00 4340.00 76.00 9424.0024" BCCSP B 0.064"
0035 0726000000-E 310  236 LF  56.00 13216.00 42.00 9912.00 72.50 17110.0030" BCCSP B 0.079"
0036 0806000000-E 310  4 EA  382.00 1528.00 225.00 900.00 467.00 1868.0015" BCCS ELB B 0.064"



DEC 21, 2004 02:59 PM

TIP NO R-2911C 2:00 PM 2 /  14 024

ROWAN

34517.3.8

DEC 21 2004 C201068
FED AID NO STP-70(79)

GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

US-70 FROM SR-1001 (MAIN ST) TO SR-1739 (HILDERBRAND RD).

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

4.118 MI

ARCHER WESTERN
CONTRACTORS, LTD.

REA CONTRACTING, LLC

ATLANTA,  GA CHARLOTTE,  NC

0037 0807000000-E 310  3 EA  400.00 1200.00 260.00 780.00 480.00 1440.0018" BCCS ELB B 0.064"
0038 0808000000-E 310  7 EA  475.00 3325.00 310.00 2170.00 581.00 4067.0024" BCCS ELB B 0.064"
0039 0809000000-E 310  4 EA  545.00 2180.00 380.00 1520.00 670.00 2680.0030" BCCS ELB B 0.079"
0040 0980000000-E SP   140 LF  825.00 115500.00 750.00 105000.00 727.00 101780.00**"WS PIPE *****" B, B&J

(54", 0.750")
0041 0980000000-E SP   144 LF  825.00 118800.00 800.00 115200.00 770.00 110880.00**"WS PIPE *****" B, B&J

(60", 0.875")
0042 0995000000-E 340  2,365 LF  11.00 26015.00 15.00 35475.00 15.00 35475.00PIPE REMOVAL
0043 0996000000-N 350  1 EA  3725.00 3725.00 3000.00 3000.00 2000.00 2000.00PIPE CLEAN-OUT
0044 1011000000-N 500 Lump Sum 255000.00 500000.00 260000.00FINE GRADING
0045 1022000000-E SP   1,500 LB  2.70 4050.00 3.50 5250.00 2.55 3825.00SEALING PVMT CRACKS
0046 1044000000-E 501  50,900 SY  1.98 100782.00 2.00 101800.00 1.75 89075.00LIME TRTD SOIL (SLURRY)
0047 1066000000-E 501  510 TON 144.20 73542.00 140.00 71400.00 135.00 68850.00LIME FOR LIME TREATED SOIL
0048 1110000000-E 510  500 TON 19.85 9925.00 19.00 9500.00 24.00 12000.00STABILIZER AGGREGATE
0049 1121000000-E 520  37,000 TON 17.15 634550.00 16.50 610500.00 17.96 664520.00AGGREGATE BASE COURSE
0050 1176000000-E 542  27,400 SY  1.75 47950.00 1.70 46580.00 1.80 49320.00**" SOIL CEMENT BASE

(7")
0051 1187000000-E 542  760 TON 128.75 97850.00 125.00 95000.00 130.00 98800.00PC FOR SOIL CEMENT BASE
0052 1198000000-E SP   350 TON 19.00 6650.00 16.50 5775.00 16.00 5600.00AGGREGATE FOR SOIL CEM BS
0053 1209000000-E 543  11,800 GAL 1.39 16402.00 1.35 15930.00 1.35 15930.00ASPHALT CURING SEAL
0054 1220000000-E 545  500 TON 24.00 12000.00 22.00 11000.00 30.00 15000.00INCIDENTAL STONE BASE
0055 1231000000-E 560  21,650 CY  7.50 162375.00 6.00 129900.00 12.50 270625.00SHOULDER BORROW
0056 1297000000-E 607  24,500 SY  2.27 55615.00 2.25 55125.00 2.50 61250.00MILL ASP PVMT *****" DTH

(4")
0057 1330000000-E 607  1,600 SY  6.25 10000.00 5.75 9200.00 14.00 22400.00INCIDENTAL MILLING
0058 1489000000-E 610  2,310 TON 39.75 91822.50 41.00 94710.00 43.50 100485.00ASP CONC BASE CRS B25.0B
0059 1491000000-E 610  13,765 TON 38.15 525134.75 40.00 550600.00 36.00 495540.00ASP CONC BASE CRS B25.0C
0060 1503000000-E 610  37,400 TON 31.75 1187450.00 32.50 1215500.00 36.50 1365100.00ASP CONC INTR CRS I19.0C
0061 1519000000-E 610  2,200 TON 38.15 83930.00 39.00 85800.00 44.50 97900.00ASP CONC SURF CRS S9.5B
0062 1523000000-E 610  29,200 TON 30.50 890600.00 30.50 890600.00 37.00 1080400.00ASP CONC SURF CRS S9.5C
0063 1560000000-E 620  2,590 TON 285.00 738150.00 285.00 738150.00 241.00 624190.00ASP FOR PLANT MIX  PG64-22
0064 1565000000-E 620  1,755 TON 295.00 517725.00 295.00 517725.00 250.00 438750.00ASP FOR PLANT MIX PG70-22
0065 1693000000-E 654  300 TON 120.00 36000.00 143.00 42900.00 105.00 31500.00ASPH PLT MIX PVMT REPAIR
0066 2000000000-N 806  185 EA  128.75 23818.75 120.00 22200.00 150.00 27750.00RIGHT OF WAY MARKERS
0067 2022000000-E 815  340 CY  8.24 2801.60 8.00 2720.00 8.00 2720.00SUBDRAIN EXCAVATION
0068 2033000000-E 815  170 CY  36.05 6128.50 35.00 5950.00 35.00 5950.00SUBDRAIN FINE AGGREGATE
0069 2044000000-E 815  1,000 LF  7.00 7000.00 6.50 6500.00 6.50 6500.006" PERF SUBDRN PIPE
0070 2055000000-E 815  30 EA  0.52 15.60 0.50 15.00 0.50 15.006" SUBDRN Y,T,OR L
0071 2066000000-N 815  2 EA  206.00 412.00 200.00 400.00 200.00 400.00CONC PAD SUBDRN OUTLET
0072 2077000000-E 815  12 LF  7.00 84.00 6.50 78.00 6.50 78.006" OUTLET PIPE (SUBDRNS)
0073 2143000000-E 818  15 TON 14.00 210.00 40.00 600.00 60.00 900.00BLOTTING SAND
0074 2209000000-E 838  13 CY  865.00 11245.00 850.00 11050.00 750.00 9750.00ENDWALLS



DEC 21, 2004 02:59 PM

TIP NO R-2911C 2:00 PM 3 /  14 024

ROWAN

34517.3.8

DEC 21 2004 C201068
FED AID NO STP-70(79)

GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

US-70 FROM SR-1001 (MAIN ST) TO SR-1739 (HILDERBRAND RD).

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

4.118 MI

ARCHER WESTERN
CONTRACTORS, LTD.

REA CONTRACTING, LLC

ATLANTA,  GA CHARLOTTE,  NC

0075 2220000000-E 838  22 CY  935.00 20570.00 950.00 20900.00 750.00 16500.00REINFORCED ENDWALLS
0076 2253000000-E 840  19 CY  1185.00 22515.00 900.00 17100.00 1000.00 19000.00PIPE COLLARS
0077 2264000000-E 840 3.5 CY  790.00 2765.00 800.00 2800.00 1200.00 4200.00PIPE PLUGS
0078 2286000000-N 840  160 EA  1235.00 197600.00 1200.00 192000.00 1250.00 200000.00MASNRY DRAINAGE STRUCT
0079 2308000000-E 840 76.7 LF  225.00 17257.50 250.00 19175.00 300.00 23010.00MASNRY DRAINAGE STRUCT
0080 2354200000-N 840  2 EA  465.00 930.00 430.00 860.00 250.00 500.00FRAME W/GRATE 840.24 STD
0081 2364000000-N 840  9 EA  465.00 4185.00 430.00 3870.00 375.00 3375.00FRAME W/2GRTS 840.16 STD
0082 2366000000-N 840  97 EA  465.00 45105.00 480.00 46560.00 360.00 34920.00FRAME W/2GRTS 840.24 STD
0083 2367000000-N 840  4 EA  465.00 1860.00 440.00 1760.00 375.00 1500.00FRAME W/2GRTS 840.29 STD
0084 2374000000-N 840  2 EA  500.00 1000.00 470.00 940.00 450.00 900.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  15 EA  500.00 7500.00 470.00 7050.00 450.00 6750.00FRAME-GRT-HD 840.03 **

(F)
0086 2374000000-N 840  21 EA  500.00 10500.00 470.00 9870.00 450.00 9450.00FRAME-GRT-HD 840.03 **

(G)
0087 2396000000-N 840  7 EA  409.00 2863.00 350.00 2450.00 275.00 1925.00FRAME W/COVER STD 840.54
0088 2542000000-E 846  7,950 LF  9.50 75525.00 12.30 97785.00 10.35 82282.501'-6"CONC CURB & GUTTER
0089 2549000000-E 846  11,400 LF  12.36 140904.00 15.50 176700.00 12.25 139650.002'-6"CONC CURB & GUTTER
0090 2556000000-E 846  520 LF  13.39 6962.80 12.50 6500.00 12.50 6500.00SHOULDER BERM GUTTER
0091 2619000000-E 850  170 SY  30.90 5253.00 95.00 16150.00 55.00 9350.004" CONCRETE PAVED DITCH
0092 2655000000-E 852  1,290 SY  44.00 56760.00 40.50 52245.00 39.50 50955.005" MONO CONC ISLDS (KEY IN)
0093 2724000000-E 857  98 LF  101.00 9898.00 95.00 9310.00 80.00 7840.00PC REINF BARRIER SNGL FC
0094 2739000000-E 852  80 SY  51.50 4120.00 34.00 2720.00 50.00 4000.00GENERIC PAVING ITEM 852 (SY)

1/2" CORRUGRATED CONCRETE IS- LAND
0095 2800000000-N 858  4 EA  1615.00 6460.00 1000.00 4000.00 550.00 2200.00ADJ CATCH BASINS
0096 2938000000-N SP   1 EA  2465.00 2465.00 2000.00 2000.00 1800.00 1800.00CONVERT DI TO JB W/MH CVR
0097 3000000000-N SP   2 EA  16480.00 32960.00 16000.00 32000.00 16000.00 32000.00IMPACT ATTEN TYPE 350
0098 3030000000-E 862 7,962.5 LF  13.00 103512.50 12.35 98336.88 12.37 98496.13STL BM GUARDRAIL
0099 3045000000-E 862  300 LF  16.48 4944.00 16.00 4800.00 16.00 4800.00SBGR SHOP CURVED
0100 3150000000-N 862  10 EA  30.90 309.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0101 3195000000-N 862  3 EA  412.00 1236.00 400.00 1200.00 400.00 1200.00GR ANCHOR TYPE AT-1
0102 3210000000-N 862  7 EA  595.00 4165.00 565.00 3955.00 565.00 3955.00GR ANCHOR TYPE CAT-1
0103 3270000000-N SP   21 EA  1945.00 40845.00 1850.00 38850.00 1850.00 38850.00GR ANCHOR TYPE 350
0104 3317000000-N 862  7 EA  2575.00 18025.00 2500.00 17500.00 2500.00 17500.00GR ANCHOR TYPE B-77
0105 3503000000-E 866  28,000 LF  1.70 47600.00 1.65 46200.00 1.65 46200.00WOVEN WIRE FENCE 47" FAB
0106 3509000000-E 866  1,710 EA  15.35 26248.50 14.90 25479.00 14.90 25479.004" TIMBER POSTS 7'-6"LONG
0107 3515000000-E 866  470 EA  25.75 12102.50 24.50 11515.00 24.50 11515.005" TIMBER POSTS 8'-0"LONG
0108 3557000000-E 866  500 LF  0.52 260.00 0.50 250.00 0.50 250.00ADDITIONAL BARBED WIRE
0109 3559000000-E 866  650 LF  2.25 1462.50 2.15 1397.50 2.15 1397.50** STRAND BW FENCE W/ POSTS

(3)
0110 3559000000-E 866  1,225 LF  2.30 2817.50 2.20 2695.00 2.20 2695.00** STRAND BW FENCE W/ POSTS

(4)
0111 3559000000-E 866  4,600 LF  2.35 10810.00 2.25 10350.00 2.25 10350.00** STRAND BW FENCE W/ POSTS

(5)
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0112 3628000000-E 876  650 TON 36.70 23855.00 26.00 16900.00 40.00 26000.00PLAIN RIP RAP, CLASS I
0113 3649000000-E 876  1,520 TON 32.40 49248.00 21.00 31920.00 40.00 60800.00PLAIN RIP RAP, CLASS B
0114 3656000000-E 876  3,150 SY  2.00 6300.00 0.85 2677.50 2.50 7875.00FILTER FABRIC FOR DRAINGE
0115 3659000000-N SP   1 EA  515.00 515.00 1450.00 1450.00 750.00 750.00PREFORMED SCOUR HOLES
0116 4054000000-E 902  1 CY  635.00 635.00 1000.00 1000.00 603.54 603.54PLN CL A CONC FOOTINGS
0117 4060000000-E 903  252 LB  3.15 793.80 3.25 819.00 2.98 750.96SUPPORT, BREAKAWAY STL BM
0118 4072000000-E 903  3,581 LF  6.60 23634.60 5.00 17905.00 6.28 22488.68SUPPORT, 3-LB STL U-CHAN
0119 4096000000-N 904  4 EA  104.00 416.00 90.00 360.00 98.76 395.04SIGN ERECTION, TYPE D
0120 4102000000-N 904  200 EA  56.00 11200.00 60.00 12000.00 53.28 10656.00SIGN ERECTION, TYPE E
0121 4108000000-N 904  9 EA  117.25 1055.25 100.00 900.00 111.68 1005.12SIGN ERECTION, TYPE F
0122 4110000000-N 904  1 EA  405.00 405.00 350.00 350.00 386.00 386.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0123 4129000000-N 906  2 EA  130.00 260.00 90.00 180.00 123.83 247.66RELOCATE SIGN, TYPE *****

(D)
0124 4129000000-N 906  3 EA  75.00 225.00 65.00 195.00 71.24 213.72RELOCATE SIGN, TYPE *****

(E)
0125 4155000000-N 907  93 EA  7.35 683.55 1.00 93.00 6.98 649.14DISPOSE SIGN SYST U-CHAN
0126 4158000000-N 907  2 EA  50.55 101.10 1.00 2.00 48.12 96.24DISPOSE SIGN SYST WOOD
0127 4192000000-N 907  5 EA  2.25 11.25 1.00 5.00 2.12 10.60DISPOSE SUPPORT, U-CHAN
0128 4400000000-E 1110  839 SF  6.20 5201.80 6.00 5034.00 5.89 4941.71WORK ZONE SIGNS (STAT)
0129 4405000000-E 1110  200 SF  4.60 920.00 18.25 3650.00 6.00 1200.00WORK ZONE SIGNS (PORT)
0130 4410000000-E 1110  314 SF  4.51 1416.14 5.10 1601.40 6.00 1884.00WORK ZONE SIGNS (BARR)
0131 4415000000-N 1115  1 EA  10300.00 10300.00 3400.00 3400.00 5200.00 5200.00FLASHING ARROW PNL TYPE C
0132 4430000000-N 1130  450 EA  87.00 39150.00 44.00 19800.00 50.00 22500.00DRUMS
0133 4445000000-E 1145  336 LF  10.40 3494.40 12.00 4032.00 13.50 4536.00BARRICADES (TYPE III)
0134 4450000000-N 1150  960 HR  23.35 22416.00 20.00 19200.00 18.85 18096.00FLAGGER
0135 4480000000-N 1165  1 EA  9000.00 9000.00 50000.00 50000.00 13000.00 13000.00TRUCK MTD IMP ATTN 60 MPH
0136 4510000000-N SP   192 HR  41.20 7910.40 59.00 11328.00 40.00 7680.00POLICE
0137 4650000000-N 1251  1,124 EA  3.04 3416.96 2.95 3315.80 2.95 3315.80TEMP RAISED PVMT MRKS
0138 4685000000-E 1205  74,554 LF  0.39 29076.06 0.40 29821.60 0.38 28330.52THERMO PVT MKG LINES 4"90
0139 4686000000-E 1205  21,045 LF  0.49 10312.05 0.50 10522.50 0.48 10101.60THERMO PVT MKG LINES 4"120
0140 4695000000-E 1205  2,884 LF  1.71 4931.64 1.65 4758.60 1.66 4787.448"WIDE THERMO 90 MILS
0141 4710000000-E 1205  337 LF  6.07 2045.59 5.90 1988.30 5.89 1984.9324"WIDE THERMO 120 MILS
0142 4725000000-E 1205  93 EA  97.85 9100.05 90.00 8370.00 95.00 8835.00THERMO PVT SYMBOL 90MILS
0143 4810000000-E 1205  267,152 LF  0.11 29386.72 0.12 32058.24 0.11 29386.72PAINT PVMT MARKINGS 4"
0144 4820000000-E 1205  7,942 LF  0.68 5400.56 0.65 5162.30 0.66 5241.72PAINT PVMT MARKINGS 8"
0145 4825000000-E 1205  420 LF  1.80 756.00 1.75 735.00 1.75 735.00PAINT PVMT MARKINGS 12"
0146 4835000000-E 1205  1,920 LF  2.29 4396.80 2.10 4032.00 2.22 4262.40PAINT PVT MKG LINES 24"
0147 4840000000-N 1205  20 EA  42.23 844.60 40.00 800.00 41.00 820.00PAINT PVT MKG CHARACTER
0148 4845000000-N 1205  219 EA  50.47 11052.93 45.00 9855.00 49.00 10731.00PAINT PVT MKG SYMBOL
0149 4900000000-N 1252  240 EA  3.04 729.60 3.00 720.00 2.95 708.00PERM RAISED PVMT MARKERS
0150 4905000000-N 1253  879 EA  28.75 25271.25 27.00 23733.00 27.30 23996.70SNOWPLB PVMT MRKER
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0151 5300000000-E 1505  435 TON 15.45 6720.75 22.00 9570.00 15.00 6525.00FND CONDIT MAT CL *******
(VI)

0152 5306000000-E SP   435 TON 15.45 6720.75 22.00 9570.00 15.00 6525.00BEDDING MATL, CL ********
(IV)

0153 5354000000-E 1510  15 LF  36.05 540.75 30.00 450.00 35.00 525.004" DI WATER PIPE  PC 350
0154 5360000000-E 1510  1,483 LF  37.08 54989.64 35.00 51905.00 36.00 53388.006" DI WATER PIPE  PC 350
0155 5366000000-E 1510  25 LF  41.20 1030.00 40.00 1000.00 40.00 1000.008" DI WATER PIPE  PC 350
0156 5378000000-E 1510  1,121 LF  49.44 55422.24 60.00 67260.00 48.00 53808.0012" DI WATER PIPE PC 350
0157 5384000000-E 1510  8,120 LF  65.92 535270.40 70.00 568400.00 64.00 519680.0016" DI WATER PIPE PC ****

(PC 350)
0158 5408000000-E 1510  6 LF  30.90 185.40 100.00 600.00 30.00 180.00***"CU WATER PIPE TYPE K

(2")
0159 5414000000-E 1510  5 LF  25.75 128.75 50.00 250.00 25.00 125.003/4"CU WATER PIPE TYPE K
0160 5432000000-E 1510  6 LF  25.75 154.50 50.00 300.00 25.00 150.002"PVC WATER PIPE ********

(SDR 9)
0161 5480000000-E 1510  21,515 LB  2.06 44320.90 3.50 75302.50 2.00 43030.00DI H2O FITTINGS 250# MIN
0162 5492000000-E SP  108.5 LF  15.45 1676.33 30.00 3255.00 15.00 1627.503/4"PE WAT TUBN SDR9 ****

(200# WP)
0163 5498000000-E SP   15 LF  25.75 386.25 50.00 750.00 25.00 375.00***"PE WAT TUBING SDR9 ****

(2", 200# WP)
0164 5510000000-E 1510  1 EA  309.00 309.00 150.00 150.00 300.00 300.003/4" CORPORATION STOP
0165 5528000000-E 1510  3 EA  824.00 2472.00 300.00 900.00 800.00 2400.002" CORPORATION STOP
0166 5534000000-E 1510  2 EA  824.00 1648.00 675.00 1350.00 800.00 1600.00**" GATE V&VB *****WP

(2", 200# WP)
0167 5534000000-E 1510  1 EA  1030.00 1030.00 750.00 750.00 1000.00 1000.00**" GATE V&VB *****WP

(4", 200#WP)
0168 5540000000-E 1510  20 EA  1236.00 24720.00 1050.00 21000.00 1200.00 24000.006" GATE V&VB 200# WP
0169 5546000000-E 1510  5 EA  1648.00 8240.00 1500.00 7500.00 1600.00 8000.008" GATE V&VB *****WP

(200# WP)
0170 5558000000-E 1510  4 EA  2832.50 11330.00 2400.00 9600.00 2750.00 11000.0012" GATE V&VB *****WP

(200# WP)
0171 5582000000-E 1510  1 EA  515.00 515.00 500.00 500.00 500.00 500.00**"X **" TAPPING SADDLE

(12" X 2")
0172 5582000000-E 1510  1 EA  566.50 566.50 750.00 750.00 550.00 550.00**"X **" TAPPING SADDLE

(16" X 2")
0173 5582000000-E 1510  1 EA  618.00 618.00 750.00 750.00 600.00 600.00**"X **" TAPPING SADDLE

(16" x 3/4")
0174 5582000000-E 1510  1 EA  515.00 515.00 400.00 400.00 500.00 500.00**"X **" TAPPING SADDLE

(6" X 2")
0175 5648000000-N 1510  5 EA  824.00 4120.00 600.00 3000.00 800.00 4000.00RELOCATE EXIST WAT METER
0176 5672000000-N 1510  20 EA  1339.00 26780.00 1500.00 30000.00 1300.00 26000.00RELOCATE EXIST FIRE HYD
0177 5726000000-E 1520  494 LF  123.60 61058.40 125.00 61750.00 120.00 59280.008" DI SEWER PIPE  PC 350
0178 5774000000-E 1525  2 EA  2575.00 5150.00 1800.00 3600.00 2500.00 5000.00**'DIA PC SS MH 0-6'

(4' )
0179 5798000000-E 1530  6,570 LF  14.42 94739.40 16.00 105120.00 14.00 91980.00FIL OR REMV **" PIPE, ***

(16", DI-WATER)
0180 5816000000-N 1530  1 EA  1030.00 1030.00 2000.00 2000.00 1000.00 1000.00BRK DN,PLUG & FILL UT MH
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0181 5882000000-N SP   5 EA  5150.00 25750.00 10000.00 50000.00 5000.00 25000.00GENERIC UTILITY ITEM (EA)
16" BUTTERFLY VALVE & MANHOLE

0182 5882000000-N SP   4 EA  2575.00 10300.00 2000.00 8000.00 2500.00 10000.00GENERIC UTILITY ITEM (EA)
BLOW OFF ASSEMBLY

0183 6000000000-E 1605  6,000 LF  1.83 10980.00 1.80 10800.00 2.24 13440.00TEMPORARY SILT FENCE
0184 6006000000-E 1610  565 TON 44.75 25283.75 25.00 14125.00 40.00 22600.00EROS CONTRL STONE CL A
0185 6009000000-E 1610  10,185 TON 46.25 471056.25 25.00 254625.00 40.00 407400.00EROS CONTRL STONE CL B
0186 6012000000-E 1610  4,015 TON 42.43 170356.45 23.00 92345.00 40.00 160600.00SEDIMENT CONTROL STONE
0187 6015000000-E 1615  77 ACR 463.50 35689.50 300.00 23100.00 300.00 23100.00TEMPORARY MULCHING
0188 6018000000-E 1620  2,750 LB  2.28 6270.00 2.50 6875.00 2.50 6875.00SEED FOR TEMP SEEDING
0189 6021000000-E 1620  11 TON 412.00 4532.00 400.00 4400.00 400.00 4400.00FERT FOR TEMP SEEDING
0190 6024000000-E 1622  685 LF  16.60 11371.00 9.00 6165.00 13.00 8905.00TEMPORARY SLOPE DRAINS
0191 6027000000-N 1622  22 EA  372.00 8184.00 130.00 2860.00 350.00 7700.00INLET PROTCN @ SLOPE DRNS
0192 6029000000-E SP   4,000 LF  1.83 7320.00 1.85 7400.00 2.00 8000.00SAFETY FENCE
0193 6030000000-E 1630  43,000 CY  8.50 365500.00 0.01 430.00 8.00 344000.00SILT EXCAVATION
0194 6036000000-E 1631  21,600 SY  2.06 44496.00 1.25 27000.00 3.22 69552.00MATTING FOR EROS CONTROL
0195 6038000000-E SP   1,950 SY  5.15 10042.50 9.00 17550.00 9.00 17550.00PERM SOIL REINF MAT
0196 6042000000-E 1632  3,080 LF  2.73 8408.40 2.75 8470.00 2.40 7392.001/4" HARDWARE CLOTH
0197 6045000000-E SP   850 LF  21.89 18606.50 32.00 27200.00 40.00 34000.00**" TEMPORARY PIPE

(18")
0198 6069000000-E 1638  180 CY  38.15 6867.00 25.00 4500.00 25.00 4500.00STILLING BASINS
0199 6084000000-E 1660  76 ACR 1236.00 93936.00 980.00 74480.00 980.00 74480.00SEEDING AND MULCHING
0200 6087000000-E 1660  46 ACR 103.00 4738.00 30.00 1380.00 30.00 1380.00MOWING
0201 6090000000-E 1661  700 LB  6.18 4326.00 8.00 5600.00 8.00 5600.00SEED FOR REPAIR SEEDING
0202 6093000000-E 1661 1.5 TON 515.00 772.50 400.00 600.00 400.00 600.00FERT FOR REPAIR SEEDING
0203 6096000000-E 1662  1,850 LB  2.28 4218.00 2.25 4162.50 2.00 3700.00SEED FOR SUPP SEEDING
0204 6108000000-E 1665 56.75 TON 412.00 23381.00 400.00 22700.00 400.00 22700.00FERTILIZER TOPDRESSING
0205 6109000000-E SP   1 ACR 8240.00 8240.00 5000.00 5000.00 5000.00 5000.00SPECIAL SEED UND GR FESCUE/BLGRS
0206 6111000000-E SP   155 LF  41.20 6386.00 21.00 3255.00 40.00 6200.00IMPERVIOUS DIKE
0207 6114000000-N SP  22.5 HR  51.50 1158.75 25.00 562.50 25.00 562.50SPECIALIZED HAND MOWING
0208 6117000000-N 1675  20 EA  1.03 20.60 1.50 30.00 1.50 30.00RESPONSE FOR EROS CONTROL
0209 7060000000-E 1705  3,935 LF  3.61 14205.35 3.50 13772.50 3.50 13772.50SIGNAL CABLE
0210 7120000000-E 1705  31 EA  669.50 20754.50 650.00 20150.00 650.00 20150.00VEHICLE SIGNAL HD (12", 3 SECT)
0211 7144000000-E 1705  11 EA  1133.00 12463.00 1100.00 12100.00 1100.00 12100.00VEHICLE SIGNAL HD (12", 5 SECT)
0212 7264000000-E 1710  2,625 LF  2.01 5276.25 2.00 5250.00 1.95 5118.75MESSENGER CABLE (3/8")
0213 7288000000-E 1715  235 LF  15.75 3701.25 14.00 3290.00 20.00 4700.00TRENCHING (PAVED)
0214 7300000000-E 1715  3,510 LF  5.15 18076.50 5.00 17550.00 5.00 17550.00TRENCHING (UNPAVED)
0215 7324000000-N 1716  20 EA  185.40 3708.00 180.00 3600.00 180.00 3600.00JUNCTION BOX (STANDARD SIZE)
0216 7360000000-N 1720  5 EA  721.00 3605.00 700.00 3500.00 700.00 3500.00WOOD POLE
0217 7372000000-N 1721  16 EA  257.50 4120.00 250.00 4000.00 250.00 4000.00GUY ASSEMBLY
0218 7420000000-E 1722  5 EA  412.00 2060.00 400.00 2000.00 400.00 2000.002" RISER WITH WEATHERHEAD
0219 7444000000-E 1725  9,790 LF  5.15 50418.50 5.00 48950.00 5.00 48950.00INDUCTIVE LOOP SAWCUT
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0220 7456000000-E 1726  10,720 LF  1.60 17152.00 1.60 17152.00 1.55 16616.00LEAD-IN CABLE
0221 7576000000-N 1740  8 EA  7725.00 61800.00 7500.00 60000.00 7500.00 60000.00METAL STRAIN SIGNAL POLE
0222 7613000000-N SP   8 EA  901.25 7210.00 875.00 7000.00 875.00 7000.00SOIL TEST
0223 7614000000-E SP   120 LF  191.58 22989.60 185.00 22200.00 186.00 22320.00DRILLED PIER FOUND (**")

(42")
0224 7636000000-N 1745  1 EA  231.75 231.75 225.00 225.00 225.00 225.00SIGN FOR SIGNALS
0225 7684000000-N 1750  2 EA  721.00 1442.00 700.00 1400.00 700.00 1400.00SIGNAL CABINET FOUNDATION
0226 7688000000-N SP   2 EA  309.00 618.00 300.00 600.00 300.00 600.00CABINET BASE ADAPTER
0227 7756000000-N 1751  2 EA  10506.00 21012.00 10200.00 20400.00 10200.00 20400.00CONTLR WITH CBNT, 2070L BASE MTD
0228 7780000000-N SP   13 EA  154.50 2008.50 150.00 1950.00 150.00 1950.00DETECTOR CARD (TYPE 2070L)

CULVERT ITEMS

0229 8126000000-N 414 Lump Sum 15450.00 80000.00 15000.00CULV EXCAV @ ************
(152 + 76.60 -L2-)

0230 8126000000-N 414 Lump Sum 20600.00 50000.00 20000.00CULV EXCAV @ ************
(193 + 55.70 -L2-)

0231 8126000000-N 414 Lump Sum 15450.00 60000.00 15000.00CULV EXCAV @ ************
(62 + 25.00 -L1-)

0232 8133000000-E 414  259 TON 41.20 10670.80 25.00 6475.00 40.00 10360.00FND CONDIT MAT, BOX CULV
0233 8196000000-E 420 382.5 CY  432.60 165469.50 700.00 267750.00 420.00 160650.00CLASS A CONCRETE (CULV)
0234 8245000000-E 425  53,905 LB  0.93 50131.65 0.65 35038.25 0.90 48514.50REINF STEEL (CULVERT)

 

    TOTAL 13596751.71 TOTAL 14844685.87 TOTAL 14960442.52CONTRACT TOTAL

 

    SUB-TOTAL 13318979.76 SUB-TOTAL 14345422.62 SUB-TOTAL 14690918.02ROADWAY ITEMS
    SUB-TOTAL 277771.95 SUB-TOTAL 499263.25 SUB-TOTAL 269524.50CULVERT ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 745000.00 800000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 200000.00 200000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 850000.00 2266695.00CLEARING & GRUBBING
0004 0008000000-E 200  3 ACR 6000.00 18000.00 8000.00 24000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  4 EA  1500.00 6000.00 1600.00 6400.00SEALING ABANDONED WELLS
0006 0022000000-E 225  254,100 CY  7.70 1956570.00 8.70 2210670.00UNCLASSIFIED EXCAVATION
0007 0036000000-E 225  5,500 CY  15.00 82500.00 9.75 53625.00UNDERCUT EXCAVATION
0008 0080000000-E SP   500 TON 18.00 9000.00 17.00 8500.00CLASS IV SUBGRD STABILIZATION
0009 0134000000-E 240  1,400 CY  8.00 11200.00 7.00 9800.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  2,400 LF  5.00 12000.00 2.00 4800.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  5,600 SY  5.00 28000.00 3.00 16800.00REMOVAL OF EXT ASPHALT PVMT
0012 0192000000-N 260  13 HR  250.00 3250.00 500.00 6500.00PROOF ROLLING
0013 0195000000-E 265  2,000 CY  40.00 80000.00 33.00 66000.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  2,000 SY  5.00 10000.00 1.75 3500.00SOIL STABILIZATION FABRIC
0015 0234000000-E SP   1,800 CY  40.00 72000.00 28.00 50400.00GENERIC GRADING ITEM (CY)

SELECT MATERIAL, CLASS II
0016 0241000000-E SP   1,100 SY  4.00 4400.00 6.00 6600.00GENERIC GRADING ITEM (SY)

PRIMARY GEOGRID REINFORCEMENT
0017 0241000000-E SP   600 SY  6.00 3600.00 4.00 2400.00GENERIC GRADING ITEM (SY)

SECONDARY GEOGRID REINFORCE-  MENT
0018 0245000000-E SP   100 GAL 25.00 2500.00 20.00 2000.00GENERIC GRADING ITEM (GAL)

DECONTAMINATION WATER FOR DIS-POSAL
0019 0255000000-E SP   1,100 TON 50.00 55000.00 80.00 88000.00GENERIC GRADING ITEM (TON)

EXCAVATION, HAULING, DISPOSAL OF CONTAMINATED
SOIL

0020 0318000000-E 300  2,375 TON 35.56 84455.00 26.00 61750.00FND CONDIT MATL MINOR STRS
0021 0343000000-E 310  340 LF  22.00 7480.00 27.00 9180.0015" SIDE DRAIN PIPE
0022 0366000000-E 310  10,024 LF  28.00 280672.00 27.00 270648.0015" RC PIPE CULV III
0023 0372000000-E 310  1,616 LF  32.00 51712.00 29.00 46864.0018" RC PIPE CULV III
0024 0378000000-E 310  5,284 LF  35.00 184940.00 35.00 184940.0024" RC PIPE CULV III
0025 0384000000-E 310  2,696 LF  52.00 140192.00 45.00 121320.0030" RC PIPE CULV III
0026 0390000000-E 310  184 LF  65.00 11960.00 62.00 11408.0036" RC PIPE CULV III
0027 0396000000-E 310  664 LF  85.00 56440.00 68.00 45152.0042" RC PIPE CULV III
0028 0402000000-E 310  96 LF  140.00 13440.00 85.00 8160.0048" RC PIPE CULV III
0029 0408000000-E 310  204 LF  160.00 32640.00 120.00 24480.0054" RC PIPE CULV III
0030 0426000000-E 310  56 LF  250.00 14000.00 240.00 13440.0072" RC PIPE CULV III
0031 0448000000-E 310  236 LF  200.00 47200.00 175.00 41300.00***" RCP CULV CLASS IV

(60")
0032 0708000000-E 310  160 LF  30.00 4800.00 27.00 4320.0015" BCCSP B 0.064"
0033 0714000000-E 310  172 LF  35.00 6020.00 32.00 5504.0018" BCCSP B 0.064"
0034 0720000000-E 310  124 LF  50.00 6200.00 38.00 4712.0024" BCCSP B 0.064"
0035 0726000000-E 310  236 LF  55.00 12980.00 48.00 11328.0030" BCCSP B 0.079"
0036 0806000000-E 310  4 EA  500.00 2000.00 275.00 1100.0015" BCCS ELB B 0.064"
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0037 0807000000-E 310  3 EA  500.00 1500.00 400.00 1200.0018" BCCS ELB B 0.064"
0038 0808000000-E 310  7 EA  600.00 4200.00 750.00 5250.0024" BCCS ELB B 0.064"
0039 0809000000-E 310  4 EA  800.00 3200.00 1000.00 4000.0030" BCCS ELB B 0.079"
0040 0980000000-E SP   140 LF  685.00 95900.00 700.00 98000.00**"WS PIPE *****" B, B&J

(54", 0.750")
0041 0980000000-E SP   144 LF  854.00 122976.00 875.00 126000.00**"WS PIPE *****" B, B&J

(60", 0.875")
0042 0995000000-E 340  2,365 LF  10.00 23650.00 13.00 30745.00PIPE REMOVAL
0043 0996000000-N 350  1 EA  1000.00 1000.00 2000.00 2000.00PIPE CLEAN-OUT
0044 1011000000-N 500 Lump Sum 300000.00 250000.00FINE GRADING
0045 1022000000-E SP   1,500 LB  2.75 4125.00 3.25 4875.00SEALING PVMT CRACKS
0046 1044000000-E 501  50,900 SY  1.92 97728.00 1.92 97728.00LIME TRTD SOIL (SLURRY)
0047 1066000000-E 501  510 TON 140.00 71400.00 140.00 71400.00LIME FOR LIME TREATED SOIL
0048 1110000000-E 510  500 TON 24.37 12185.00 16.00 8000.00STABILIZER AGGREGATE
0049 1121000000-E 520  37,000 TON 18.00 666000.00 20.00 740000.00AGGREGATE BASE COURSE
0050 1176000000-E 542  27,400 SY  1.66 45484.00 1.66 45484.00**" SOIL CEMENT BASE

(7")
0051 1187000000-E 542  760 TON 125.00 95000.00 125.00 95000.00PC FOR SOIL CEMENT BASE
0052 1198000000-E SP   350 TON 16.00 5600.00 16.00 5600.00AGGREGATE FOR SOIL CEM BS
0053 1209000000-E 543  11,800 GAL 1.35 15930.00 1.35 15930.00ASPHALT CURING SEAL
0054 1220000000-E 545  500 TON 45.00 22500.00 30.00 15000.00INCIDENTAL STONE BASE
0055 1231000000-E 560  21,650 CY  0.01 216.50 0.01 216.50SHOULDER BORROW
0056 1297000000-E 607  24,500 SY  3.00 73500.00 2.50 61250.00MILL ASP PVMT *****" DTH

(4")
0057 1330000000-E 607  1,600 SY  10.00 16000.00 8.00 12800.00INCIDENTAL MILLING
0058 1489000000-E 610  2,310 TON 45.00 103950.00 43.50 100485.00ASP CONC BASE CRS B25.0B
0059 1491000000-E 610  13,765 TON 38.00 523070.00 36.00 495540.00ASP CONC BASE CRS B25.0C
0060 1503000000-E 610  37,400 TON 40.00 1496000.00 36.50 1365100.00ASP CONC INTR CRS I19.0C
0061 1519000000-E 610  2,200 TON 48.00 105600.00 44.50 97900.00ASP CONC SURF CRS S9.5B
0062 1523000000-E 610  29,200 TON 40.00 1168000.00 37.00 1080400.00ASP CONC SURF CRS S9.5C
0063 1560000000-E 620  2,590 TON 250.00 647500.00 241.00 624190.00ASP FOR PLANT MIX  PG64-22
0064 1565000000-E 620  1,755 TON 260.00 456300.00 250.00 438750.00ASP FOR PLANT MIX PG70-22
0065 1693000000-E 654  300 TON 150.00 45000.00 115.00 34500.00ASPH PLT MIX PVMT REPAIR
0066 2000000000-N 806  185 EA  120.00 22200.00 120.00 22200.00RIGHT OF WAY MARKERS
0067 2022000000-E 815  340 CY  8.00 2720.00 9.00 3060.00SUBDRAIN EXCAVATION
0068 2033000000-E 815  170 CY  35.00 5950.00 32.00 5440.00SUBDRAIN FINE AGGREGATE
0069 2044000000-E 815  1,000 LF  6.50 6500.00 2.20 2200.006" PERF SUBDRN PIPE
0070 2055000000-E 815  30 EA  0.50 15.00 21.00 630.006" SUBDRN Y,T,OR L
0071 2066000000-N 815  2 EA  200.00 400.00 165.00 330.00CONC PAD SUBDRN OUTLET
0072 2077000000-E 815  12 LF  6.50 78.00 12.00 144.006" OUTLET PIPE (SUBDRNS)
0073 2143000000-E 818  15 TON 25.00 375.00 20.00 300.00BLOTTING SAND
0074 2209000000-E 838  13 CY  1100.00 14300.00 900.00 11700.00ENDWALLS
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0075 2220000000-E 838  22 CY  1200.00 26400.00 950.00 20900.00REINFORCED ENDWALLS
0076 2253000000-E 840  19 CY  1200.00 22800.00 600.00 11400.00PIPE COLLARS
0077 2264000000-E 840 3.5 CY  1200.00 4200.00 1000.00 3500.00PIPE PLUGS
0078 2286000000-N 840  160 EA  1250.00 200000.00 1800.00 288000.00MASNRY DRAINAGE STRUCT
0079 2308000000-E 840 76.7 LF  300.00 23010.00 500.00 38350.00MASNRY DRAINAGE STRUCT
0080 2354200000-N 840  2 EA  400.00 800.00 475.00 950.00FRAME W/GRATE 840.24 STD
0081 2364000000-N 840  9 EA  500.00 4500.00 475.00 4275.00FRAME W/2GRTS 840.16 STD
0082 2366000000-N 840  97 EA  500.00 48500.00 475.00 46075.00FRAME W/2GRTS 840.24 STD
0083 2367000000-N 840  4 EA  500.00 2000.00 475.00 1900.00FRAME W/2GRTS 840.29 STD
0084 2374000000-N 840  2 EA  600.00 1200.00 475.00 950.00FRAME-GRT-HD 840.03 **

(E)
0085 2374000000-N 840  15 EA  600.00 9000.00 475.00 7125.00FRAME-GRT-HD 840.03 **

(F)
0086 2374000000-N 840  21 EA  600.00 12600.00 475.00 9975.00FRAME-GRT-HD 840.03 **

(G)
0087 2396000000-N 840  7 EA  400.00 2800.00 475.00 3325.00FRAME W/COVER STD 840.54
0088 2542000000-E 846  7,950 LF  9.00 71550.00 12.50 99375.001'-6"CONC CURB & GUTTER
0089 2549000000-E 846  11,400 LF  11.00 125400.00 12.50 142500.002'-6"CONC CURB & GUTTER
0090 2556000000-E 846  520 LF  15.00 7800.00 12.50 6500.00SHOULDER BERM GUTTER
0091 2619000000-E 850  170 SY  30.00 5100.00 100.00 17000.004" CONCRETE PAVED DITCH
0092 2655000000-E 852  1,290 SY  42.00 54180.00 50.00 64500.005" MONO CONC ISLDS (KEY IN)
0093 2724000000-E 857  98 LF  100.00 9800.00 133.00 13034.00PC REINF BARRIER SNGL FC
0094 2739000000-E 852  80 SY  75.00 6000.00 70.00 5600.00GENERIC PAVING ITEM 852 (SY)

1/2" CORRUGRATED CONCRETE IS- LAND
0095 2800000000-N 858  4 EA  750.00 3000.00 1015.00 4060.00ADJ CATCH BASINS
0096 2938000000-N SP   1 EA  2000.00 2000.00 1500.00 1500.00CONVERT DI TO JB W/MH CVR
0097 3000000000-N SP   2 EA  13000.00 26000.00 16000.00 32000.00IMPACT ATTEN TYPE 350
0098 3030000000-E 862 7,962.5 LF  14.50 115456.25 12.37 98496.13STL BM GUARDRAIL
0099 3045000000-E 862  300 LF  17.00 5100.00 16.00 4800.00SBGR SHOP CURVED
0100 3150000000-N 862  10 EA  40.00 400.00 30.00 300.00ADDIT GUARDRAIL POSTS
0101 3195000000-N 862  3 EA  450.00 1350.00 400.00 1200.00GR ANCHOR TYPE AT-1
0102 3210000000-N 862  7 EA  450.00 3150.00 565.00 3955.00GR ANCHOR TYPE CAT-1
0103 3270000000-N SP   21 EA  1950.00 40950.00 1850.00 38850.00GR ANCHOR TYPE 350
0104 3317000000-N 862  7 EA  1525.00 10675.00 2500.00 17500.00GR ANCHOR TYPE B-77
0105 3503000000-E 866  28,000 LF  1.70 47600.00 1.90 53200.00WOVEN WIRE FENCE 47" FAB
0106 3509000000-E 866  1,710 EA  15.50 26505.00 13.80 23598.004" TIMBER POSTS 7'-6"LONG
0107 3515000000-E 866  470 EA  20.50 9635.00 29.00 13630.005" TIMBER POSTS 8'-0"LONG
0108 3557000000-E 866  500 LF  0.50 250.00 1.00 500.00ADDITIONAL BARBED WIRE
0109 3559000000-E 866  650 LF  2.50 1625.00 3.20 2080.00** STRAND BW FENCE W/ POSTS

(3)
0110 3559000000-E 866  1,225 LF  2.60 3185.00 3.30 4042.50** STRAND BW FENCE W/ POSTS

(4)
0111 3559000000-E 866  4,600 LF  2.70 12420.00 3.40 15640.00** STRAND BW FENCE W/ POSTS

(5)
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0112 3628000000-E 876  650 TON 45.00 29250.00 35.00 22750.00PLAIN RIP RAP, CLASS I
0113 3649000000-E 876  1,520 TON 45.00 68400.00 35.00 53200.00PLAIN RIP RAP, CLASS B
0114 3656000000-E 876  3,150 SY  5.00 15750.00 2.00 6300.00FILTER FABRIC FOR DRAINGE
0115 3659000000-N SP   1 EA  1500.00 1500.00 650.00 650.00PREFORMED SCOUR HOLES
0116 4054000000-E 902  1 CY  603.54 603.54 1000.00 1000.00PLN CL A CONC FOOTINGS
0117 4060000000-E 903  252 LB  2.98 750.96 3.25 819.00SUPPORT, BREAKAWAY STL BM
0118 4072000000-E 903  3,581 LF  6.28 22488.68 4.95 17725.95SUPPORT, 3-LB STL U-CHAN
0119 4096000000-N 904  4 EA  98.76 395.04 90.00 360.00SIGN ERECTION, TYPE D
0120 4102000000-N 904  200 EA  53.28 10656.00 60.00 12000.00SIGN ERECTION, TYPE E
0121 4108000000-N 904  9 EA  111.68 1005.12 100.00 900.00SIGN ERECTION, TYPE F
0122 4110000000-N 904  1 EA  386.00 386.00 350.00 350.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0123 4129000000-N 906  2 EA  123.83 247.66 90.00 180.00RELOCATE SIGN, TYPE *****

(D)
0124 4129000000-N 906  3 EA  71.24 213.72 65.00 195.00RELOCATE SIGN, TYPE *****

(E)
0125 4155000000-N 907  93 EA  6.98 649.14 1.00 93.00DISPOSE SIGN SYST U-CHAN
0126 4158000000-N 907  2 EA  48.12 96.24 1.00 2.00DISPOSE SIGN SYST WOOD
0127 4192000000-N 907  5 EA  2.12 10.60 1.00 5.00DISPOSE SUPPORT, U-CHAN
0128 4400000000-E 1110  839 SF  6.00 5034.00 6.33 5310.87WORK ZONE SIGNS (STAT)
0129 4405000000-E 1110  200 SF  5.00 1000.00 5.50 1100.00WORK ZONE SIGNS (PORT)
0130 4410000000-E 1110  314 SF  5.00 1570.00 5.50 1727.00WORK ZONE SIGNS (BARR)
0131 4415000000-N 1115  1 EA  6000.00 6000.00 5350.00 5350.00FLASHING ARROW PNL TYPE C
0132 4430000000-N 1130  450 EA  75.00 33750.00 40.00 18000.00DRUMS
0133 4445000000-E 1145  336 LF  15.00 5040.00 16.00 5376.00BARRICADES (TYPE III)
0134 4450000000-N 1150  960 HR  20.00 19200.00 17.50 16800.00FLAGGER
0135 4480000000-N 1165  1 EA  12500.00 12500.00 40000.00 40000.00TRUCK MTD IMP ATTN 60 MPH
0136 4510000000-N SP   192 HR  40.00 7680.00 35.00 6720.00POLICE
0137 4650000000-N 1251  1,124 EA  2.95 3315.80 2.95 3315.80TEMP RAISED PVMT MRKS
0138 4685000000-E 1205  74,554 LF  0.38 28330.52 0.38 28330.52THERMO PVT MKG LINES 4"90
0139 4686000000-E 1205  21,045 LF  0.48 10101.60 0.48 10101.60THERMO PVT MKG LINES 4"120
0140 4695000000-E 1205  2,884 LF  1.66 4787.44 1.66 4787.448"WIDE THERMO 90 MILS
0141 4710000000-E 1205  337 LF  5.89 1984.93 5.89 1984.9324"WIDE THERMO 120 MILS
0142 4725000000-E 1205  93 EA  95.00 8835.00 95.00 8835.00THERMO PVT SYMBOL 90MILS
0143 4810000000-E 1205  267,152 LF  0.11 29386.72 0.11 29386.72PAINT PVMT MARKINGS 4"
0144 4820000000-E 1205  7,942 LF  0.66 5241.72 0.66 5241.72PAINT PVMT MARKINGS 8"
0145 4825000000-E 1205  420 LF  1.75 735.00 1.75 735.00PAINT PVMT MARKINGS 12"
0146 4835000000-E 1205  1,920 LF  2.22 4262.40 2.22 4262.40PAINT PVT MKG LINES 24"
0147 4840000000-N 1205  20 EA  41.00 820.00 41.00 820.00PAINT PVT MKG CHARACTER
0148 4845000000-N 1205  219 EA  49.00 10731.00 49.00 10731.00PAINT PVT MKG SYMBOL
0149 4900000000-N 1252  240 EA  2.95 708.00 2.95 708.00PERM RAISED PVMT MARKERS
0150 4905000000-N 1253  879 EA  27.30 23996.70 27.30 23996.70SNOWPLB PVMT MRKER
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0151 5300000000-E 1505  435 TON 28.00 12180.00 15.00 6525.00FND CONDIT MAT CL *******
(VI)

0152 5306000000-E SP   435 TON 28.00 12180.00 15.00 6525.00BEDDING MATL, CL ********
(IV)

0153 5354000000-E 1510  15 LF  45.00 675.00 35.00 525.004" DI WATER PIPE  PC 350
0154 5360000000-E 1510  1,483 LF  45.00 66735.00 36.00 53388.006" DI WATER PIPE  PC 350
0155 5366000000-E 1510  25 LF  75.00 1875.00 40.00 1000.008" DI WATER PIPE  PC 350
0156 5378000000-E 1510  1,121 LF  50.00 56050.00 48.00 53808.0012" DI WATER PIPE PC 350
0157 5384000000-E 1510  8,120 LF  70.00 568400.00 64.00 519680.0016" DI WATER PIPE PC ****

(PC 350)
0158 5408000000-E 1510  6 LF  40.00 240.00 30.00 180.00***"CU WATER PIPE TYPE K

(2")
0159 5414000000-E 1510  5 LF  40.00 200.00 25.00 125.003/4"CU WATER PIPE TYPE K
0160 5432000000-E 1510  6 LF  40.00 240.00 25.00 150.002"PVC WATER PIPE ********

(SDR 9)
0161 5480000000-E 1510  21,515 LB  5.00 107575.00 2.00 43030.00DI H2O FITTINGS 250# MIN
0162 5492000000-E SP  108.5 LF  25.00 2712.50 15.00 1627.503/4"PE WAT TUBN SDR9 ****

(200# WP)
0163 5498000000-E SP   15 LF  30.00 450.00 25.00 375.00***"PE WAT TUBING SDR9 ****

(2", 200# WP)
0164 5510000000-E 1510  1 EA  250.00 250.00 300.00 300.003/4" CORPORATION STOP
0165 5528000000-E 1510  3 EA  500.00 1500.00 800.00 2400.002" CORPORATION STOP
0166 5534000000-E 1510  2 EA  750.00 1500.00 800.00 1600.00**" GATE V&VB *****WP

(2", 200# WP)
0167 5534000000-E 1510  1 EA  1000.00 1000.00 1000.00 1000.00**" GATE V&VB *****WP

(4", 200#WP)
0168 5540000000-E 1510  20 EA  1250.00 25000.00 1200.00 24000.006" GATE V&VB 200# WP
0169 5546000000-E 1510  5 EA  1800.00 9000.00 1600.00 8000.008" GATE V&VB *****WP

(200# WP)
0170 5558000000-E 1510  4 EA  2500.00 10000.00 2750.00 11000.0012" GATE V&VB *****WP

(200# WP)
0171 5582000000-E 1510  1 EA  350.00 350.00 500.00 500.00**"X **" TAPPING SADDLE

(12" X 2")
0172 5582000000-E 1510  1 EA  400.00 400.00 550.00 550.00**"X **" TAPPING SADDLE

(16" X 2")
0173 5582000000-E 1510  1 EA  400.00 400.00 600.00 600.00**"X **" TAPPING SADDLE

(16" x 3/4")
0174 5582000000-E 1510  1 EA  300.00 300.00 500.00 500.00**"X **" TAPPING SADDLE

(6" X 2")
0175 5648000000-N 1510  5 EA  750.00 3750.00 800.00 4000.00RELOCATE EXIST WAT METER
0176 5672000000-N 1510  20 EA  1500.00 30000.00 1300.00 26000.00RELOCATE EXIST FIRE HYD
0177 5726000000-E 1520  494 LF  100.00 49400.00 120.00 59280.008" DI SEWER PIPE  PC 350
0178 5774000000-E 1525  2 EA  2500.00 5000.00 2500.00 5000.00**'DIA PC SS MH 0-6'

(4' )
0179 5798000000-E 1530  6,570 LF  25.00 164250.00 14.00 91980.00FIL OR REMV **" PIPE, ***

(16", DI-WATER)
0180 5816000000-N 1530  1 EA  2000.00 2000.00 1000.00 1000.00BRK DN,PLUG & FILL UT MH
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0181 5882000000-N SP   5 EA  7500.00 37500.00 5000.00 25000.00GENERIC UTILITY ITEM (EA)
16" BUTTERFLY VALVE & MANHOLE

0182 5882000000-N SP   4 EA  1500.00 6000.00 2500.00 10000.00GENERIC UTILITY ITEM (EA)
BLOW OFF ASSEMBLY

0183 6000000000-E 1605  6,000 LF  1.78 10680.00 1.78 10680.00TEMPORARY SILT FENCE
0184 6006000000-E 1610  565 TON 40.00 22600.00 35.00 19775.00EROS CONTRL STONE CL A
0185 6009000000-E 1610  10,185 TON 40.00 407400.00 35.00 356475.00EROS CONTRL STONE CL B
0186 6012000000-E 1610  4,015 TON 40.00 160600.00 32.00 128480.00SEDIMENT CONTROL STONE
0187 6015000000-E 1615  77 ACR 450.00 34650.00 300.00 23100.00TEMPORARY MULCHING
0188 6018000000-E 1620  2,750 LB  2.21 6077.50 2.50 6875.00SEED FOR TEMP SEEDING
0189 6021000000-E 1620  11 TON 400.00 4400.00 400.00 4400.00FERT FOR TEMP SEEDING
0190 6024000000-E 1622  685 LF  15.00 10275.00 13.50 9247.50TEMPORARY SLOPE DRAINS
0191 6027000000-N 1622  22 EA  200.00 4400.00 200.00 4400.00INLET PROTCN @ SLOPE DRNS
0192 6029000000-E SP   4,000 LF  1.78 7120.00 1.78 7120.00SAFETY FENCE
0193 6030000000-E 1630  43,000 CY  0.01 430.00 9.00 387000.00SILT EXCAVATION
0194 6036000000-E 1631  21,600 SY  2.00 43200.00 1.25 27000.00MATTING FOR EROS CONTROL
0195 6038000000-E SP   1,950 SY  5.00 9750.00 9.00 17550.00PERM SOIL REINF MAT
0196 6042000000-E 1632  3,080 LF  2.65 8162.00 5.00 15400.001/4" HARDWARE CLOTH
0197 6045000000-E SP   850 LF  20.00 17000.00 35.00 29750.00**" TEMPORARY PIPE

(18")
0198 6069000000-E 1638  180 CY  15.00 2700.00 35.00 6300.00STILLING BASINS
0199 6084000000-E 1660  76 ACR 1100.00 83600.00 980.00 74480.00SEEDING AND MULCHING
0200 6087000000-E 1660  46 ACR 100.00 4600.00 30.00 1380.00MOWING
0201 6090000000-E 1661  700 LB  6.00 4200.00 8.00 5600.00SEED FOR REPAIR SEEDING
0202 6093000000-E 1661 1.5 TON 500.00 750.00 400.00 600.00FERT FOR REPAIR SEEDING
0203 6096000000-E 1662  1,850 LB  2.21 4088.50 2.00 3700.00SEED FOR SUPP SEEDING
0204 6108000000-E 1665 56.75 TON 400.00 22700.00 400.00 22700.00FERTILIZER TOPDRESSING
0205 6109000000-E SP   1 ACR 8000.00 8000.00 5000.00 5000.00SPECIAL SEED UND GR FESCUE/BLGRS
0206 6111000000-E SP   155 LF  30.00 4650.00 50.00 7750.00IMPERVIOUS DIKE
0207 6114000000-N SP  22.5 HR  50.00 1125.00 25.00 562.50SPECIALIZED HAND MOWING
0208 6117000000-N 1675  20 EA  1.00 20.00 1.50 30.00RESPONSE FOR EROS CONTROL
0209 7060000000-E 1705  3,935 LF  3.50 13772.50 3.50 13772.50SIGNAL CABLE
0210 7120000000-E 1705  31 EA  650.00 20150.00 650.00 20150.00VEHICLE SIGNAL HD (12", 3 SECT)
0211 7144000000-E 1705  11 EA  1100.00 12100.00 1100.00 12100.00VEHICLE SIGNAL HD (12", 5 SECT)
0212 7264000000-E 1710  2,625 LF  1.95 5118.75 1.95 5118.75MESSENGER CABLE (3/8")
0213 7288000000-E 1715  235 LF  20.00 4700.00 20.00 4700.00TRENCHING (PAVED)
0214 7300000000-E 1715  3,510 LF  5.00 17550.00 5.00 17550.00TRENCHING (UNPAVED)
0215 7324000000-N 1716  20 EA  180.00 3600.00 180.00 3600.00JUNCTION BOX (STANDARD SIZE)
0216 7360000000-N 1720  5 EA  700.00 3500.00 700.00 3500.00WOOD POLE
0217 7372000000-N 1721  16 EA  250.00 4000.00 250.00 4000.00GUY ASSEMBLY
0218 7420000000-E 1722  5 EA  400.00 2000.00 400.00 2000.002" RISER WITH WEATHERHEAD
0219 7444000000-E 1725  9,790 LF  5.00 48950.00 5.00 48950.00INDUCTIVE LOOP SAWCUT



DEC 21, 2004 02:59 PM

TIP NO R-2911C 2:00 PM 14 /  14 024

ROWAN

34517.3.8

DEC 21 2004 C201068
FED AID NO STP-70(79)

GRADING, DRAINAGE, PAVING, SIGNALS & CULVERT.

US-70 FROM SR-1001 (MAIN ST) TO SR-1739 (HILDERBRAND RD).

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC

4.118 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

0220 7456000000-E 1726  10,720 LF  1.55 16616.00 1.55 16616.00LEAD-IN CABLE
0221 7576000000-N 1740  8 EA  7500.00 60000.00 7500.00 60000.00METAL STRAIN SIGNAL POLE
0222 7613000000-N SP   8 EA  875.00 7000.00 875.00 7000.00SOIL TEST
0223 7614000000-E SP   120 LF  186.00 22320.00 186.00 22320.00DRILLED PIER FOUND (**")

(42")
0224 7636000000-N 1745  1 EA  225.00 225.00 225.00 225.00SIGN FOR SIGNALS
0225 7684000000-N 1750  2 EA  700.00 1400.00 700.00 1400.00SIGNAL CABINET FOUNDATION
0226 7688000000-N SP   2 EA  300.00 600.00 300.00 600.00CABINET BASE ADAPTER
0227 7756000000-N 1751  2 EA  10200.00 20400.00 10200.00 20400.00CONTLR WITH CBNT, 2070L BASE MTD
0228 7780000000-N SP   13 EA  150.00 1950.00 150.00 1950.00DETECTOR CARD (TYPE 2070L)

CULVERT ITEMS

0229 8126000000-N 414 Lump Sum 12000.00 20000.00CULV EXCAV @ ************
(152 + 76.60 -L2-)

0230 8126000000-N 414 Lump Sum 15000.00 20000.00CULV EXCAV @ ************
(193 + 55.70 -L2-)

0231 8126000000-N 414 Lump Sum 12000.00 10000.00CULV EXCAV @ ************
(62 + 25.00 -L1-)

0232 8133000000-E 414  259 TON 25.00 6475.00 30.00 7770.00FND CONDIT MAT, BOX CULV
0233 8196000000-E 420 382.5 CY  725.00 277312.50 400.00 153000.00CLASS A CONCRETE (CULV)
0234 8245000000-E 425  53,905 LB  0.65 35038.25 1.00 53905.00REINF STEEL (CULVERT)

 

    TOTAL 15390626.78 TOTAL 16782010.53CONTRACT TOTAL

 

    SUB-TOTAL 15032801.03 SUB-TOTAL 16517335.53ROADWAY ITEMS
    SUB-TOTAL 357825.75 SUB-TOTAL 264675.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  13596751.71ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  14844685.87ARCHER WESTERN CONTRACTORS, LTD.
     3  14960442.52REA CONTRACTING, LLC
     4  15390626.78TRIANGLE GRADING & PAVING, INC.
     5  16782010.53BLYTHE CONSTRUCTION, INC.



DEC 21, 2004 02:59 PM

TIP NO B-3454 2:00 PM 1 /  4 025

FORSYTH

33074.3.1

DEC 21 2004 C201122
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.171 MI

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63082.62 101000.00 105000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 17585.49 20000.00 16500.00REINF BRG APPR **********

(20+93.00 -L-)
0003 0043000000-N 226 Lump Sum 280000.00 400000.00 339300.00GRADING
0004 0050000000-E 226  1 ACR 3000.00 3000.00 100.00 100.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  600 CY  12.00 7200.00 7.00 4200.00 7.00 4200.00UNDERCUT EXCAVATION
0006 0080000000-E SP   100 TON 30.00 3000.00 30.00 3000.00 30.00 3000.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-E 240  850 CY  12.00 10200.00 12.00 10200.00 12.00 10200.00DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  1,000 CY  15.00 15000.00 31.00 31000.00 31.00 31000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  1,000 SY  2.00 2000.00 2.00 2000.00 2.00 2000.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  31 TON 30.00 930.00 30.00 930.00 30.00 930.00FND CONDIT MATL MINOR STRS
0011 0343000000-E 310  16 LF  25.00 400.00 18.65 298.40 18.65 298.4015" SIDE DRAIN PIPE
0012 0453000000-E 310  1 EA  100.00 100.00 212.00 212.00 212.00 212.00**" PIPE END SECTION

(15")
0013 0582000000-E 310  172 LF  25.00 4300.00 18.65 3207.80 18.65 3207.8015" CS PIPE CULV 0.064"
0014 0708000000-E 310  48 LF  25.00 1200.00 25.82 1239.36 25.82 1239.3615" BCCSP B 0.064"
0015 0995000000-E 340  194 LF  15.00 2910.00 10.00 1940.00 10.00 1940.00PIPE REMOVAL
0016 1121000000-E 520  3,000 TON 30.00 90000.00 27.00 81000.00 27.00 81000.00AGGREGATE BASE COURSE
0017 1220000000-E 545  30 TON 50.00 1500.00 25.00 750.00 25.00 750.00INCIDENTAL STONE BASE
0018 1330000000-E 607  125 SY  27.50 3437.50 25.75 3218.75 50.00 6250.00INCIDENTAL MILLING
0019 1489000000-E 610  675 TON 53.00 35775.00 53.00 35775.00 53.00 35775.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  850 TON 54.00 45900.00 54.00 45900.00 54.00 45900.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  1,150 TON 52.00 59800.00 52.00 59800.00 52.00 59800.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  140 TON 281.00 39340.00 281.00 39340.00 281.00 39340.00ASP FOR PLANT MIX  PG64-22
0023 2000000000-N 806  11 EA  180.00 1980.00 200.00 2200.00 200.00 2200.00RIGHT OF WAY MARKERS
0024 2154000000-N 820  2 EA  100.00 200.00 562.00 1124.00 562.00 1124.00METAL FUNNELS
0025 2165000000-E 820  52 LF  20.00 1040.00 14.85 772.20 14.85 772.2012"FUNNEL DRAIN PIPE
0026 2176000000-E 820  2 EA  100.00 200.00 225.00 450.00 225.00 450.0012"FUNNEL DRAIN ELBOWS
0027 2286000000-N 840  2 EA  1500.00 3000.00 1800.00 3600.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  2 EA  500.00 1000.00 450.00 900.00 450.00 900.00FRAME W/2GRTS 840.29 STD
0029 2556000000-E 846  140 LF  30.00 4200.00 20.00 2800.00 30.00 4200.00SHOULDER BERM GUTTER
0030 3030000000-E 862  375 LF  14.50 5437.50 14.90 5587.50 14.50 5437.50STL BM GUARDRAIL
0031 3215000000-N 862  4 EA  1200.00 4800.00 1440.00 5760.00 1200.00 4800.00GR ANCHOR TYPE III
0032 3270000000-N SP   4 EA  2200.00 8800.00 1795.00 7180.00 2200.00 8800.00GR ANCHOR TYPE 350
0033 3380000000-E 862  775 LF  7.50 5812.50 9.00 6975.00 7.50 5812.50TEMP STL BM GUARDRAIL
0034 3387000000-N 862  4 EA  900.00 3600.00 1100.00 4400.00 900.00 3600.00GDRL ANCH UNITS ****** TEMP

(III)
0035 3389100000-N SP   4 EA  1300.00 5200.00 1290.00 5160.00 1300.00 5200.00GDRL ANCH UNITS 350 TEMP
0036 3628000000-E 876  40 TON 50.00 2000.00 40.00 1600.00 40.00 1600.00PLAIN RIP RAP, CLASS I
0037 3649000000-E 876  210 TON 50.00 10500.00 35.00 7350.00 35.00 7350.00PLAIN RIP RAP, CLASS B
0038 3656000000-E 876  780 SY  2.00 1560.00 2.00 1560.00 2.00 1560.00FILTER FABRIC FOR DRAINGE



DEC 21, 2004 02:59 PM

TIP NO B-3454 2:00 PM 2 /  4 025

FORSYTH

33074.3.1

DEC 21 2004 C201122
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.171 MI

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

0039 4025000000-E 901  14 SF  16.83 235.62 16.85 235.90 16.83 235.62CONTR FURN, TYPE ***SIGN
(D)

0040 4025000000-E 901  15 SF  13.93 208.95 14.00 210.00 13.93 208.95CONTR FURN, TYPE ***SIGN
(E)

0041 4072000000-E 903  45 LF  6.48 291.60 6.50 292.50 6.48 291.60SUPPORT, 3-LB STL U-CHAN
0042 4096000000-N 904  1 EA  113.83 113.83 114.00 114.00 113.83 113.83SIGN ERECTION, TYPE D
0043 4102000000-N 904  1 EA  83.29 83.29 83.35 83.35 83.29 83.29SIGN ERECTION, TYPE E
0044 4155000000-N 907  7 EA  9.89 69.23 10.00 70.00 9.89 69.23DISPOSE SIGN SYST U-CHAN
0045 4400000000-E 1110  154 SF  5.28 813.12 5.35 823.90 5.28 813.12WORK ZONE SIGNS (STAT)
0046 4405000000-E 1110  128 SF  4.43 567.04 4.45 569.60 4.43 567.04WORK ZONE SIGNS (PORT)
0047 4410000000-E 1110  46 SF  4.28 196.88 4.35 200.10 4.28 196.88WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  72 EA  33.48 2410.56 33.50 2412.00 50.00 3600.00DRUMS
0049 4435000000-N 1135  30 EA  9.73 291.90 15.50 465.00 25.00 750.00CONES
0050 4445000000-E 1145  72 LF  9.89 712.08 10.00 720.00 9.89 712.08BARRICADES (TYPE III)
0051 4450000000-N 1150  900 HR  20.00 18000.00 14.00 12600.00 20.00 18000.00FLAGGER
0052 4460000000-N 1155  4 EA  74.84 299.36 250.00 1000.00 150.00 600.00WARNING LIGHTS (TYPE B)
0053 4475000000-N 1165  1 EA  9787.00 9787.00 15250.00 15250.00 10000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0054 4650000000-N 1251  113 EA  5.00 565.00 7.00 791.00 5.00 565.00TEMP RAISED PVMT MRKS
0055 4685000000-E 1205  3,000 LF  1.50 4500.00 0.75 2250.00 1.50 4500.00THERMO PVT MKG LINES 4"90
0056 4686000000-E 1205  3,000 LF  1.50 4500.00 0.80 2400.00 1.50 4500.00THERMO PVT MKG LINES 4"120
0057 4810000000-E 1205  33,000 LF  0.20 6600.00 0.14 4620.00 0.20 6600.00PAINT PVMT MARKINGS 4"
0058 4850000000-E 1205  1,000 LF  0.65 650.00 0.85 850.00 0.65 650.00LINE REMOVAL 4" WIDE
0059 4905000000-N 1253  20 EA  275.00 5500.00 100.00 2000.00 275.00 5500.00SNOWPLB PVMT MRKER
0060 5822000000-N 1530  1 EA  8000.00 8000.00 7500.00 7500.00 7500.00 7500.00BREAK DOWN & REBUILD MH
0061 6000000000-E 1605  565 LF  2.15 1214.75 5.22 2949.30 2.35 1327.75TEMPORARY SILT FENCE
0062 6006000000-E 1610  75 TON 50.00 3750.00 30.00 2250.00 30.00 2250.00EROS CONTRL STONE CL A
0063 6009000000-E 1610  450 TON 50.00 22500.00 35.00 15750.00 35.00 15750.00EROS CONTRL STONE CL B
0064 6012000000-E 1610  215 TON 50.00 10750.00 27.50 5912.50 27.50 5912.50SEDIMENT CONTROL STONE
0065 6015000000-E 1615 3.5 ACR 1100.00 3850.00 400.00 1400.00 400.00 1400.00TEMPORARY MULCHING
0066 6018000000-E 1620  150 LB  10.00 1500.00 2.00 300.00 2.00 300.00SEED FOR TEMP SEEDING
0067 6021000000-E 1620 0.5 TON 3000.00 1500.00 400.00 200.00 400.00 200.00FERT FOR TEMP SEEDING
0068 6024000000-E 1622  160 LF  20.00 3200.00 15.00 2400.00 15.00 2400.00TEMPORARY SLOPE DRAINS
0069 6027000000-N 1622  6 EA  300.00 1800.00 400.00 2400.00 400.00 2400.00INLET PROTCN @ SLOPE DRNS
0070 6029000000-E SP   250 LF  2.00 500.00 2.00 500.00 2.00 500.00SAFETY FENCE
0071 6030000000-E 1630  4,210 CY  1.00 4210.00 9.00 37890.00 9.00 37890.00SILT EXCAVATION
0072 6036000000-E 1631  1,115 SY  1.95 2174.25 1.50 1672.50 1.50 1672.50MATTING FOR EROS CONTROL
0073 6070000000-N SP   4 EA  1000.00 4000.00 450.00 1800.00 500.00 2000.00SPECIAL STILLING BASINS
0074 6084000000-E 1660 4.5 ACR 1695.00 7627.50 1140.00 5130.00 1140.00 5130.00SEEDING AND MULCHING
0075 6087000000-E 1660  2 ACR 200.00 400.00 30.00 60.00 30.00 60.00MOWING
0076 6090000000-E 1661  50 LB  20.00 1000.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0077 6093000000-E 1661 0.25 TON 4000.00 1000.00 400.00 100.00 400.00 100.00FERT FOR REPAIR SEEDING



DEC 21, 2004 02:59 PM

TIP NO B-3454 2:00 PM 3 /  4 025

FORSYTH

33074.3.1

DEC 21 2004 C201122
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

CAROLINA BRIDGE COMPANY,
INC.

ORANGEBURG,  SC

0.171 MI

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC

0078 6096000000-E 1662  75 LB  5.00 375.00 2.00 150.00 2.00 150.00SEED FOR SUPP SEEDING
0079 6108000000-E 1665 3.25 TON 800.00 2600.00 400.00 1300.00 400.00 1300.00FERTILIZER TOPDRESSING
0080 6114000000-N SP   2 HR  100.00 200.00 20.00 40.00 20.00 40.00SPECIALIZED HAND MOWING
0081 6117000000-N 1675  8 EA  150.00 1200.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0082 6123000000-E 1670  1 ACR 900.00 900.00 700.00 700.00 700.00 700.00REFORESTATION

STRUCTURE ITEMS

0083 8007000000-N SP  Lump Sum 267000.00 345000.00 354000.00CM&R TEMP STR ***********
(20+93.00 -L-)

0084 8017000000-N SP  Lump Sum 19422.20 45000.00 20000.00CM&R TEMP ACCESS ***********
(20+93.00 -L-)

0085 8035000000-N 402 Lump Sum 143000.00 39945.00 161000.00REMV EXIST STR **********
(20+93.00 -L-)

0086 8096000000-E SP   25 LF  328.82 8220.50 685.00 17125.00 125.00 3125.00PILE EXCAVATION IN SOIL
0087 8097000000-E SP   20 LF  280.34 5606.80 800.00 16000.00 500.00 10000.00PILE EXCAVATION NOT IN SOIL
0088 8105540000-E SP  172.5 LF  152.72 26344.20 280.00 48300.00 285.00 49162.503'-6" DRILLD PIER IN SOIL
0089 8105640000-E SP   42 LF  2030.46 85279.32 2685.00 112770.00 2200.00 92400.003'-6" DRILLD PIER NO SOIL
0090 8111400000-E SP  58.5 LF  195.59 11442.02 150.00 8775.00 300.00 17550.00PERM STL CASING FOR 3'-6" PIER
0091 8114000000-N SP   2 EA  1829.27 3658.54 710.00 1420.00 3200.00 6400.00SPT TESTING
0092 8115000000-N SP   2 EA  2439.02 4878.04 1250.00 2500.00 5000.00 10000.00CROSSHOLE SONIC LOGGING
0093 8116000000-E SP   918 LF  8.81 8087.58 12.00 11016.00 25.00 22950.00CSL TUBES
0094 8119000000-E 412  547 CY  9.98 5459.06 12.25 6700.75 20.00 10940.00UNCLASSIFIED STR EXCAV
0095 8182000000-E 420 77.9 CY  662.21 51586.16 800.00 62320.00 720.00 56088.00CLASS A CONCRETE (BRIDGE)
0096 8210000000-N 422 Lump Sum 68655.83 49000.00 69000.00BRG APPR SLAB ***********

(20+93.00 -L-)
0097 8217000000-E 425  30,853 LB  0.84 25916.52 0.75 23139.75 0.88 27150.64REINF STEEL (BRIDGE)
0098 8238000000-E 425  5,910 LB  1.59 9396.90 1.50 8865.00 1.75 10342.50SPIRAL COL REINF STL BRG
0099 8364000000-E 450  455 LF  41.36 18818.80 40.00 18200.00 35.00 15925.00HP12X53 PILES
0100 8503000000-E 460 195.5 LF  64.74 12656.67 47.00 9188.50 57.00 11143.50CONCRETE BARRIER RAIL
0101 8608000000-E 876  353 TON 37.74 13322.22 34.10 12037.30 38.00 13414.00PLAIN RIP RAP II (2'-0")
0102 8622000000-E 876  391 SY  1.99 778.09 2.50 977.50 3.50 1368.50FILTER FABRIC FOR DRAINAGE
0103 8657000000-N 430 Lump Sum 4045.93 3400.00 4000.00ELASTOMERIC BEARINGS
0104 8762000000-E 430 1,462.5 LF  100.85 147493.13 96.00 140400.00 103.00 150637.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1827706.08 TOTAL 2023479.46 TOTAL 2109993.29CONTRACT TOTAL

 

    SUB-TOTAL 886637.57 SUB-TOTAL 1041399.66 SUB-TOTAL 993396.15ROADWAY ITEMS
    SUB-TOTAL 941068.51 SUB-TOTAL 982079.80 SUB-TOTAL 1116597.14STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1827706.08CAROLINA BRIDGE COMPANY, INC.
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TIP NO B-3454 2:00 PM 4 /  4 025

FORSYTH

33074.3.1

DEC 21 2004 C201122
FED AID NO BRSTP-1525(7)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MUDDY CREEK & APPROACHES ON SR-1525.

 

0.171 MI

  

     2  2023479.46DANE CONSTRUCTION, INC.
     3  2109993.29SMITH-ROWE, INC.



DEC 21, 2004 02:59 PM

TIP NO R-2911D 2:00 PM 1 /  16 026

ROWAN

34517.3.7

DEC 21 2004 C201205
FED AID NO STP-70(77)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

US-70 FROM SR-1739 (HILDEBRAN RD) TO WEST OF SR-1953 (KEPLEY RD).

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

2.851 MI

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 489000.00 897000.00 900000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 78537.50 250000.00 400000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 167890.00 841000.00 1164000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 12100.00 24200.00 5000.00 10000.00 15000.00 30000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  3 EA  1545.00 4635.00 2000.00 6000.00 1750.00 5250.00SEALING ABANDONED WELLS
0006 0022000000-E 225  200,000 CY  6.30 1260000.00 5.00 1000000.00 3.25 650000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 13000.00 22900.00 150000.00REINF BRG APPR **********

(304+22-LT)
0008 0029000000-N SP  Lump Sum 13000.00 22900.00 150000.00REINF BRG APPR **********

(304+22-RT)
0009 0036000000-E 225  5,200 CY  7.15 37180.00 6.00 31200.00 4.50 23400.00UNDERCUT EXCAVATION
0010 0080000000-E SP   500 TON 19.00 9500.00 18.00 9000.00 16.00 8000.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  101,900 CY  8.05 820295.00 5.50 560450.00 5.00 509500.00BORROW EXCAVATION
0012 0134000000-E 240  450 CY  10.00 4500.00 10.00 4500.00 3.60 1620.00DRAINAGE DITCH EXCAVATION
0013 0141000000-E 240  1,710 LF  2.15 3676.50 3.00 5130.00 1.00 1710.00BERM DITCH CONSTRUCTION
0014 0156000000-E 250  23,300 SY  4.45 103685.00 2.50 58250.00 1.50 34950.00REMOVAL OF EXT ASPHALT PVMT
0015 0177000000-E 250  9,500 SY  1.55 14725.00 2.00 19000.00 1.00 9500.00BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  25 HR  130.00 3250.00 250.00 6250.00 160.00 4000.00PROOF ROLLING
0017 0195000000-E 265  3,500 CY  8.55 29925.00 32.00 112000.00 42.00 147000.00SELECT GRANULAR MATERIAL
0018 0196000000-E 270  3,000 SY  2.00 6000.00 2.00 6000.00 1.00 3000.00SOIL STABILIZATION FABRIC
0019 0318000000-E 300  1,640 TON 25.00 41000.00 20.00 32800.00 23.50 38540.00FND CONDIT MATL MINOR STRS
0020 0343000000-E 310  188 LF  28.50 5358.00 22.00 4136.00 22.00 4136.0015" SIDE DRAIN PIPE
0021 0344000000-E 310  68 LF  31.00 2108.00 24.00 1632.00 24.00 1632.0018" SIDE DRAIN PIPE
0022 0360000000-E 310  76 LF  24.25 1843.00 22.00 1672.00 22.00 1672.0012" RC PIPE CULV III
0023 0366000000-E 310  8,404 LF  24.25 203797.00 25.00 210100.00 25.00 210100.0015" RC PIPE CULV III
0024 0372000000-E 310  3,196 LF  26.75 85493.00 28.00 89488.00 27.00 86292.0018" RC PIPE CULV III
0025 0378000000-E 310  942 LF  37.00 34854.00 39.00 36738.00 36.50 34383.0024" RC PIPE CULV III
0026 0384000000-E 310  160 LF  49.75 7960.00 53.00 8480.00 50.00 8000.0030" RC PIPE CULV III
0027 0390000000-E 310  848 LF  65.00 55120.00 71.00 60208.00 66.00 55968.0036" RC PIPE CULV III
0028 0402000000-E 310  204 LF  105.00 21420.00 102.00 20808.00 95.00 19380.0048" RC PIPE CULV III
0029 0576000000-E 310  246 LF  60.00 14760.00 64.00 15744.00 60.00 14760.00**" CS PIPE CULV *****"

(36", 0.079")
0030 0588000000-E 310  40 LF  35.00 1400.00 34.00 1360.00 33.00 1320.0018" CS PIPE CULV 0.064"
0031 0708000000-E 310  706 LF  32.65 23050.90 24.00 16944.00 24.00 16944.0015" BCCSP B 0.064"
0032 0714000000-E 310  332 LF  38.00 12616.00 35.00 11620.00 35.00 11620.0018" BCCSP B 0.064"
0033 0806000000-E 310  13 EA  385.00 5005.00 286.00 3718.00 280.00 3640.0015" BCCS ELB B 0.064"
0034 0807000000-E 310  9 EA  395.00 3555.00 286.00 2574.00 280.00 2520.0018" BCCS ELB B 0.064"
0035 0980000000-E SP   92 LF  258.00 23736.00 300.00 27600.00 290.00 26680.00**"WS PIPE *****" B, B&J

(24", 0.500")
0036 0995000000-E 340  2,419 LF  11.00 26609.00 13.00 31447.00 12.50 30237.50PIPE REMOVAL
0037 1011000000-N 500 Lump Sum 140000.00 100000.00 350000.00FINE GRADING
0038 1022000000-E SP   1,200 LB  2.75 3300.00 10.00 12000.00 4.00 4800.00SEALING PVMT CRACKS
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0039 1044000000-E 501  44,300 SY  2.00 88600.00 2.55 112965.00 2.00 88600.00LIME TRTD SOIL (SLURRY)
0040 1066000000-E 501  443 TON 145.00 64235.00 143.00 63349.00 140.00 62020.00LIME FOR LIME TREATED SOIL
0041 1110000000-E 510  1,000 TON 14.00 14000.00 23.00 23000.00 19.00 19000.00STABILIZER AGGREGATE
0042 1121000000-E 520  47,800 TON 16.35 781530.00 18.00 860400.00 17.00 812600.00AGGREGATE BASE COURSE
0043 1176000000-E 542  44,300 SY  1.70 75310.00 2.15 95245.00 1.75 77525.00**" SOIL CEMENT BASE

(7")
0044 1187000000-E 542  1,218 TON 130.00 158340.00 137.00 166866.00 125.00 152250.00PC FOR SOIL CEMENT BASE
0045 1198000000-E SP   554 TON 15.00 8310.00 25.00 13850.00 16.50 9141.00AGGREGATE FOR SOIL CEM BS
0046 1209000000-E 543  13,290 GAL 1.40 18606.00 0.50 6645.00 1.35 17941.50ASPHALT CURING SEAL
0047 1220000000-E 545  100 TON 24.00 2400.00 33.00 3300.00 22.50 2250.00INCIDENTAL STONE BASE
0048 1275000000-E 600  13,201 GAL 1.35 17821.35 2.05 27062.05 2.50 33002.50PRIME COAT
0049 1330000000-E 607  1,000 SY  16.00 16000.00 10.00 10000.00 8.50 8500.00INCIDENTAL MILLING
0050 1489000000-E 610  1,900 TON 38.00 72200.00 40.00 76000.00 38.00 72200.00ASP CONC BASE CRS B25.0B
0051 1491000000-E 610  13,320 TON 36.25 482850.00 37.00 492840.00 36.25 482850.00ASP CONC BASE CRS B25.0C
0052 1498000000-E 610  1,450 TON 36.50 52925.00 37.00 53650.00 36.50 52925.00ASP CONC INTR CRS I19.0B
0053 1503000000-E 610  22,610 TON 30.50 689605.00 31.00 700910.00 30.50 689605.00ASP CONC INTR CRS I19.0C
0054 1519000000-E 610  3,380 TON 34.00 114920.00 35.00 118300.00 34.00 114920.00ASP CONC SURF CRS S9.5B
0055 1523000000-E 610  24,630 TON 30.00 738900.00 31.00 763530.00 30.00 738900.00ASP CONC SURF CRS S9.5C
0056 1560000000-E 620  2,005 TON 283.00 567415.00 294.00 589470.00 283.00 567415.00ASP FOR PLANT MIX  PG64-22
0057 1565000000-E 620  1,601 TON 295.00 472295.00 307.00 491507.00 295.00 472295.00ASP FOR PLANT MIX PG70-22
0058 1693000000-E 654  200 TON 99.00 19800.00 150.00 30000.00 142.35 28470.00ASPH PLT MIX PVMT REPAIR
0059 2000000000-N 806  141 EA  129.00 18189.00 135.00 19035.00 110.00 15510.00RIGHT OF WAY MARKERS
0060 2022000000-E 815  236 CY  8.25 1947.00 9.00 2124.00 8.00 1888.00SUBDRAIN EXCAVATION
0061 2033000000-E 815  118 CY  36.00 4248.00 39.00 4602.00 35.00 4130.00SUBDRAIN FINE AGGREGATE
0062 2044000000-E 815  700 LF  6.70 4690.00 7.00 4900.00 6.50 4550.006" PERF SUBDRN PIPE
0063 2055000000-E 815  21 EA  10.00 210.00 5.00 105.00 0.50 10.506" SUBDRN Y,T,OR L
0064 2066000000-N 815  2 EA  206.00 412.00 220.00 440.00 200.00 400.00CONC PAD SUBDRN OUTLET
0065 2077000000-E 815  12 LF  6.70 80.40 8.00 96.00 6.50 78.006" OUTLET PIPE (SUBDRNS)
0066 2143000000-E 818  20 TON 31.00 620.00 200.00 4000.00 40.00 800.00BLOTTING SAND
0067 2209000000-E 838 17.4 CY  845.00 14703.00 1000.00 17400.00 1100.00 19140.00ENDWALLS
0068 2253000000-E 840 2.445 CY  1181.00 2887.55 1100.00 2689.50 1000.00 2445.00PIPE COLLARS
0069 2264000000-E 840 1.6 CY  790.00 1264.00 1100.00 1760.00 800.00 1280.00PIPE PLUGS
0070 2286000000-N 840  108 EA  1290.00 139320.00 1265.00 136620.00 1300.00 140400.00MASNRY DRAINAGE STRUCT
0071 2308000000-E 840 45.369 LF  223.00 10117.29 385.00 17467.07 350.00 15879.15MASNRY DRAINAGE STRUCT
0072 2366000000-N 840  82 EA  305.00 25010.00 506.00 41492.00 460.00 37720.00FRAME W/2GRTS 840.24 STD
0073 2367000000-N 840  15 EA  305.00 4575.00 484.00 7260.00 440.00 6600.00FRAME W/2GRTS 840.29 STD
0074 2396000000-N 840  4 EA  249.00 996.00 385.00 1540.00 350.00 1400.00FRAME W/COVER STD 840.54
0075 2473000000-N SP   1 EA  466.00 466.00 2200.00 2200.00 2000.00 2000.00GENERIC DRAINAGE ITEM (EA)

CONVERT 2GI W/LID TO 2GI WI/  GRATE
0076 2556000000-E 846  3,800 LF  12.00 45600.00 13.30 50540.00 18.50 70300.00SHOULDER BERM GUTTER
0077 2577000000-E 846  344 LF  21.00 7224.00 24.00 8256.00 14.50 4988.00CONC EXPRESSWAY GUTTER
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0078 2612000000-E 848 20.617 SY  98.00 2020.47 47.00 969.00 150.00 3092.556" CONCRETE DRIVEWAY
0079 2619000000-E 850  66 SY  62.00 4092.00 45.00 2970.00 90.00 5940.004" CONCRETE PAVED DITCH
0080 2655000000-E 852  67 SY  57.00 3819.00 47.00 3149.00 42.80 2867.605" MONO CONC ISLDS (KEY IN)
0081 3030000000-E 862  6,200 LF  14.35 88970.00 15.00 93000.00 14.00 86800.00STL BM GUARDRAIL
0082 3045000000-E 862 237.5 LF  15.50 3681.25 18.50 4393.75 15.00 3562.50SBGR SHOP CURVED
0083 3105000000-N 862  2 EA  60.00 120.00 126.00 252.00 55.00 110.00SBGR TERM SECT
0084 3150000000-N 862  10 EA  31.00 310.00 52.00 520.00 30.00 300.00ADDIT GUARDRAIL POSTS
0085 3195000000-N 862  3 EA  438.00 1314.00 536.00 1608.00 425.00 1275.00GR ANCHOR TYPE AT-1
0086 3210000000-N 862  10 EA  515.00 5150.00 578.00 5780.00 500.00 5000.00GR ANCHOR TYPE CAT-1
0087 3215000000-N 862  16 EA  1257.00 20112.00 1470.00 23520.00 1220.00 19520.00GR ANCHOR TYPE III
0088 3270000000-N SP   9 EA  1762.00 15858.00 1880.00 16920.00 1710.00 15390.00GR ANCHOR TYPE 350
0089 3285000000-N SP   8 EA  1648.00 13184.00 1523.00 12184.00 1600.00 12800.00GR ANCHOR TYPE M-350
0090 3345000000-E 864 787.5 LF  6.00 4725.00 9.50 7481.25 5.45 4291.88REMOVE & RESET GUARDRAIL
0091 3380000000-E 862  625 LF  7.00 4375.00 9.50 5937.50 6.45 4031.25TEMP STL BM GUARDRAIL
0092 3389100000-N SP   7 EA  1133.00 7931.00 1355.00 9485.00 1100.00 7700.00GDRL ANCH UNITS 350 TEMP
0093 3503000000-E 866  24,610 LF  1.70 41837.00 2.10 51681.00 1.65 40606.50WOVEN WIRE FENCE 47" FAB
0094 3509000000-E 866  1,425 EA  15.35 21873.75 15.00 21375.00 15.00 21375.004" TIMBER POSTS 7'-6"LONG
0095 3515000000-E 866  620 EA  25.75 15965.00 32.00 19840.00 25.00 15500.005" TIMBER POSTS 8'-0"LONG
0096 3557000000-E 866  500 LF  0.52 260.00 1.10 550.00 0.50 250.00ADDITIONAL BARBED WIRE
0097 3559000000-E 866  320 LF  2.27 726.40 3.60 1152.00 2.20 704.00** STRAND BW FENCE W/ POSTS

(4)
0098 3559000000-E 866  1,050 LF  2.42 2541.00 3.75 3937.50 2.35 2467.50** STRAND BW FENCE W/ POSTS

(5)
0099 3595000000-E 869  175 LF  15.45 2703.75 6.30 1102.50 3.00 525.00RELAPPING GUARDRAIL
0100 3614000000-E 876  269 SY  37.00 9953.00 41.00 11029.00 36.00 9684.00PLAIN RIP RAP, CLASS I
0101 3649000000-E 876  274 TON 33.00 9042.00 41.00 11234.00 27.00 7398.00PLAIN RIP RAP, CLASS B
0102 3656000000-E 876  1,643 SY  2.00 3286.00 2.50 4107.50 0.75 1232.25FILTER FABRIC FOR DRAINGE
0103 3659000000-N SP   6 EA  700.00 4200.00 2500.00 15000.00 1500.00 9000.00PREFORMED SCOUR HOLES
0104 4054000000-E 902  1 CY  625.00 625.00 635.00 635.00 1000.00 1000.00PLN CL A CONC FOOTINGS
0105 4060000000-E 903  252 LB  3.00 756.00 3.30 831.60 3.25 819.00SUPPORT, BREAKAWAY STL BM
0106 4072000000-E 903  2,790 LF  6.50 18135.00 6.60 18414.00 5.00 13950.00SUPPORT, 3-LB STL U-CHAN
0107 4096000000-N 904  5 EA  102.00 510.00 109.00 545.00 90.00 450.00SIGN ERECTION, TYPE D
0108 4102000000-N 904  147 EA  55.00 8085.00 58.00 8526.00 60.00 8820.00SIGN ERECTION, TYPE E
0109 4108000000-N 904  8 EA  115.00 920.00 117.00 936.00 100.00 800.00SIGN ERECTION, TYPE F
0110 4110000000-N 904  1 EA  400.00 400.00 405.00 405.00 350.00 350.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0111 4129000000-N 906  1 EA  500.00 500.00 130.00 130.00 90.00 90.00RELOCATE SIGN, TYPE *****

(D)
0112 4155000000-N 907  82 EA  7.20 590.40 7.30 598.60 1.00 82.00DISPOSE SIGN SYST U-CHAN
0113 4400000000-E 1110  1,046 SF  4.60 4811.60 10.00 10460.00 5.50 5753.00WORK ZONE SIGNS (STAT)
0114 4405000000-E 1110  452 SF  4.60 2079.20 15.00 6780.00 17.50 7910.00WORK ZONE SIGNS (PORT)
0115 4410000000-E 1110  398 SF  4.60 1830.80 15.00 5970.00 4.50 1791.00WORK ZONE SIGNS (BARR)
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0116 4415000000-N 1115  1 EA  10500.00 10500.00 10000.00 10000.00 3400.00 3400.00FLASHING ARROW PNL TYPE C
0117 4425000000-N 1125  6 EA  15.00 90.00 250.00 1500.00 14.00 84.00WARNING FLAG SETS
0118 4430000000-N 1130  350 EA  35.00 12250.00 100.00 35000.00 44.00 15400.00DRUMS
0119 4435000000-N 1135  50 EA  15.00 750.00 75.00 3750.00 12.00 600.00CONES
0120 4445000000-E 1145  1,312 LF  10.20 13382.40 50.00 65600.00 12.00 15744.00BARRICADES (TYPE III)
0121 4455000000-N 1150  80 MD  25.00 2000.00 200.00 16000.00 200.00 16000.00FLAGGER
0122 4460000000-N 1155  5 EA  100.00 500.00 250.00 1250.00 175.00 875.00WARNING LIGHTS (TYPE B)
0123 4465000000-N 1160  4 EA  8755.00 35020.00 7500.00 30000.00 8500.00 34000.00TEMPORARY CRASH CUSHIONS
0124 4480000000-N 1165  1 EA  11000.00 11000.00 15000.00 15000.00 60000.00 60000.00TRUCK MTD IMP ATTN 60 MPH
0125 4485000000-E 1170  130 LF  20.00 2600.00 30.00 3900.00 18.00 2340.00PORT CONC BARRIER
0126 4490000000-E 1170  190 LF  23.00 4370.00 35.00 6650.00 22.00 4180.00PORT CONC BARRIER(ANCHRD)
0127 4510000000-N SP   40 HR  35.00 1400.00 50.00 2000.00 58.00 2320.00POLICE
0128 4650000000-N 1251  2,740 EA  3.04 8329.60 3.10 8494.00 3.00 8220.00TEMP RAISED PVMT MRKS
0129 4685000000-E 1205  63,851 LF  0.39 24901.89 0.40 25540.40 0.35 22347.85THERMO PVT MKG LINES 4"90
0130 4686000000-E 1205  18,234 LF  0.49 8934.66 0.50 9117.00 0.45 8205.30THERMO PVT MKG LINES 4"120
0131 4695000000-E 1205  3,382 LF  1.71 5783.22 1.75 5918.50 1.50 5073.008"WIDE THERMO 90 MILS
0132 4710000000-E 1205  754 LF  5.41 4079.14 5.50 4147.00 5.00 3770.0024"WIDE THERMO 120 MILS
0133 4721000000-E 1205  12 EA  66.95 803.40 70.00 840.00 60.00 720.00THERMO PVT MKG CHARACTER 120
0134 4725000000-E 1205  112 EA  97.85 10959.20 100.00 11200.00 80.00 8960.00THERMO PVT SYMBOL 90MILS
0135 4810000000-E 1205  292,116 LF  0.11 32132.76 0.12 35053.92 0.12 35053.92PAINT PVMT MARKINGS 4"
0136 4820000000-E 1205  3,176 LF  0.70 2223.20 0.70 2223.20 0.65 2064.40PAINT PVMT MARKINGS 8"
0137 4835000000-E 1205  2,550 LF  2.29 5839.50 2.30 5865.00 2.10 5355.00PAINT PVT MKG LINES 24"
0138 4840000000-N 1205  24 EA  42.23 1013.52 43.00 1032.00 40.00 960.00PAINT PVT MKG CHARACTER
0139 4845000000-N 1205  216 EA  50.47 10901.52 51.00 11016.00 45.00 9720.00PAINT PVT MKG SYMBOL
0140 4850000000-E 1205  13,642 LF  0.93 12687.06 0.95 12959.90 1.00 13642.00LINE REMOVAL 4" WIDE
0141 4860000000-E 1205  100 LF  1.85 185.00 1.90 190.00 1.75 175.00LINE REMOVAL 8" WIDE
0142 4870000000-E 1205  108 LF  3.61 389.88 3.70 399.60 3.50 378.00LINE REMOVAL 24" WIDE
0143 4875000000-N 1205  22 EA  81.37 1790.14 83.00 1826.00 75.00 1650.00REMOVAL OF SYMBL & CHARAC
0144 4905000000-N 1253  1,030 EA  27.71 28541.30 28.00 28840.00 25.00 25750.00SNOWPLB PVMT MRKER
0145 5300000000-E 1505  346 TON 18.54 6414.84 22.00 7612.00 20.00 6920.00FND CONDIT MAT CL *******

(VI)
0146 5306000000-E SP   346 TON 18.54 6414.84 22.00 7612.00 20.00 6920.00BEDDING MATL, CL ********

(VI)
0147 5330000000-E 1510  11 LF  41.20 453.20 110.00 1210.00 100.00 1100.006" DI WATER PIPE ********

(6", PC 350)
0148 5342000000-E 1510  566 LF  51.50 29149.00 95.00 53770.00 86.00 48676.0012"DI WATER PIPE ********

(12", PC 350)
0149 5366000000-E 1510  148 LF  41.20 6097.60 44.00 6512.00 40.00 5920.008" DI WATER PIPE  PC 350
0150 5414000000-E 1510  225 LF  20.60 4635.00 24.00 5400.00 8.00 1800.003/4"CU WATER PIPE TYPE K
0151 5480000000-E 1510  1,455 LB  2.58 3753.90 4.50 6547.50 4.00 5820.00DI H2O FITTINGS 250# MIN
0152 5540000000-E 1510  1 EA  1030.00 1030.00 1155.00 1155.00 1050.00 1050.006" GATE V&VB 200# WP
0153 5672000000-N 1510  1 EA  1133.00 1133.00 1700.00 1700.00 1500.00 1500.00RELOCATE EXIST FIRE HYD
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0154 5696000000-E 1520  1,086 LF  90.64 98435.04 46.00 49956.00 42.00 45612.008" PVC SEWER PIPE, SDR **
(35)

0155 5708000000-E 1520  1,372 LF  25.75 35329.00 29.00 39788.00 26.00 35672.00**"PVC FORCE M *******
(4", C-900)

0156 5714000000-E 1520  307 LF  103.00 31621.00 66.00 20262.00 60.00 18420.00**"DI SEWR PIPE CL *****
(8", CL 50)

0157 5750000000-E 1520  72 LF  51.50 3708.00 28.00 2016.00 25.00 1800.00**"DI FORC MAIN PC *****
(4", PC 350)

0158 5756000000-E 1520  515 LB  2.58 1328.70 8.00 4120.00 7.00 3605.00DI SS PIPE FITNS *******
(350# WP)

0159 5774000000-E 1525  1 EA  5665.00 5665.00 2640.00 2640.00 2400.00 2400.00**'DIA PC SS MH 0-6'
(6')

0160 5775000000-E 1525  5 EA  2163.00 10815.00 1540.00 7700.00 1400.00 7000.004'DIA PC SS MH 0-6'
0161 5780000000-E 1525  10 LF  125.66 1256.60 275.00 2750.00 170.00 1700.00PC CONC MH WALL *'D 6'+

(4')
0162 5780000000-E 1525  8 LF  360.50 2884.00 440.00 3520.00 400.00 3200.00PC CONC MH WALL *'D 6'+

(6')
0163 5798000000-E 1530  493 LF  11.33 5585.69 22.00 10846.00 200.00 98600.00FIL OR REMV **" PIPE, ***

(12", DI WATER)
0164 5798000000-E 1530  80 LF  36.05 2884.00 33.00 2640.00 30.00 2400.00FIL OR REMV **" PIPE, ***

(20", STEEL ENCASEMENT)
0165 5798000000-E 1530  1,513 LF  6.18 9350.34 17.00 25721.00 15.00 22695.00FIL OR REMV **" PIPE, ***

(8", PVC SEWER)
0166 5816000000-N 1530  6 EA  1030.00 6180.00 880.00 5280.00 800.00 4800.00BRK DN,PLUG & FILL UT MH
0167 5822000000-N 1530  5 EA  2266.00 11330.00 2800.00 14000.00 2500.00 12500.00BREAK DOWN & REBUILD MH
0168 5828000000-N 1530  1 EA  927.00 927.00 900.00 900.00 800.00 800.00REMOVE EXISTING MANHOLE
0169 5840000000-E 1540  104 LF  103.00 10712.00 220.00 22880.00 200.00 20800.00**"STL NCAS PIPE *****"OC

(16", 0.250")
0170 5840000000-E 1540  180 LF  139.05 25029.00 248.00 44640.00 225.00 40500.00**"STL NCAS PIPE *****"OC

(20", 0.250")
0171 5882000000-N SP   1 EA  41200.00 41200.00 30000.00 30000.00 27000.00 27000.00GENERIC UTILITY ITEM (EA)

INSTALL CONCRETE WET WELL
0172 5882000000-N SP   7 EA  515.00 3605.00 1100.00 7700.00 1000.00 7000.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING WATER METER WITH BACKFLOW
PREVENTER

0173 5888000000-E SP   200 LF  206.00 41200.00 138.00 27600.00 125.00 25000.00GENERIC UTILITY ITEM (LF)
5" HDPE FM SEWER PIPE BY DIRECTIONAL BORE

0174 5912000000-N SP  Lump Sum 72100.00 13200.00 12000.00GENERIC UTILITY ITEM (LS)
6" WATER METER ASSEMBLY AND NEW WATER METER
VAULT

0175 5912000000-N SP  Lump Sum 103000.00 110000.00 100000.00GENERIC UTILITY ITEM (LS)
INSTALL DUPLEX FACTORY - BUILT SUBMERSIBLE PUMP
STATION

0176 5912000000-N SP  Lump Sum 25750.00 28000.00 25000.00GENERIC UTILITY ITEM (LS)
PUMP STATION SITE WORK

0177 5912000000-N SP  Lump Sum 15450.00 18000.00 16000.00GENERIC UTILITY ITEM (LS)
REMOVE EXISTING PUMP STATION

0178 6000000000-E 1605  4,055 LF  2.01 8150.55 2.00 8110.00 1.80 7299.00TEMPORARY SILT FENCE
0179 6006000000-E 1610  625 TON 43.94 27462.50 37.00 23125.00 25.00 15625.00EROS CONTRL STONE CL A
0180 6009000000-E 1610  5,310 TON 45.50 241605.00 34.00 180540.00 25.00 132750.00EROS CONTRL STONE CL B
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0181 6012000000-E 1610  2,630 TON 41.57 109329.10 32.00 84160.00 23.00 60490.00SEDIMENT CONTROL STONE
0182 6015000000-E 1615  77 ACR 350.20 26965.40 468.00 36036.00 350.00 26950.00TEMPORARY MULCHING
0183 6018000000-E 1620  2,750 LB  2.06 5665.00 1.90 5225.00 2.50 6875.00SEED FOR TEMP SEEDING
0184 6021000000-E 1620  11 TON 412.00 4532.00 495.00 5445.00 400.00 4400.00FERT FOR TEMP SEEDING
0185 6024000000-E 1622  400 LF  15.39 6156.00 12.00 4800.00 9.00 3600.00TEMPORARY SLOPE DRAINS
0186 6027000000-N 1622  7 EA  463.29 3243.03 150.00 1050.00 130.00 910.00INLET PROTCN @ SLOPE DRNS
0187 6029000000-E SP   500 LF  5.81 2905.00 2.00 1000.00 1.80 900.00SAFETY FENCE
0188 6030000000-E 1630  21,740 CY  8.10 176094.00 1.00 21740.00 0.01 217.40SILT EXCAVATION
0189 6036000000-E 1631  14,200 SY  1.44 20448.00 1.65 23430.00 1.50 21300.00MATTING FOR EROS CONTROL
0190 6042000000-E 1632  1,800 LF  4.06 7308.00 3.00 5400.00 2.65 4770.001/4" HARDWARE CLOTH
0191 6054000000-E 1637  1 EA  6055.42 6055.42 3000.00 3000.00 3300.00 3300.00**X**X** CSP T RISER 064"

(18" X 18" X 18")
0192 6069000000-E 1638  220 CY  33.99 7477.80 25.00 5500.00 25.00 5500.00STILLING BASINS
0193 6070000000-N SP   12 EA  772.50 9270.00 2000.00 24000.00 265.00 3180.00SPECIAL STILLING BASINS
0194 6084000000-E 1660  81 ACR 1030.00 83430.00 1350.00 109350.00 1100.00 89100.00SEEDING AND MULCHING
0195 6087000000-E 1660  46 ACR 20.60 947.60 50.00 2300.00 55.00 2530.00MOWING
0196 6090000000-E 1661  700 LB  8.24 5768.00 7.00 4900.00 8.00 5600.00SEED FOR REPAIR SEEDING
0197 6093000000-E 1661 1.5 TON 412.00 618.00 500.00 750.00 400.00 600.00FERT FOR REPAIR SEEDING
0198 6096000000-E 1662  1,825 LB  1.55 2828.75 2.10 3832.50 1.50 2737.50SEED FOR SUPP SEEDING
0199 6108000000-E 1665 60.75 TON 309.00 18771.75 407.00 24725.25 310.00 18832.50FERTILIZER TOPDRESSING
0200 6109000000-E SP  0.65 ACR 5150.00 3347.50 22000.00 14300.00 5000.00 3250.00SPECIAL SEED UND GR FESCUE/BLGRS
0201 6111000000-E SP   700 LF  41.20 28840.00 45.00 31500.00 16.00 11200.00IMPERVIOUS DIKE
0202 6114000000-N SP   14 HR  25.75 360.50 50.00 700.00 35.00 490.00SPECIALIZED HAND MOWING
0203 6117000000-N 1675  24 EA  10.30 247.20 330.00 7920.00 100.00 2400.00RESPONSE FOR EROS CONTROL
0204 7060000000-E 1705  2,200 LF  3.61 7942.00 1.50 3300.00 3.50 7700.00SIGNAL CABLE
0205 7120000000-E 1705  16 EA  669.50 10712.00 755.00 12080.00 650.00 10400.00VEHICLE SIGNAL HD (12", 3 SECT)
0206 7144000000-E 1705  8 EA  1133.00 9064.00 1210.00 9680.00 1100.00 8800.00VEHICLE SIGNAL HD (12", 5 SECT)
0207 7264000000-E 1710  1,510 LF  2.01 3035.10 1.60 2416.00 2.00 3020.00MESSENGER CABLE (3/8")
0208 7300000000-E 1715  2,450 LF  5.15 12617.50 3.00 7350.00 5.00 12250.00TRENCHING (UNPAVED)
0209 7324000000-N 1716  16 EA  185.40 2966.40 465.00 7440.00 180.00 2880.00JUNCTION BOX (STANDARD SIZE)
0210 7360000000-N 1720  11 EA  721.00 7931.00 800.00 8800.00 700.00 7700.00WOOD POLE
0211 7372000000-N 1721  22 EA  257.50 5665.00 350.00 7700.00 250.00 5500.00GUY ASSEMBLY
0212 7408000000-E 1722  4 EA  618.00 2472.00 230.00 920.00 600.00 2400.001" RISER WITH WEATHERHEAD
0213 7420000000-E 1722  10 EA  412.00 4120.00 315.00 3150.00 400.00 4000.002" RISER WITH WEATHERHEAD
0214 7444000000-E 1725  5,150 LF  5.15 26522.50 7.00 36050.00 5.00 25750.00INDUCTIVE LOOP SAWCUT
0215 7456000000-E 1726  11,310 LF  1.60 18096.00 1.35 15268.50 1.55 17530.50LEAD-IN CABLE
0216 7636000000-N 1745  5 EA  180.25 901.25 290.00 1450.00 175.00 875.00SIGN FOR SIGNALS
0217 7684000000-N 1750  2 EA  721.00 1442.00 1220.00 2440.00 700.00 1400.00SIGNAL CABINET FOUNDATION
0218 7688000000-N SP   2 EA  309.00 618.00 580.00 1160.00 300.00 600.00CABINET BASE ADAPTER
0219 7756000000-N 1751  2 EA  10506.00 21012.00 14000.00 28000.00 10200.00 20400.00CONTLR WITH CBNT, 2070L BASE MTD
0220 7780000000-N SP   12 EA  154.50 1854.00 130.00 1560.00 150.00 1800.00DETECTOR CARD (TYPE 2070L)



DEC 21, 2004 02:59 PM

TIP NO R-2911D 2:00 PM 7 /  16 026

ROWAN

34517.3.7

DEC 21 2004 C201205
FED AID NO STP-70(77)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

US-70 FROM SR-1739 (HILDEBRAN RD) TO WEST OF SR-1953 (KEPLEY RD).

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

2.851 MI

W. C. ENGLISH, INC. ARCHER WESTERN
CONTRACTORS, LTD.

LYNCHBURG,  VA ATLANTA,  GA

0221 7912000000-N SP   1 EA  1236.00 1236.00 2400.00 2400.00 1200.00 1200.00BEACON CNTRL ASSM & CBNT *****
(F3)

0222 7980000000-N SP   1 EA  6386.00 6386.00 4000.00 4000.00 6200.00 6200.00GENERIC SIGNAL ITEM (EA)
INSTALL LONG VEHICLE DETECTIONSYSTEM

CULVERT ITEMS

0223 8126000000-N 414 Lump Sum 20600.00 23000.00 73500.00CULV EXCAV @ ************
(254+51.60 -L-)

0224 8126000000-N 414 Lump Sum 20600.00 23000.00 73500.00CULV EXCAV @ ************
(359+65.81 -L-)

0225 8133000000-E 414  183 TON 41.20 7539.60 45.00 8235.00 25.00 4575.00FND CONDIT MAT, BOX CULV
0226 8196000000-E 420 282.1 CY  432.60 122036.46 470.00 132587.00 700.00 197470.00CLASS A CONCRETE (CULV)
0227 8245000000-E 425  38,387 LB  0.93 35699.91 1.00 38387.00 0.65 24951.55REINF STEEL (CULVERT)
0228 8590000000-E 876  10 TON 51.50 515.00 60.00 600.00 38.00 380.00PLAIN RIP RAP, CLASS **

( I )
0229 8622000000-E 876 14.8 SY  5.15 76.22 6.00 88.80 1.60 23.68FILTER FABRIC FOR DRAINAGE

WALL ITEMS

0230 8832000000-N SP  Lump Sum 386250.00 494000.00 400000.00GENERIC RET WALL ITEM (LS)
PERMANENT ANCHORED WALL NO. 1 STA 11+80.81 -Y8-
TO STA 14+90.56 -Y8-

0231 8832000000-N SP  Lump Sum 386250.00 500000.00 400000.00GENERIC RET WALL ITEM (LS)
PERMANENT ANCHORED WALL NO. 2 STA 13+77.91 -Y8-
TO STA 16+79.77 -Y8-

0232 8853000000-E SP   3,863 CY  73.00 281999.00 44.00 169972.00 40.00 154520.00GENERIC RET WALL ITEM (CY)
#57 STONE BACKFILL FOR PERMANENT ANCHORED
WALL

STRUCTURE ITEMS

0233 8035000000-N 402 Lump Sum 111366.96 65000.00 200000.00REMV EXIST STR **********
(231+17.87 -L- LEFT LANE)

0234 8035000000-N 402 Lump Sum 111366.96 100000.00 200000.00REMV EXIST STR **********
(304+22.00 -L- LEFT LANE)

0235 8105540000-E SP   321 LF  581.95 186805.95 955.00 306555.00 500.00 160500.003'-6" DRILLD PIER IN SOIL
0236 8105560000-E SP  526.6 LF  576.80 303742.88 955.00 502903.00 700.00 368620.004'-0" DRILLD PIER IN SOIL
0237 8105640000-E SP   90 LF  860.05 77404.50 955.00 85950.00 1000.00 90000.003'-6" DRILLD PIER NO SOIL
0238 8105660000-E SP   120 LF  1091.80 131016.00 955.00 114600.00 1400.00 168000.004'-0" DRILLD PIER NO SOIL
0239 8111600000-E SP  220.31 LF  1.03 226.92 300.00 66093.00 350.00 77108.50PERM STL CASING FOR 4' PIER
0240 8113000000-N SP   28 EA  772.50 21630.00 900.00 25200.00 704.741 19732.75SID INSPECTION
0241 8114000000-N SP   19 EA  772.50 14677.50 900.00 17100.00 500.00 9500.00SPT TESTING
0242 8115000000-N SP   12 EA  3090.00 37080.00 3500.00 42000.00 1478.478 17741.74CROSSHOLE SONIC LOGGING
0243 8116000000-E SP   4,512 LF  12.36 55768.32 14.00 63168.00 12.50 56400.00CSL TUBES
0244 8121000000-N SP  Lump Sum 6180.00 12000.00 25000.00UNCL STR EXCAV STA *****

(304+22.00 -L- LEFT LANE)
0245 8147000000-E 420  31,734 SF  20.60 653720.40 20.00 634680.00 18.50 587079.00REINF CONCRETE DECK SLAB
0246 8161000000-E 420  35,566 SF  0.41 14582.06 0.40 14226.40 0.40 14226.40GROOVING BRIDGE FLOORS
0247 8182000000-E 420 715.9 CY  489.25 350254.08 550.00 393745.00 650.00 465335.00CLASS A CONCRETE (BRIDGE)
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0248 8210000000-N 422 Lump Sum 58710.00 83800.00 75000.00BRG APPR SLAB ***********
(231+17.87 -L- LEFT LANE)

0249 8210000000-N 422 Lump Sum 58710.00 83800.00 75000.00BRG APPR SLAB ***********
(231+17.87 -L- RIGHT LANE)

0250 8210000000-N 422 Lump Sum 39140.00 51400.00 75000.00BRG APPR SLAB ***********
(304+22.00 -L- LEFT LANE)

0251 8210000000-N 422 Lump Sum 39140.00 51400.00 75000.00BRG APPR SLAB ***********
(304+22.00 -L- RIGHT LANE)

0252 8217000000-E 425  213,412 LB  0.82 174997.84 0.90 192070.80 0.65 138717.80REINF STEEL (BRIDGE)
0253 8238000000-E 425  30,084 LB  1.29 38808.36 1.50 45126.00 1.00 30084.00SPIRAL COL REINF STL BRG
0254 8280000000-E 440 Lump Sum 2060000.00 1490000.00 1900000.00STRUCTURAL STEEL
0255 8364000000-E 450  1,440 LF  39.66 57110.40 30.00 43200.00 65.00 93600.00HP12X53 PILES
0256 8391000000-N 450  8 EA  123.60 988.80 125.00 1000.00 100.00 800.00STEEL PILE POINTS
0257 8503000000-E 460 1,616.76 LF  40.68 65769.80 75.00 121257.00 35.00 56586.60CONCRETE BARRIER RAIL
0258 8608000000-E 876  695 TON 46.35 32213.25 35.00 24325.00 43.00 29885.00PLAIN RIP RAP II (2'-0")
0259 8622000000-E 876  771 SY  4.12 3176.52 4.00 3084.00 1.50 1156.50FILTER FABRIC FOR DRAINAGE
0260 8657000000-N 430 Lump Sum 20600.00 15000.00 30000.00ELASTOMERIC BEARINGS
0261 8692000000-N SP  Lump Sum 32960.00 75000.00 35000.00EVAZOTE JOINT SEALS
0262 8867000000-E SP   4,800 LF  5.15 24720.00 6.00 28800.00 4.50 21600.00GENERIC STRUCTURE ITEM (LF)

GALVANIZED REINFORCING STRAPS
0263 8881000000-E SP   2,500 CY  37.08 92700.00 40.00 100000.00 31.00 77500.00GENERIC STRUCTURE ITEM (CY)

#57 STONE BACKFILL FOR GALVANIZED REINFORCING
STRAPS

 

    TOTAL 16829234.79 TOTAL 17926820.09 TOTAL 18269224.07CONTRACT TOTAL

 

    SUB-TOTAL 10692101.10 SUB-TOTAL 11684467.09 SUB-TOTAL 11766130.55ROADWAY ITEMS
    SUB-TOTAL 207067.19 SUB-TOTAL 225897.80 SUB-TOTAL 374400.23CULVERT ITEMS
    SUB-TOTAL 1054499.00 SUB-TOTAL 1163972.00 SUB-TOTAL 954520.00WALL ITEMS
    SUB-TOTAL 4875567.50 SUB-TOTAL 4852483.20 SUB-TOTAL 5174173.29STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 946000.00 975000.00 1000000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 150000.00 200000.00 200000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 748000.00 2140000.00 2200205.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 8000.00 16000.00 6000.00 12000.00 7000.00 14000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  3 EA  1350.00 4050.00 1500.00 4500.00 1750.00 5250.00SEALING ABANDONED WELLS
0006 0022000000-E 225  200,000 CY  8.25 1650000.00 8.50 1700000.00 11.00 2200000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 34000.00 12000.00 35000.00REINF BRG APPR **********

(304+22-LT)
0008 0029000000-N SP  Lump Sum 34000.00 12000.00 35000.00REINF BRG APPR **********

(304+22-RT)
0009 0036000000-E 225  5,200 CY  9.80 50960.00 20.00 104000.00 11.00 57200.00UNDERCUT EXCAVATION
0010 0080000000-E SP   500 TON 14.25 7125.00 16.00 8000.00 18.00 9000.00CLASS IV SUBGRD STABILIZATION
0011 0106000000-E 230  101,900 CY  7.25 738775.00 5.00 509500.00 7.90 805010.00BORROW EXCAVATION
0012 0134000000-E 240  450 CY  15.60 7020.00 10.00 4500.00 9.00 4050.00DRAINAGE DITCH EXCAVATION
0013 0141000000-E 240  1,710 LF  2.00 3420.00 5.00 8550.00 2.00 3420.00BERM DITCH CONSTRUCTION
0014 0156000000-E 250  23,300 SY  3.75 87375.00 3.50 81550.00 3.00 69900.00REMOVAL OF EXT ASPHALT PVMT
0015 0177000000-E 250  9,500 SY  1.15 10925.00 2.00 19000.00 1.00 9500.00BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  25 HR  160.00 4000.00 200.00 5000.00 450.00 11250.00PROOF ROLLING
0017 0195000000-E 265  3,500 CY  28.00 98000.00 35.00 122500.00 30.00 105000.00SELECT GRANULAR MATERIAL
0018 0196000000-E 270  3,000 SY  2.00 6000.00 4.00 12000.00 2.00 6000.00SOIL STABILIZATION FABRIC
0019 0318000000-E 300  1,640 TON 40.00 65600.00 28.00 45920.00 28.00 45920.00FND CONDIT MATL MINOR STRS
0020 0343000000-E 310  188 LF  36.50 6862.00 28.00 5264.00 28.00 5264.0015" SIDE DRAIN PIPE
0021 0344000000-E 310  68 LF  37.00 2516.00 30.00 2040.00 30.00 2040.0018" SIDE DRAIN PIPE
0022 0360000000-E 310  76 LF  55.00 4180.00 30.00 2280.00 25.00 1900.0012" RC PIPE CULV III
0023 0366000000-E 310  8,404 LF  24.25 203797.00 30.00 252120.00 28.00 235312.0015" RC PIPE CULV III
0024 0372000000-E 310  3,196 LF  36.00 115056.00 35.00 111860.00 30.00 95880.0018" RC PIPE CULV III
0025 0378000000-E 310  942 LF  40.00 37680.00 40.00 37680.00 35.00 32970.0024" RC PIPE CULV III
0026 0384000000-E 310  160 LF  70.00 11200.00 50.00 8000.00 45.00 7200.0030" RC PIPE CULV III
0027 0390000000-E 310  848 LF  78.00 66144.00 65.00 55120.00 60.00 50880.0036" RC PIPE CULV III
0028 0402000000-E 310  204 LF  106.00 21624.00 150.00 30600.00 93.00 18972.0048" RC PIPE CULV III
0029 0576000000-E 310  246 LF  51.50 12669.00 65.00 15990.00 50.00 12300.00**" CS PIPE CULV *****"

(36", 0.079")
0030 0588000000-E 310  40 LF  58.50 2340.00 45.00 1800.00 26.00 1040.0018" CS PIPE CULV 0.064"
0031 0708000000-E 310  706 LF  43.50 30711.00 30.00 21180.00 30.00 21180.0015" BCCSP B 0.064"
0032 0714000000-E 310  332 LF  46.25 15355.00 35.00 11620.00 33.00 10956.0018" BCCSP B 0.064"
0033 0806000000-E 310  13 EA  475.00 6175.00 500.00 6500.00 275.00 3575.0015" BCCS ELB B 0.064"
0034 0807000000-E 310  9 EA  490.00 4410.00 500.00 4500.00 300.00 2700.0018" BCCS ELB B 0.064"
0035 0980000000-E SP   92 LF  228.00 20976.00 381.40 35088.80 265.00 24380.00**"WS PIPE *****" B, B&J

(24", 0.500")
0036 0995000000-E 340  2,419 LF  15.00 36285.00 10.00 24190.00 13.00 31447.00PIPE REMOVAL
0037 1011000000-N 500 Lump Sum 188172.00 225000.00 225000.00FINE GRADING
0038 1022000000-E SP   1,200 LB  2.65 3180.00 3.95 4740.00 2.65 3180.00SEALING PVMT CRACKS
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0039 1044000000-E 501  44,300 SY  1.91 84613.00 1.91 84613.00 1.91 84613.00LIME TRTD SOIL (SLURRY)
0040 1066000000-E 501  443 TON 139.00 61577.00 139.00 61577.00 139.00 61577.00LIME FOR LIME TREATED SOIL
0041 1110000000-E 510  1,000 TON 20.00 20000.00 16.00 16000.00 19.00 19000.00STABILIZER AGGREGATE
0042 1121000000-E 520  47,800 TON 16.50 788700.00 16.00 764800.00 20.00 956000.00AGGREGATE BASE COURSE
0043 1176000000-E 542  44,300 SY  1.65 73095.00 1.65 73095.00 1.65 73095.00**" SOIL CEMENT BASE

(7")
0044 1187000000-E 542  1,218 TON 125.00 152250.00 125.00 152250.00 125.00 152250.00PC FOR SOIL CEMENT BASE
0045 1198000000-E SP   554 TON 12.00 6648.00 16.00 8864.00 19.00 10526.00AGGREGATE FOR SOIL CEM BS
0046 1209000000-E 543  13,290 GAL 1.35 17941.50 1.35 17941.50 1.25 16612.50ASPHALT CURING SEAL
0047 1220000000-E 545  100 TON 53.00 5300.00 60.00 6000.00 30.00 3000.00INCIDENTAL STONE BASE
0048 1275000000-E 600  13,201 GAL 2.00 26402.00 2.00 26402.00 1.35 17821.35PRIME COAT
0049 1330000000-E 607  1,000 SY  22.50 22500.00 10.00 10000.00 5.00 5000.00INCIDENTAL MILLING
0050 1489000000-E 610  1,900 TON 42.00 79800.00 45.00 85500.00 42.00 79800.00ASP CONC BASE CRS B25.0B
0051 1491000000-E 610  13,320 TON 35.00 466200.00 38.00 506160.00 35.00 466200.00ASP CONC BASE CRS B25.0C
0052 1498000000-E 610  1,450 TON 42.00 60900.00 45.00 65250.00 42.00 60900.00ASP CONC INTR CRS I19.0B
0053 1503000000-E 610  22,610 TON 36.00 813960.00 38.00 859180.00 36.00 813960.00ASP CONC INTR CRS I19.0C
0054 1519000000-E 610  3,380 TON 42.50 143650.00 45.00 152100.00 42.50 143650.00ASP CONC SURF CRS S9.5B
0055 1523000000-E 610  24,630 TON 36.25 892837.50 38.00 935940.00 36.25 892837.50ASP CONC SURF CRS S9.5C
0056 1560000000-E 620  2,005 TON 241.00 483205.00 250.00 501250.00 241.00 483205.00ASP FOR PLANT MIX  PG64-22
0057 1565000000-E 620  1,601 TON 250.00 400250.00 260.00 416260.00 250.00 400250.00ASP FOR PLANT MIX PG70-22
0058 1693000000-E 654  200 TON 106.00 21200.00 150.00 30000.00 100.00 20000.00ASPH PLT MIX PVMT REPAIR
0059 2000000000-N 806  141 EA  150.00 21150.00 120.00 16920.00 120.00 16920.00RIGHT OF WAY MARKERS
0060 2022000000-E 815  236 CY  8.00 1888.00 8.00 1888.00 8.60 2029.60SUBDRAIN EXCAVATION
0061 2033000000-E 815  118 CY  35.00 4130.00 35.00 4130.00 31.00 3658.00SUBDRAIN FINE AGGREGATE
0062 2044000000-E 815  700 LF  6.50 4550.00 6.50 4550.00 3.36 2352.006" PERF SUBDRN PIPE
0063 2055000000-E 815  21 EA  0.50 10.50 0.50 10.50 27.00 567.006" SUBDRN Y,T,OR L
0064 2066000000-N 815  2 EA  200.00 400.00 200.00 400.00 225.00 450.00CONC PAD SUBDRN OUTLET
0065 2077000000-E 815  12 LF  6.50 78.00 6.50 78.00 13.00 156.006" OUTLET PIPE (SUBDRNS)
0066 2143000000-E 818  20 TON 40.00 800.00 31.27 625.40 20.00 400.00BLOTTING SAND
0067 2209000000-E 838 17.4 CY  833.00 14494.20 1200.00 20880.00 900.00 15660.00ENDWALLS
0068 2253000000-E 840 2.445 CY  875.00 2139.38 1500.00 3667.50 600.00 1467.00PIPE COLLARS
0069 2264000000-E 840 1.6 CY  1200.00 1920.00 1500.00 2400.00 1000.00 1600.00PIPE PLUGS
0070 2286000000-N 840  108 EA  1250.00 135000.00 1250.00 135000.00 1800.00 194400.00MASNRY DRAINAGE STRUCT
0071 2308000000-E 840 45.369 LF  350.00 15879.15 350.00 15879.15 500.00 22684.50MASNRY DRAINAGE STRUCT
0072 2366000000-N 840  82 EA  450.00 36900.00 550.00 45100.00 475.00 38950.00FRAME W/2GRTS 840.24 STD
0073 2367000000-N 840  15 EA  410.00 6150.00 550.00 8250.00 475.00 7125.00FRAME W/2GRTS 840.29 STD
0074 2396000000-N 840  4 EA  285.00 1140.00 500.00 2000.00 475.00 1900.00FRAME W/COVER STD 840.54
0075 2473000000-N SP   1 EA  640.00 640.00 2500.00 2500.00 2000.00 2000.00GENERIC DRAINAGE ITEM (EA)

CONVERT 2GI W/LID TO 2GI WI/  GRATE
0076 2556000000-E 846  3,800 LF  11.35 43130.00 15.00 57000.00 18.00 68400.00SHOULDER BERM GUTTER
0077 2577000000-E 846  344 LF  19.50 6708.00 15.00 5160.00 22.00 7568.00CONC EXPRESSWAY GUTTER
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0078 2612000000-E 848 20.617 SY  94.97 1958.00 40.99 845.09 60.00 1237.026" CONCRETE DRIVEWAY
0079 2619000000-E 850  66 SY  60.00 3960.00 30.00 1980.00 80.00 5280.004" CONCRETE PAVED DITCH
0080 2655000000-E 852  67 SY  55.00 3685.00 42.00 2814.00 50.00 3350.005" MONO CONC ISLDS (KEY IN)
0081 3030000000-E 862  6,200 LF  13.91 86242.00 13.91 86242.00 13.91 86242.00STL BM GUARDRAIL
0082 3045000000-E 862 237.5 LF  15.00 3562.50 15.00 3562.50 15.00 3562.50SBGR SHOP CURVED
0083 3105000000-N 862  2 EA  55.00 110.00 55.00 110.00 55.00 110.00SBGR TERM SECT
0084 3150000000-N 862  10 EA  30.00 300.00 30.00 300.00 30.00 300.00ADDIT GUARDRAIL POSTS
0085 3195000000-N 862  3 EA  425.00 1275.00 425.00 1275.00 425.00 1275.00GR ANCHOR TYPE AT-1
0086 3210000000-N 862  10 EA  500.00 5000.00 500.00 5000.00 500.00 5000.00GR ANCHOR TYPE CAT-1
0087 3215000000-N 862  16 EA  1220.00 19520.00 1220.00 19520.00 1220.00 19520.00GR ANCHOR TYPE III
0088 3270000000-N SP   9 EA  1710.00 15390.00 1710.00 15390.00 1710.00 15390.00GR ANCHOR TYPE 350
0089 3285000000-N SP   8 EA  1600.00 12800.00 1600.00 12800.00 1600.00 12800.00GR ANCHOR TYPE M-350
0090 3345000000-E 864 787.5 LF  5.45 4291.88 5.45 4291.88 5.45 4291.88REMOVE & RESET GUARDRAIL
0091 3380000000-E 862  625 LF  6.45 4031.25 6.45 4031.25 6.45 4031.25TEMP STL BM GUARDRAIL
0092 3389100000-N SP   7 EA  1100.00 7700.00 1100.00 7700.00 1100.00 7700.00GDRL ANCH UNITS 350 TEMP
0093 3503000000-E 866  24,610 LF  1.80 44298.00 1.80 44298.00 1.90 46759.00WOVEN WIRE FENCE 47" FAB
0094 3509000000-E 866  1,425 EA  17.00 24225.00 17.00 24225.00 13.80 19665.004" TIMBER POSTS 7'-6"LONG
0095 3515000000-E 866  620 EA  22.00 13640.00 22.00 13640.00 29.00 17980.005" TIMBER POSTS 8'-0"LONG
0096 3557000000-E 866  500 LF  0.50 250.00 0.50 250.00 1.00 500.00ADDITIONAL BARBED WIRE
0097 3559000000-E 866  320 LF  2.60 832.00 2.60 832.00 3.30 1056.00** STRAND BW FENCE W/ POSTS

(4)
0098 3559000000-E 866  1,050 LF  2.70 2835.00 2.70 2835.00 3.40 3570.00** STRAND BW FENCE W/ POSTS

(5)
0099 3595000000-E 869  175 LF  6.00 1050.00 5.45 953.75 6.00 1050.00RELAPPING GUARDRAIL
0100 3614000000-E 876  269 SY  40.00 10760.00 50.00 13450.00 35.00 9415.00PLAIN RIP RAP, CLASS I
0101 3649000000-E 876  274 TON 40.00 10960.00 50.00 13700.00 50.00 13700.00PLAIN RIP RAP, CLASS B
0102 3656000000-E 876  1,643 SY  2.70 4436.10 5.00 8215.00 2.00 3286.00FILTER FABRIC FOR DRAINGE
0103 3659000000-N SP   6 EA  725.00 4350.00 1500.00 9000.00 650.00 3900.00PREFORMED SCOUR HOLES
0104 4054000000-E 902  1 CY  603.54 603.54 603.54 603.54 603.54 603.54PLN CL A CONC FOOTINGS
0105 4060000000-E 903  252 LB  2.98 750.96 2.98 750.96 2.98 750.96SUPPORT, BREAKAWAY STL BM
0106 4072000000-E 903  2,790 LF  6.28 17521.20 6.28 17521.20 6.28 17521.20SUPPORT, 3-LB STL U-CHAN
0107 4096000000-N 904  5 EA  98.76 493.80 98.76 493.80 98.76 493.80SIGN ERECTION, TYPE D
0108 4102000000-N 904  147 EA  53.28 7832.16 53.28 7832.16 53.28 7832.16SIGN ERECTION, TYPE E
0109 4108000000-N 904  8 EA  111.68 893.44 111.68 893.44 111.68 893.44SIGN ERECTION, TYPE F
0110 4110000000-N 904  1 EA  386.00 386.00 386.00 386.00 386.00 386.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0111 4129000000-N 906  1 EA  123.83 123.83 123.83 123.83 123.83 123.83RELOCATE SIGN, TYPE *****

(D)
0112 4155000000-N 907  82 EA  6.98 572.36 6.98 572.36 6.98 572.36DISPOSE SIGN SYST U-CHAN
0113 4400000000-E 1110  1,046 SF  4.39 4591.94 5.00 5230.00 6.00 6276.00WORK ZONE SIGNS (STAT)
0114 4405000000-E 1110  452 SF  6.00 2712.00 5.00 2260.00 5.50 2486.00WORK ZONE SIGNS (PORT)
0115 4410000000-E 1110  398 SF  11.00 4378.00 5.00 1990.00 5.50 2189.00WORK ZONE SIGNS (BARR)
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0116 4415000000-N 1115  1 EA  6350.00 6350.00 5000.00 5000.00 5350.00 5350.00FLASHING ARROW PNL TYPE C
0117 4425000000-N 1125  6 EA  27.50 165.00 25.00 150.00 14.80 88.80WARNING FLAG SETS
0118 4430000000-N 1130  350 EA  50.00 17500.00 75.00 26250.00 40.00 14000.00DRUMS
0119 4435000000-N 1135  50 EA  30.00 1500.00 25.00 1250.00 12.50 625.00CONES
0120 4445000000-E 1145  1,312 LF  15.00 19680.00 15.00 19680.00 20.00 26240.00BARRICADES (TYPE III)
0121 4455000000-N 1150  80 MD  222.00 17760.00 250.00 20000.00 175.00 14000.00FLAGGER
0122 4460000000-N 1155  5 EA  103.00 515.00 100.00 500.00 165.00 825.00WARNING LIGHTS (TYPE B)
0123 4465000000-N 1160  4 EA  9600.00 38400.00 8500.00 34000.00 8500.00 34000.00TEMPORARY CRASH CUSHIONS
0124 4480000000-N 1165  1 EA  13000.00 13000.00 12500.00 12500.00 45000.00 45000.00TRUCK MTD IMP ATTN 60 MPH
0125 4485000000-E 1170  130 LF  44.00 5720.00 18.00 2340.00 18.00 2340.00PORT CONC BARRIER
0126 4490000000-E 1170  190 LF  56.00 10640.00 22.00 4180.00 22.00 4180.00PORT CONC BARRIER(ANCHRD)
0127 4510000000-N SP   40 HR  50.00 2000.00 40.00 1600.00 35.00 1400.00POLICE
0128 4650000000-N 1251  2,740 EA  2.95 8083.00 2.95 8083.00 2.95 8083.00TEMP RAISED PVMT MRKS
0129 4685000000-E 1205  63,851 LF  0.38 24263.38 0.38 24263.38 0.38 24263.38THERMO PVT MKG LINES 4"90
0130 4686000000-E 1205  18,234 LF  0.48 8752.32 0.48 8752.32 0.48 8752.32THERMO PVT MKG LINES 4"120
0131 4695000000-E 1205  3,382 LF  1.66 5614.12 1.66 5614.12 1.66 5614.128"WIDE THERMO 90 MILS
0132 4710000000-E 1205  754 LF  5.25 3958.50 5.25 3958.50 5.25 3958.5024"WIDE THERMO 120 MILS
0133 4721000000-E 1205  12 EA  65.00 780.00 65.00 780.00 65.00 780.00THERMO PVT MKG CHARACTER 120
0134 4725000000-E 1205  112 EA  95.00 10640.00 95.00 10640.00 95.00 10640.00THERMO PVT SYMBOL 90MILS
0135 4810000000-E 1205  292,116 LF  0.11 32132.76 0.11 32132.76 0.11 32132.76PAINT PVMT MARKINGS 4"
0136 4820000000-E 1205  3,176 LF  0.68 2159.68 0.68 2159.68 0.68 2159.68PAINT PVMT MARKINGS 8"
0137 4835000000-E 1205  2,550 LF  2.22 5661.00 2.22 5661.00 2.22 5661.00PAINT PVT MKG LINES 24"
0138 4840000000-N 1205  24 EA  41.00 984.00 41.00 984.00 41.00 984.00PAINT PVT MKG CHARACTER
0139 4845000000-N 1205  216 EA  49.00 10584.00 49.00 10584.00 49.00 10584.00PAINT PVT MKG SYMBOL
0140 4850000000-E 1205  13,642 LF  0.90 12277.80 0.90 12277.80 0.90 12277.80LINE REMOVAL 4" WIDE
0141 4860000000-E 1205  100 LF  1.80 180.00 1.80 180.00 1.80 180.00LINE REMOVAL 8" WIDE
0142 4870000000-E 1205  108 LF  3.50 378.00 3.50 378.00 3.50 378.00LINE REMOVAL 24" WIDE
0143 4875000000-N 1205  22 EA  79.00 1738.00 79.00 1738.00 79.00 1738.00REMOVAL OF SYMBL & CHARAC
0144 4905000000-N 1253  1,030 EA  26.90 27707.00 26.90 27707.00 26.90 27707.00SNOWPLB PVMT MRKER
0145 5300000000-E 1505  346 TON 18.00 6228.00 28.00 9688.00 20.00 6920.00FND CONDIT MAT CL *******

(VI)
0146 5306000000-E SP   346 TON 18.00 6228.00 28.00 9688.00 20.00 6920.00BEDDING MATL, CL ********

(VI)
0147 5330000000-E 1510  11 LF  40.00 440.00 50.00 550.00 100.00 1100.006" DI WATER PIPE ********

(6", PC 350)
0148 5342000000-E 1510  566 LF  50.00 28300.00 60.00 33960.00 50.00 28300.0012"DI WATER PIPE ********

(12", PC 350)
0149 5366000000-E 1510  148 LF  40.00 5920.00 60.00 8880.00 40.00 5920.008" DI WATER PIPE  PC 350
0150 5414000000-E 1510  225 LF  20.00 4500.00 35.00 7875.00 20.00 4500.003/4"CU WATER PIPE TYPE K
0151 5480000000-E 1510  1,455 LB  2.50 3637.50 5.00 7275.00 4.00 5820.00DI H2O FITTINGS 250# MIN
0152 5540000000-E 1510  1 EA  1000.00 1000.00 1000.00 1000.00 1050.00 1050.006" GATE V&VB 200# WP
0153 5672000000-N 1510  1 EA  1100.00 1100.00 1500.00 1500.00 1500.00 1500.00RELOCATE EXIST FIRE HYD
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0154 5696000000-E 1520  1,086 LF  88.00 95568.00 35.00 38010.00 42.00 45612.008" PVC SEWER PIPE, SDR **
(35)

0155 5708000000-E 1520  1,372 LF  25.00 34300.00 32.00 43904.00 26.00 35672.00**"PVC FORCE M *******
(4", C-900)

0156 5714000000-E 1520  307 LF  100.00 30700.00 50.00 15350.00 60.00 18420.00**"DI SEWR PIPE CL *****
(8", CL 50)

0157 5750000000-E 1520  72 LF  50.00 3600.00 45.00 3240.00 25.00 1800.00**"DI FORC MAIN PC *****
(4", PC 350)

0158 5756000000-E 1520  515 LB  2.50 1287.50 5.00 2575.00 7.00 3605.00DI SS PIPE FITNS *******
(350# WP)

0159 5774000000-E 1525  1 EA  5500.00 5500.00 5000.00 5000.00 2400.00 2400.00**'DIA PC SS MH 0-6'
(6')

0160 5775000000-E 1525  5 EA  2100.00 10500.00 2500.00 12500.00 1400.00 7000.004'DIA PC SS MH 0-6'
0161 5780000000-E 1525  10 LF  122.00 1220.00 500.00 5000.00 250.00 2500.00PC CONC MH WALL *'D 6'+

(4')
0162 5780000000-E 1525  8 LF  350.00 2800.00 200.00 1600.00 400.00 3200.00PC CONC MH WALL *'D 6'+

(6')
0163 5798000000-E 1530  493 LF  11.00 5423.00 20.00 9860.00 20.00 9860.00FIL OR REMV **" PIPE, ***

(12", DI WATER)
0164 5798000000-E 1530  80 LF  35.00 2800.00 25.00 2000.00 30.00 2400.00FIL OR REMV **" PIPE, ***

(20", STEEL ENCASEMENT)
0165 5798000000-E 1530  1,513 LF  6.00 9078.00 20.00 30260.00 15.00 22695.00FIL OR REMV **" PIPE, ***

(8", PVC SEWER)
0166 5816000000-N 1530  6 EA  1000.00 6000.00 2000.00 12000.00 800.00 4800.00BRK DN,PLUG & FILL UT MH
0167 5822000000-N 1530  5 EA  2200.00 11000.00 2500.00 12500.00 2500.00 12500.00BREAK DOWN & REBUILD MH
0168 5828000000-N 1530  1 EA  900.00 900.00 1500.00 1500.00 800.00 800.00REMOVE EXISTING MANHOLE
0169 5840000000-E 1540  104 LF  100.00 10400.00 150.00 15600.00 200.00 20800.00**"STL NCAS PIPE *****"OC

(16", 0.250")
0170 5840000000-E 1540  180 LF  135.00 24300.00 200.00 36000.00 225.00 40500.00**"STL NCAS PIPE *****"OC

(20", 0.250")
0171 5882000000-N SP   1 EA  40000.00 40000.00 25000.00 25000.00 27000.00 27000.00GENERIC UTILITY ITEM (EA)

INSTALL CONCRETE WET WELL
0172 5882000000-N SP   7 EA  500.00 3500.00 1000.00 7000.00 500.00 3500.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING WATER METER WITH BACKFLOW
PREVENTER

0173 5888000000-E SP   200 LF  200.00 40000.00 50.00 10000.00 125.00 25000.00GENERIC UTILITY ITEM (LF)
5" HDPE FM SEWER PIPE BY DIRECTIONAL BORE

0174 5912000000-N SP  Lump Sum 70000.00 35000.00 12000.00GENERIC UTILITY ITEM (LS)
6" WATER METER ASSEMBLY AND NEW WATER METER
VAULT

0175 5912000000-N SP  Lump Sum 100000.00 75000.00 100000.00GENERIC UTILITY ITEM (LS)
INSTALL DUPLEX FACTORY - BUILT SUBMERSIBLE PUMP
STATION

0176 5912000000-N SP  Lump Sum 25000.00 20000.00 25000.00GENERIC UTILITY ITEM (LS)
PUMP STATION SITE WORK

0177 5912000000-N SP  Lump Sum 15000.00 15000.00 16000.00GENERIC UTILITY ITEM (LS)
REMOVE EXISTING PUMP STATION

0178 6000000000-E 1605  4,055 LF  1.78 7217.90 1.78 7217.90 1.78 7217.90TEMPORARY SILT FENCE
0179 6006000000-E 1610  625 TON 40.00 25000.00 50.00 31250.00 35.00 21875.00EROS CONTRL STONE CL A
0180 6009000000-E 1610  5,310 TON 40.00 212400.00 50.00 265500.00 35.00 185850.00EROS CONTRL STONE CL B
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0181 6012000000-E 1610  2,630 TON 40.00 105200.00 45.00 118350.00 32.00 84160.00SEDIMENT CONTROL STONE
0182 6015000000-E 1615  77 ACR 340.00 26180.00 340.00 26180.00 450.00 34650.00TEMPORARY MULCHING
0183 6018000000-E 1620  2,750 LB  2.00 5500.00 2.00 5500.00 2.21 6077.50SEED FOR TEMP SEEDING
0184 6021000000-E 1620  11 TON 400.00 4400.00 400.00 4400.00 400.00 4400.00FERT FOR TEMP SEEDING
0185 6024000000-E 1622  400 LF  12.50 5000.00 20.00 8000.00 12.00 4800.00TEMPORARY SLOPE DRAINS
0186 6027000000-N 1622  7 EA  335.00 2345.00 200.00 1400.00 250.00 1750.00INLET PROTCN @ SLOPE DRNS
0187 6029000000-E SP   500 LF  1.78 890.00 1.78 890.00 1.78 890.00SAFETY FENCE
0188 6030000000-E 1630  21,740 CY  8.75 190225.00 0.01 217.40 10.00 217400.00SILT EXCAVATION
0189 6036000000-E 1631  14,200 SY  1.40 19880.00 1.40 19880.00 2.00 28400.00MATTING FOR EROS CONTROL
0190 6042000000-E 1632  1,800 LF  2.65 4770.00 2.65 4770.00 5.00 9000.001/4" HARDWARE CLOTH
0191 6054000000-E 1637  1 EA  1400.00 1400.00 3000.00 3000.00 2000.00 2000.00**X**X** CSP T RISER 064"

(18" X 18" X 18")
0192 6069000000-E 1638  220 CY  25.00 5500.00 15.00 3300.00 35.00 7700.00STILLING BASINS
0193 6070000000-N SP   12 EA  1000.00 12000.00 500.00 6000.00 260.00 3120.00SPECIAL STILLING BASINS
0194 6084000000-E 1660  81 ACR 1000.00 81000.00 1000.00 81000.00 1200.00 97200.00SEEDING AND MULCHING
0195 6087000000-E 1660  46 ACR 20.00 920.00 20.00 920.00 100.00 4600.00MOWING
0196 6090000000-E 1661  700 LB  8.00 5600.00 8.00 5600.00 6.00 4200.00SEED FOR REPAIR SEEDING
0197 6093000000-E 1661 1.5 TON 400.00 600.00 400.00 600.00 500.00 750.00FERT FOR REPAIR SEEDING
0198 6096000000-E 1662  1,825 LB  1.50 2737.50 1.50 2737.50 2.21 4033.25SEED FOR SUPP SEEDING
0199 6108000000-E 1665 60.75 TON 300.00 18225.00 300.00 18225.00 400.00 24300.00FERTILIZER TOPDRESSING
0200 6109000000-E SP  0.65 ACR 5000.00 3250.00 5000.00 3250.00 8000.00 5200.00SPECIAL SEED UND GR FESCUE/BLGRS
0201 6111000000-E SP   700 LF  40.00 28000.00 30.00 21000.00 40.00 28000.00IMPERVIOUS DIKE
0202 6114000000-N SP   14 HR  25.00 350.00 25.00 350.00 50.00 700.00SPECIALIZED HAND MOWING
0203 6117000000-N 1675  24 EA  10.00 240.00 10.00 240.00 1.00 24.00RESPONSE FOR EROS CONTROL
0204 7060000000-E 1705  2,200 LF  3.50 7700.00 3.50 7700.00 3.50 7700.00SIGNAL CABLE
0205 7120000000-E 1705  16 EA  650.00 10400.00 650.00 10400.00 650.00 10400.00VEHICLE SIGNAL HD (12", 3 SECT)
0206 7144000000-E 1705  8 EA  1100.00 8800.00 1100.00 8800.00 1100.00 8800.00VEHICLE SIGNAL HD (12", 5 SECT)
0207 7264000000-E 1710  1,510 LF  1.95 2944.50 1.95 2944.50 1.95 2944.50MESSENGER CABLE (3/8")
0208 7300000000-E 1715  2,450 LF  5.00 12250.00 5.00 12250.00 5.00 12250.00TRENCHING (UNPAVED)
0209 7324000000-N 1716  16 EA  180.00 2880.00 180.00 2880.00 180.00 2880.00JUNCTION BOX (STANDARD SIZE)
0210 7360000000-N 1720  11 EA  700.00 7700.00 700.00 7700.00 700.00 7700.00WOOD POLE
0211 7372000000-N 1721  22 EA  250.00 5500.00 250.00 5500.00 250.00 5500.00GUY ASSEMBLY
0212 7408000000-E 1722  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.001" RISER WITH WEATHERHEAD
0213 7420000000-E 1722  10 EA  400.00 4000.00 400.00 4000.00 400.00 4000.002" RISER WITH WEATHERHEAD
0214 7444000000-E 1725  5,150 LF  5.00 25750.00 5.00 25750.00 5.00 25750.00INDUCTIVE LOOP SAWCUT
0215 7456000000-E 1726  11,310 LF  1.55 17530.50 1.55 17530.50 1.55 17530.50LEAD-IN CABLE
0216 7636000000-N 1745  5 EA  175.00 875.00 175.00 875.00 175.00 875.00SIGN FOR SIGNALS
0217 7684000000-N 1750  2 EA  700.00 1400.00 700.00 1400.00 700.00 1400.00SIGNAL CABINET FOUNDATION
0218 7688000000-N SP   2 EA  300.00 600.00 300.00 600.00 300.00 600.00CABINET BASE ADAPTER
0219 7756000000-N 1751  2 EA  10200.00 20400.00 10200.00 20400.00 10200.00 20400.00CONTLR WITH CBNT, 2070L BASE MTD
0220 7780000000-N SP   12 EA  150.00 1800.00 150.00 1800.00 150.00 1800.00DETECTOR CARD (TYPE 2070L)
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0221 7912000000-N SP   1 EA  1200.00 1200.00 1200.00 1200.00 1200.00 1200.00BEACON CNTRL ASSM & CBNT *****
(F3)

0222 7980000000-N SP   1 EA  6200.00 6200.00 6200.00 6200.00 6200.00 6200.00GENERIC SIGNAL ITEM (EA)
INSTALL LONG VEHICLE DETECTIONSYSTEM

CULVERT ITEMS

0223 8126000000-N 414 Lump Sum 20000.00 12000.00 20000.00CULV EXCAV @ ************
(254+51.60 -L-)

0224 8126000000-N 414 Lump Sum 20000.00 15000.00 20000.00CULV EXCAV @ ************
(359+65.81 -L-)

0225 8133000000-E 414  183 TON 40.00 7320.00 25.00 4575.00 40.00 7320.00FND CONDIT MAT, BOX CULV
0226 8196000000-E 420 282.1 CY  420.00 118482.00 825.00 232732.50 420.00 118482.00CLASS A CONCRETE (CULV)
0227 8245000000-E 425  38,387 LB  0.90 34548.30 0.65 24951.55 0.90 34548.30REINF STEEL (CULVERT)
0228 8590000000-E 876  10 TON 50.00 500.00 50.00 500.00 50.00 500.00PLAIN RIP RAP, CLASS **

( I )
0229 8622000000-E 876 14.8 SY  5.00 74.00 2.00 29.60 5.00 74.00FILTER FABRIC FOR DRAINAGE

WALL ITEMS

0230 8832000000-N SP  Lump Sum 493000.00 375000.00 411000.00GENERIC RET WALL ITEM (LS)
PERMANENT ANCHORED WALL NO. 1 STA 11+80.81 -Y8-
TO STA 14+90.56 -Y8-

0231 8832000000-N SP  Lump Sum 504000.00 375000.00 411000.00GENERIC RET WALL ITEM (LS)
PERMANENT ANCHORED WALL NO. 2 STA 13+77.91 -Y8-
TO STA 16+79.77 -Y8-

0232 8853000000-E SP   3,863 CY  45.00 173835.00 32.00 123616.00 35.00 135205.00GENERIC RET WALL ITEM (CY)
#57 STONE BACKFILL FOR PERMANENT ANCHORED
WALL

STRUCTURE ITEMS

0233 8035000000-N 402 Lump Sum 57000.00 84000.00 65000.00REMV EXIST STR **********
(231+17.87 -L- LEFT LANE)

0234 8035000000-N 402 Lump Sum 82000.00 84000.00 55000.00REMV EXIST STR **********
(304+22.00 -L- LEFT LANE)

0235 8105540000-E SP   321 LF  441.00 141561.00 565.00 181365.00 680.00 218280.003'-6" DRILLD PIER IN SOIL
0236 8105560000-E SP  526.6 LF  470.00 247502.00 560.00 294896.00 665.00 350189.004'-0" DRILLD PIER IN SOIL
0237 8105640000-E SP   90 LF  1190.00 107100.00 835.00 75150.00 842.00 75780.003'-6" DRILLD PIER NO SOIL
0238 8105660000-E SP   120 LF  1529.00 183480.00 1060.00 127200.00 759.00 91080.004'-0" DRILLD PIER NO SOIL
0239 8111600000-E SP  220.31 LF  155.00 34148.05 1.00 220.31 167.00 36791.77PERM STL CASING FOR 4' PIER
0240 8113000000-N SP   28 EA  500.00 14000.00 750.00 21000.00 750.00 21000.00SID INSPECTION
0241 8114000000-N SP   19 EA  165.00 3135.00 750.00 14250.00 800.00 15200.00SPT TESTING
0242 8115000000-N SP   12 EA  2500.00 30000.00 3000.00 36000.00 1500.00 18000.00CROSSHOLE SONIC LOGGING
0243 8116000000-E SP   4,512 LF  15.00 67680.00 12.00 54144.00 15.00 67680.00CSL TUBES
0244 8121000000-N SP  Lump Sum 6000.00 6000.00 17000.00UNCL STR EXCAV STA *****

(304+22.00 -L- LEFT LANE)
0245 8147000000-E 420  31,734 SF  24.00 761616.00 20.00 634680.00 22.00 698148.00REINF CONCRETE DECK SLAB
0246 8161000000-E 420  35,566 SF  0.40 14226.40 0.40 14226.40 0.55 19561.30GROOVING BRIDGE FLOORS
0247 8182000000-E 420 715.9 CY  714.00 511152.60 475.00 340052.50 500.00 357950.00CLASS A CONCRETE (BRIDGE)



DEC 21, 2004 02:59 PM

TIP NO R-2911D 2:00 PM 16 /  16 026

ROWAN

34517.3.7

DEC 21 2004 C201205
FED AID NO STP-70(77)

WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURE.

US-70 FROM SR-1739 (HILDEBRAN RD) TO WEST OF SR-1953 (KEPLEY RD).

REA CONTRACTING, LLC

CHARLOTTE,  NC

2.851 MI

TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

BURLINGTON,  NC CHARLOTTE,  NC

0248 8210000000-N 422 Lump Sum 130000.00 57000.00 71000.00BRG APPR SLAB ***********
(231+17.87 -L- LEFT LANE)

0249 8210000000-N 422 Lump Sum 130000.00 57000.00 71000.00BRG APPR SLAB ***********
(231+17.87 -L- RIGHT LANE)

0250 8210000000-N 422 Lump Sum 80000.00 38000.00 46000.00BRG APPR SLAB ***********
(304+22.00 -L- LEFT LANE)

0251 8210000000-N 422 Lump Sum 80000.00 38000.00 46000.00BRG APPR SLAB ***********
(304+22.00 -L- RIGHT LANE)

0252 8217000000-E 425  213,412 LB  0.75 160059.00 0.80 170729.60 1.00 213412.00REINF STEEL (BRIDGE)
0253 8238000000-E 425  30,084 LB  0.85 25571.40 1.25 37605.00 1.25 37605.00SPIRAL COL REINF STL BRG
0254 8280000000-E 440 Lump Sum 1952000.00 2000000.00 2367253.50STRUCTURAL STEEL
0255 8364000000-E 450  1,440 LF  42.00 60480.00 38.50 55440.00 37.00 53280.00HP12X53 PILES
0256 8391000000-N 450  8 EA  130.00 1040.00 120.00 960.00 165.00 1320.00STEEL PILE POINTS
0257 8503000000-E 460 1,616.76 LF  50.00 80838.00 39.50 63862.02 38.50 62245.26CONCRETE BARRIER RAIL
0258 8608000000-E 876  695 TON 46.00 31970.00 45.00 31275.00 34.00 23630.00PLAIN RIP RAP II (2'-0")
0259 8622000000-E 876  771 SY  2.50 1927.50 4.00 3084.00 2.45 1888.95FILTER FABRIC FOR DRAINAGE
0260 8657000000-N 430 Lump Sum 27000.00 20000.00 20000.00ELASTOMERIC BEARINGS
0261 8692000000-N SP  Lump Sum 46000.00 32000.00 40000.00EVAZOTE JOINT SEALS
0262 8867000000-E SP   4,800 LF  14.00 67200.00 5.00 24000.00 10.00 48000.00GENERIC STRUCTURE ITEM (LF)

GALVANIZED REINFORCING STRAPS
0263 8881000000-E SP   2,500 CY  45.00 112500.00 36.00 90000.00 50.00 125000.00GENERIC STRUCTURE ITEM (CY)

#57 STONE BACKFILL FOR GALVANIZED REINFORCING
STRAPS

 

    TOTAL 19120499.40 TOTAL 19694442.45 TOTAL 21311652.48CONTRACT TOTAL

 

    SUB-TOTAL 12501553.15 SUB-TOTAL 13844897.97 SUB-TOTAL 14819228.40ROADWAY ITEMS
    SUB-TOTAL 200924.30 SUB-TOTAL 289788.65 SUB-TOTAL 200924.30CULVERT ITEMS
    SUB-TOTAL 1170835.00 SUB-TOTAL 873616.00 SUB-TOTAL 957205.00WALL ITEMS
    SUB-TOTAL 5247186.95 SUB-TOTAL 4686139.83 SUB-TOTAL 5334294.78STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16829234.79ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  17926820.09W. C. ENGLISH, INC.
     3  18269224.07ARCHER WESTERN CONTRACTORS, LTD.
     4  19120499.40REA CONTRACTING, LLC
     5  19694442.45TRIANGLE GRADING & PAVING, INC.
     6  21311652.48BLYTHE CONSTRUCTION, INC.



DEC 21, 2004 02:59 PM

TIP NO I-3600 2:00 PM 1 /  3 027

DAVIE

34183.3.1

DEC 21 2004 C201233
FED AID NO IMS-40-3(105)175

PAVEMENT REHABILITATION.

I-40 FROM SR-1436 (PINEBROOK DR) AT MP-175 TO SOUTH OF NC-801 AT MP-180.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

5.000 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 561000.00MOBILIZATION
0002 0022000000-E 225  78,139 CY  7.10 554786.90UNCLASSIFIED EXCAVATION
0003 0036000000-E 225  5,081 CY  26.30 133630.30UNDERCUT EXCAVATION
0004 0106000000-E 230  54,906 CY  9.60 527097.60BORROW EXCAVATION
0005 0156000000-E 250  80,031 SY  2.80 224086.80REMOVAL OF EXT ASPHALT PVMT
0006 0196000000-E 270  169,161 SY  2.55 431360.55SOIL STABILIZATION FABRIC
0007 1011000000-N 500 Lump Sum 247000.00FINE GRADING
0008 1121000000-E 520  73,857 TON 26.15 1931360.55AGGREGATE BASE COURSE
0009 1491000000-E 610  11,064 TON 39.60 438134.40ASP CONC BASE CRS B25.0C
0010 1503000000-E 610  12,599 TON 41.50 522858.50ASP CONC INTR CRS I19.0C
0011 1508000000-E 610  43,377 TON 39.62 1718596.74ASP CONC INTR CRS I19.0D
0012 1523000000-E 610  5,205 TON 40.10 208720.50ASP CONC SURF CRS S9.5C
0013 1560000000-E 620  1,090 TON 315.25 343622.50ASP FOR PLANT MIX  PG64-22
0014 1565000000-E 620  2,740 TON 328.23 899350.20ASP FOR PLANT MIX PG70-22
0015 1840000000-E 665  102,897 LF  0.30 30869.10MILLED RUMBLE STRIPS
0016 1880000000-E SP   104 TON 25.55 2657.20GENERIC PAVING ITEM (TON)

ABC FOR BACKFILL
0017 1880000000-E SP   42,376 TON 39.65 1680208.40GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE,  TYPE S9.5D
0018 1891000000-E SP   455 SY  360.00 163800.00GENERIC PAVING ITEM (SY)

8" CONTINUOUSLY REINFORCED CONCRETE PAVEMENT
REPAIR

0019 2043000000-E 815  30,960 LF  3.70 114552.004" PERF SUBDRN PIPE
0020 2076000000-E 815  3,220 LF  8.40 27048.004" OUTLET PIPE (SUBDRNS)
0021 2099000000-E 816  30,960 LF  1.30 40248.00SHOULDER DRAIN
0022 2132000000-N 816  49 EA  158.00 7742.00CONC PAD SHLDR DRN OUTLET
0023 2815000000-N 858  2 EA  800.00 1600.00ADJ DROP INLETS
0024 3030000000-E 862  15,700 LF  14.50 227650.00STL BM GUARDRAIL
0025 3150000000-N 862  10 EA  46.20 462.00ADDIT GUARDRAIL POSTS
0026 3210000000-N 862  18 EA  562.00 10116.00GR ANCHOR TYPE CAT-1
0027 3270000000-N SP   18 EA  1830.00 32940.00GR ANCHOR TYPE 350
0028 3345000000-E 864 2,534.4 LF  7.90 20021.76REMOVE & RESET GUARDRAIL
0029 3360000000-E 863  16,919 LF  0.45 7613.55REMOVE EXISTING GUARDRAIL
0030 3420000000-E SP   500 LF  7.00 3500.00GENERIC GUARDRAIL ITEM (LF)

REMOVE & RESET CABLE GUIDERAIL
0031 3656000000-E 876  375 SY  5.90 2212.50FILTER FABRIC FOR DRAINGE
0032 4048000000-E 902  5 CY  420.00 2100.00REINF CL A CONC FOOTINGS
0033 4054000000-E 902  1 CY  420.00 420.00PLN CL A CONC FOOTINGS
0034 4060000000-E 903  3,179 LB  6.30 20027.70SUPPORT, BREAKAWAY STL BM
0035 4072000000-E 903  435 LF  5.25 2283.75SUPPORT, 3-LB STL U-CHAN
0036 4078000000-E 903  10 EA  26.25 262.50SUPPORT, 2-LB STL U-CHAN
0037 4102000000-N 904  20 EA  78.75 1575.00SIGN ERECTION, TYPE E
0038 4108000000-N 904  3 EA  131.25 393.75SIGN ERECTION, TYPE F



DEC 21, 2004 02:59 PM

TIP NO I-3600 2:00 PM 2 /  3 027

DAVIE

34183.3.1

DEC 21 2004 C201233
FED AID NO IMS-40-3(105)175

PAVEMENT REHABILITATION.

I-40 FROM SR-1436 (PINEBROOK DR) AT MP-175 TO SOUTH OF NC-801 AT MP-180.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

5.000 MI

  

0039 4110000000-N 904  12 EA  105.00 1260.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0040 4110000000-N 904  4 EA  78.75 315.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0041 4114000000-N 904  10 EA  21.00 210.00SIGN ERECTION, MILEMARKERS
0042 4129000000-N 906  2 EA  210.00 420.00RELOCATE SIGN, TYPE *****

(A, GROUND MOUNTED)
0043 4138000000-N 907  4 EA  5.00 20.00DISPOSE SUPPORT, STL BM
0044 4152000000-N 907  4 EA  5.00 20.00DISPOSE SIGN SYST STL BM
0045 4155000000-N 907  26 EA  2.00 52.00DISPOSE SIGN SYST U-CHAN
0046 4236000000-N 907  7 EA  26.25 183.75DISPOSE SIGN, A OR B (GRD MTD)
0047 4400000000-E 1110  840 SF  8.70 7308.00WORK ZONE SIGNS (STAT)
0048 4405000000-E 1110  902 SF  8.40 7576.80WORK ZONE SIGNS (PORT)
0049 4410000000-E 1110  40 SF  8.40 336.00WORK ZONE SIGNS (BARR)
0050 4415000000-N 1115  4 EA  2800.00 11200.00FLASHING ARROW PNL TYPE C
0051 4420000000-N 1120  2 EA  13100.00 26200.00CHANGEABLE MESSAGE SIGNS
0052 4430000000-N 1130  400 EA  37.00 14800.00DRUMS
0053 4445000000-E 1145  48 LF  10.30 494.40BARRICADES (TYPE III)
0054 4460000000-N 1155  4 EA  78.60 314.40WARNING LIGHTS (TYPE B)
0055 4465000000-N 1160  4 EA  7035.00 28140.00TEMPORARY CRASH CUSHIONS
0056 4470000000-N 1160  14 EA  2000.00 28000.00RESET CRASH CUSHION
0057 4480000000-N 1165  2 EA  14700.00 29400.00TRUCK MTD IMP ATTN 60 MPH
0058 4485000000-E 1170  900 LF  20.00 18000.00PORT CONC BARRIER
0059 4500000000-E 1170  6,300 LF  6.00 37800.00RESET PORT CONC BARRIER
0060 4510000000-N SP   312 HR  55.00 17160.00POLICE
0061 4620000000-E 1205  42,660 LF  1.70 72522.00REM TAPE PVMT MRKINGS 6"
0062 4650000000-N 1251  1,480 EA  5.25 7770.00TEMP RAISED PVMT MRKS
0063 4815000000-E 1205  684,680 LF  0.15 102702.00PAINT PVMT MARKINGS 6"
0064 4825000000-E 1205  9,600 LF  0.65 6240.00PAINT PVMT MARKINGS 12"
0065 4845000000-N 1205  12 EA  63.00 756.00PAINT PVT MKG SYMBOL
0066 4847100000-E SP   118,900 LF  1.00 118900.00POLYUREA LINES (6")
0067 4847120000-E SP   1,600 LF  1.80 2880.00POLYUREA LINES (12")
0068 4847220000-N SP   6 EA  158.00 948.00POLYUREA SYMBOL
0069 4850000000-E 1205  81,330 LF  0.30 24399.00LINE REMOVAL 4" WIDE
0070 4855000000-E 1205  105,600 LF  0.30 31680.00LINE REMOVAL 6" WIDE
0071 4865000000-E 1205  1,600 LF  0.65 1040.00LINE REMOVAL 12" WIDE
0072 4905000000-N 1253  820 EA  30.00 24600.00SNOWPLB PVMT MRKER
0073 6000000000-E 1605  1,000 LF  2.30 2300.00TEMPORARY SILT FENCE
0074 6006000000-E 1610  200 TON 42.00 8400.00EROS CONTRL STONE CL A
0075 6009000000-E 1610  500 TON 42.00 21000.00EROS CONTRL STONE CL B
0076 6012000000-E 1610  200 TON 40.50 8100.00SEDIMENT CONTROL STONE
0077 6015000000-E 1615 21.5 ACR 420.00 9030.00TEMPORARY MULCHING



DEC 21, 2004 02:59 PM

TIP NO I-3600 2:00 PM 3 /  3 027

DAVIE

34183.3.1

DEC 21 2004 C201233
FED AID NO IMS-40-3(105)175

PAVEMENT REHABILITATION.

I-40 FROM SR-1436 (PINEBROOK DR) AT MP-175 TO SOUTH OF NC-801 AT MP-180.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

5.000 MI

  

0078 6018000000-E 1620  750 LB  2.10 1575.00SEED FOR TEMP SEEDING
0079 6021000000-E 1620  3 TON 473.00 1419.00FERT FOR TEMP SEEDING
0080 6030000000-E 1630  1,200 CY  16.45 19740.00SILT EXCAVATION
0081 6036000000-E 1631  2,000 SY  1.60 3200.00MATTING FOR EROS CONTROL
0082 6042000000-E 1632  1,000 LF  2.85 2850.001/4" HARDWARE CLOTH
0083 6084000000-E 1660 29.5 ACR 2000.00 59000.00SEEDING AND MULCHING
0084 6087000000-E 1660 12.5 ACR 105.00 1312.50MOWING
0085 6090000000-E 1661  250 LB  8.40 2100.00SEED FOR REPAIR SEEDING
0086 6093000000-E 1661 0.5 TON 630.00 315.00FERT FOR REPAIR SEEDING
0087 6096000000-E 1662  500 LB  3.15 1575.00SEED FOR SUPP SEEDING
0088 6108000000-E 1665  22 TON 389.00 8558.00FERTILIZER TOPDRESSING
0089 6109000000-E SP  1.6 ACR 21000.00 33600.00SPECIAL SEED UND GR FESCUE/BLGRS
0090 6114000000-N SP   34 HR  53.00 1802.00SPECIALIZED HAND MOWING
0091 6117000000-N 1675  8 EA  1120.00 8960.00RESPONSE FOR EROS CONTROL

 

    TOTAL 11960392.60CONTRACT TOTAL

 

    SUB-TOTAL 11960392.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11960392.60ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 028

STOKES

37816,  9CR.10851.3,  9CR.20851.3,  9CR.308517.3,  9CR.308521.3

DEC 21 2004 C201338
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-772, NC-8, AND NC-704 AND 8 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

26.017 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70000.00 112000.00MOBILIZATION
0002 1220000000-E 545  261 TON 42.00 10962.00 36.00 9396.00INCIDENTAL STONE BASE
0003 1245000000-E SP  7.41 SMI 4650.00 34456.50 5700.00 42237.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  244 SY  15.60 3806.40 30.00 7320.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1489000000-E 610  3,340 TON 43.30 144622.00 49.00 163660.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  25,449 TON 34.10 867810.90 34.35 874173.15ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  6,976 TON 32.90 229510.40 36.00 251136.00ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  1,670 TON 275.50 460085.00 240.00 400800.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  419 TON 286.50 120043.50 250.00 104750.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   238 TON 132.00 31416.00 210.00 49980.00PATCHING EXIST PAVEMENT
0011 2845000000-N 858  12 EA  651.00 7812.00 670.00 8040.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  274,739 LF  0.29 79674.31 0.30 82421.70THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  275,503 LF  0.44 121221.32 0.46 126731.38THERMO PVT MKG LINES 4"120
0014 4697000000-E 1205  70 LF  4.20 294.00 4.35 304.50THERMO PVT MKG LINE 8"120
0015 4705000000-E 1205  90 LF  5.25 472.50 5.40 486.00THERMO LINES 16" 120MILS
0016 4710000000-E 1205  171 LF  5.25 897.75 5.40 923.4024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  4 EA  105.00 420.00 109.00 436.00THERMO PVT MKG CHARACTER 120
0018 4905000000-N 1253  841 EA  28.77 24195.57 30.00 25230.00SNOWPLB PVMT MRKER

 

    TOTAL 2207700.15 TOTAL 2260025.13CONTRACT TOTAL

 

    SUB-TOTAL 2207700.15 SUB-TOTAL 2260025.13ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2207700.15THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  2260025.13LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 029

ROWAN

37881,  37882,  37883,  37884,  37885,  37886,  37887,  37888,
37889,  37890,  37907,  9CR.10801.3,  9CR.20801.3,  9CR.308008.3,
9CR.308010.3,  9CR.308014.3,  9CR.308015.3

DEC 21 2004 C201341
FED AID NO STATE FUNDED

MILLING, RESURFACING, & PAVEMENT MARKINGS.

5 SECTIONS OF US-601 & US-70, 2 SECTIONS OF NC-801, 1 SEC- TION OF NC-152 AND 32 SECTIONS OF SECONDARY ROADS.

REA CONTRACTING, LLC

CHARLOTTE,  NC

43.408 MI

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 119173.00 60000.00MOBILIZATION
0002 1220000000-E 545  387 TON 28.00 10836.00 35.00 13545.00INCIDENTAL STONE BASE
0003 1297000000-E 607  13,595 SY  2.60 35347.00 4.35 59138.25MILL ASP PVMT *****" DTH

(1-1/2")
0004 1308000000-E 607  5,372 SY  5.85 31426.20 6.15 33037.80MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1330000000-E 607  500 SY  10.50 5250.00 17.00 8500.00INCIDENTAL MILLING
0006 1519000000-E 610  39,726 TON 30.30 1203697.80 30.65 1217601.90ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  22,362 TON 28.80 644025.60 27.95 625017.90ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  2,385 TON 240.00 572400.00 240.00 572400.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,341 TON 250.00 335250.00 250.00 335250.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   667 TON 75.00 50025.00 91.00 60697.00PATCHING EXIST PAVEMENT
0011 2800000000-N 858  1 EA  700.00 700.00 816.00 816.00ADJ CATCH BASINS
0012 2830000000-N 858  54 EA  700.00 37800.00 714.00 38556.00ADJ MANHOLES
0013 2845000000-N 858  25 EA  700.00 17500.00 714.00 17850.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  397,279 LF  0.29 115210.91 0.36 143020.44THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  474,838 LF  0.39 185186.82 0.46 218425.48THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  1,230 LF  1.21 1488.30 1.22 1500.608"WIDE THERMO 90 MILS
0017 4697000000-E 1205  210 LF  1.32 277.20 2.04 428.40THERMO PVT MKG LINE 8"120
0018 4705000000-E 1205  855 LF  3.14 2684.70 3.06 2616.30THERMO LINES 16" 120MILS
0019 4710000000-E 1205  1,616 LF  5.89 9518.24 7.14 11538.2424"WIDE THERMO 120 MILS
0020 4721000000-E 1205  84 EA  59.00 4956.00 51.00 4284.00THERMO PVT MKG CHARACTER 120
0021 4725000000-E 1205  176 EA  89.00 15664.00 102.00 17952.00THERMO PVT SYMBOL 90MILS
0022 4810000000-E 1205  7,244 LF  0.13 941.72 0.36 2607.84PAINT PVMT MARKINGS 4"
0023 4820000000-E 1205  160 LF  0.66 105.60 1.00 160.00PAINT PVMT MARKINGS 8"
0024 4835000000-E 1205  80 LF  1.89 151.20 4.89 391.20PAINT PVT MKG LINES 24"
0025 4840000000-N 1205  6 EA  55.00 330.00 102.00 612.00PAINT PVT MKG CHARACTER
0026 4905000000-N 1253  1,321 EA  26.90 35534.90 32.00 42272.00SNOWPLB PVMT MRKER

 

    TOTAL 3435480.19 TOTAL 3488218.35CONTRACT TOTAL

 

    SUB-TOTAL 3435480.19 SUB-TOTAL 3488218.35ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3435480.19REA CONTRACTING, LLC
     2  3488218.35ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 030

DAVIDSON

36825,  36950,  36951,  36954,  36957,  36960,  36965,  37824,
37825,  37826,  37830,  9CR.10291.3,  9CR.20291.3,  9CR.302911.3,
9CR.302916.3

DEC 21 2004 C201342
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

4 SECTIONS OF US-64, 2 SECTIONS OF US-29 BUS, 3 SECTIONS OF NC-8, 1 SECTION OF NC-47 & 25 SECTIONS OF SECONDARY ROADS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC

57.461 MI

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 278000.00 238200.00MOBILIZATION
0002 1220000000-E 545  750 TON 33.00 24750.00 36.75 27562.50INCIDENTAL STONE BASE
0003 1245000000-E SP  29.6 SMI 6000.00 177600.00 4000.00 118400.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  11,537 SY  4.00 46148.00 2.90 33457.30MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  5,193 SY  10.00 51930.00 8.20 42582.60MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1489000000-E 610  13,944 TON 45.25 630966.00 40.50 564732.00ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  61,341 TON 31.05 1904638.05 33.80 2073325.80ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  16,669 TON 33.00 550077.00 35.05 584248.45ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  4,278 TON 240.00 1026720.00 274.00 1172172.00ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  1,000 TON 250.00 250000.00 285.00 285000.00ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   1,030 TON 185.00 190550.00 125.00 128750.00PATCHING EXIST PAVEMENT
0012 1775000000-E 660  7,595 SY  1.15 8734.25 1.05 7974.75AST, MAT COAT, #78M STONE
0013 2800000000-N 858  5 EA  685.00 3425.00 685.00 3425.00ADJ CATCH BASINS
0014 2815000000-N 858  10 EA  685.00 6850.00 685.00 6850.00ADJ DROP INLETS
0015 2830000000-N 858  54 EA  685.00 36990.00 685.00 36990.00ADJ MANHOLES
0016 2845000000-N 858  82 EA  675.00 55350.00 675.00 55350.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  568,664 LF  0.28 159225.92 0.29 164912.56THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  596,980 LF  0.38 226852.40 0.38 226852.40THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  4,172 LF  1.25 5215.00 1.25 5215.008"WIDE THERMO 90 MILS
0020 4705000000-E 1205  180 LF  3.20 576.00 3.25 585.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  1,909 LF  6.20 11835.80 6.25 11931.2524"WIDE THERMO 120 MILS
0022 4721000000-E 1205  54 EA  62.00 3348.00 62.60 3380.40THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  184 EA  94.00 17296.00 94.40 17369.60THERMO PVT SYMBOL 90MILS
0024 4905000000-N 1253  534 EA  30.50 16287.00 30.70 16393.80SNOWPLB PVMT MRKER

 

    TOTAL 5683364.42 TOTAL 5825660.41CONTRACT TOTAL

 

    SUB-TOTAL 5683364.42 SUB-TOTAL 5825660.41ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5683364.42LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  5825660.41THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 031

FORSYTH, STOKES

36913,  37784,  37785,  37786,  37787,  37807,  9CR.10341.3,
9CR.20341.3,  9CR.303409.3,  9CR.303418.3,  9CR.303423.3,
9CR.303426.3,  9CR.303428.3,  9CR.303499.3

DEC 21 2004 C201343
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF US-311 & US-158, 6 SECTIONS OF NC-109, 3 SEC- TIONS OF NC-65 & 26 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

58.101 MI

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 117235.00 191000.00MOBILIZATION
0002 1220000000-E 545  576 TON 39.90 22982.40 33.50 19296.00INCIDENTAL STONE BASE
0003 1245000000-E SP  12.11 SMI 4280.00 51830.80 5800.00 70238.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  10,492 SY  3.00 31476.00 2.00 20984.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  3,763 SY  9.55 35936.65 8.00 30104.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1489000000-E 610  4,953 TON 37.85 187471.05 43.00 212979.00ASP CONC BASE CRS B25.0B
0007 1491000000-E 610  415 TON 43.85 18197.75 58.00 24070.00ASP CONC BASE CRS B25.0C
0008 1519000000-E 610  50,454 TON 31.85 1606959.90 31.25 1576687.50ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  26,085 TON 32.60 850371.00 32.75 854283.75ASP CONC SURF CRS S9.5C
0010 1524000000-E SP   150 TON 54.50 8175.00 65.00 9750.00ASP CONC SURF CRS S9.5C LEVEL
0011 1560000000-E 620  3,299 TON 265.50 875884.50 240.00 791760.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  1,589 TON 276.00 438564.00 250.00 397250.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   709 TON 114.00 80826.00 190.00 134710.00PATCHING EXIST PAVEMENT
0014 2815000000-N 858  3 EA  671.00 2013.00 648.00 1944.00ADJ DROP INLETS
0015 2830000000-N 858  43 EA  655.00 28165.00 648.00 27864.00ADJ MANHOLES
0016 2845000000-N 858  147 EA  624.00 91728.00 627.00 92169.00ADJ METER OR VALVE BOXES
0017 4685000000-E 1205  597,458 LF  0.34 203135.72 0.34 203135.72THERMO PVT MKG LINES 4"90
0018 4686000000-E 1205  609,845 LF  0.47 286627.15 0.48 292725.60THERMO PVT MKG LINES 4"120
0019 4695000000-E 1205  3,650 LF  1.31 4781.50 1.33 4854.508"WIDE THERMO 90 MILS
0020 4697000000-E 1205  284 LF  1.31 372.04 1.33 377.72THERMO PVT MKG LINE 8"120
0021 4705000000-E 1205  360 LF  4.46 1605.60 4.50 1620.00THERMO LINES 16" 120MILS
0022 4710000000-E 1205  1,081 LF  6.30 6810.30 6.40 6918.4024"WIDE THERMO 120 MILS
0023 4721000000-E 1205  46 EA  89.25 4105.50 90.40 4158.40THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  117 EA  89.25 10442.25 90.40 10576.80THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  1,053 LF  1.05 1105.65 1.06 1116.18PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  204 LF  2.10 428.40 2.10 428.40PAINT PVMT MARKINGS 8"
0027 4835000000-E 1205  75 LF  3.15 236.25 3.19 239.25PAINT PVT MKG LINES 24"
0028 4840000000-N 1205  4 EA  52.50 210.00 53.00 212.00PAINT PVT MKG CHARACTER
0029 4845000000-N 1205  21 EA  52.50 1102.50 53.00 1113.00PAINT PVT MKG SYMBOL
0030 4905000000-N 1253  1,129 EA  29.40 33192.60 30.00 33870.00SNOWPLB PVMT MRKER

 

    TOTAL 5001971.51 TOTAL 5016435.22CONTRACT TOTAL

 

    SUB-TOTAL 5001971.51 SUB-TOTAL 5016435.22ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5001971.51THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  5016435.22LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 032

DAVIE

39157,  9CR.10301.3,  9CR.20301.3,  9CR.303012.3,  9CR.303025.3

DEC 21 2004 C201344
FED AID NO STATE FUNDED

MILLING, RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF US-601 AND US-64, 4 SECTIONS OF NC-801 AND 4 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

30.528 MI

YADKIN VALLEY PAVING, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25125.00 47921.00 130000.00MOBILIZATION
0002 1220000000-E 545  290 TON 41.00 11890.00 35.00 10150.00 39.00 11310.00INCIDENTAL STONE BASE
0003 1297000000-E 607  452 SY  11.55 5220.60 13.00 5876.00 15.00 6780.00MILL ASP PVMT *****" DTH

(1")
0004 1308000000-E 607  545 SY  10.45 5695.25 11.64 6343.80 15.00 8175.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1")
0005 1308000000-E 607  545 SY  12.25 6676.25 16.98 9254.10 15.00 8175.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1519000000-E 610  11,693 TON 31.40 367160.20 32.41 378970.13 35.50 415101.50ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  30,580 TON 31.80 972444.00 34.01 1040025.80 36.10 1103938.00ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  701 TON 266.65 186921.65 254.65 178509.65 240.00 168240.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,834 TON 278.85 511410.90 265.24 486450.16 250.00 458500.00ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   235 TON 110.00 25850.00 109.00 25615.00 220.00 51700.00PATCHING EXIST PAVEMENT
0011 2830000000-N 858  8 EA  840.00 6720.00 840.00 6720.00 870.00 6960.00ADJ MANHOLES
0012 2845000000-N 858  16 EA  830.00 13280.00 829.50 13272.00 860.00 13760.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  322,038 LF  0.29 93391.02 0.35 112713.30 0.36 115933.68THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  331,427 LF  0.44 145827.88 0.38 125942.26 0.39 129256.53THERMO PVT MKG LINES 4"120
0015 4695000000-E 1205  670 LF  2.10 1407.00 1.20 804.00 1.24 830.808"WIDE THERMO 90 MILS
0016 4705000000-E 1205  135 LF  3.15 425.25 1.32 178.20 1.37 184.95THERMO LINES 16" 120MILS
0017 4710000000-E 1205  463 LF  4.20 1944.60 5.50 2546.50 5.70 2639.1024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  30 EA  94.50 2835.00 68.25 2047.50 70.00 2100.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  54 EA  110.25 5953.50 89.25 4819.50 92.00 4968.00THERMO PVT SYMBOL 90MILS
0020 4905000000-N 1253  1,434 EA  25.20 36136.80 28.25 40510.50 30.00 43020.00SNOWPLB PVMT MRKER

 

    TOTAL 2426314.90 TOTAL 2498669.40 TOTAL 2681572.56CONTRACT TOTAL

 

    SUB-TOTAL 2426314.90 SUB-TOTAL 2498669.40 SUB-TOTAL 2681572.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2426314.90THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  2498669.40YADKIN VALLEY PAVING, INC.
     3  2681572.56LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



DEC 21, 2004 02:59 PM

TIP NO I-2102 2:00 PM 1 /  6 033

FORSYTH

34153.3.2

DEC 21 2004 C201359
FED AID NO IMF-40-3(101)182

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

I-40 AT SR-1101 (HARPER RD) EAST OF YADKIN RIVER.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.588 MI

DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 415000.00 425000.00 430000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 70000.00 70000.00 80000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 70000.00 76000.00 65000.00REINF BRG APPR **********

(20+69.29)
0004 0043000000-N 226 Lump Sum 1195000.00 995000.00 1846000.00GRADING
0005 0050000000-E 226  1 ACR 6600.00 6600.00 1500.00 1500.00 7500.00 7500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  30 CY  22.00 660.00 35.00 1050.00 25.00 750.00UNDERCUT EXCAVATION
0007 0199000000-E SP   2,820 SF  55.00 155100.00 50.00 141000.00 35.00 98700.00TEMPORARY SHORING
0008 0318000000-E 300  352 TON 26.00 9152.00 33.00 11616.00 24.00 8448.00FND CONDIT MATL MINOR STRS
0009 0366000000-E 310  2,032 LF  27.00 54864.00 30.00 60960.00 36.00 73152.0015" RC PIPE CULV III
0010 0372000000-E 310  765 LF  33.00 25245.00 35.00 26775.00 37.00 28305.0018" RC PIPE CULV III
0011 0378000000-E 310  240 LF  40.00 9600.00 44.00 10560.00 45.00 10800.0024" RC PIPE CULV III
0012 0384000000-E 310  168 LF  52.00 8736.00 56.00 9408.00 46.00 7728.0030" RC PIPE CULV III
0013 0390000000-E 310  56 LF  75.00 4200.00 100.00 5600.00 60.00 3360.0036" RC PIPE CULV III
0014 0708000000-E 310  56 LF  27.00 1512.00 46.00 2576.00 32.00 1792.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  220.00 440.00 450.00 900.00 300.00 600.0015" BCCS ELB B 0.064"
0016 0995000000-E 340  1,038 LF  16.00 16608.00 20.00 20760.00 30.00 31140.00PIPE REMOVAL
0017 1121000000-E 520  1,691 TON 24.00 40584.00 30.00 50730.00 27.00 45657.00AGGREGATE BASE COURSE
0018 1220000000-E 545  250 TON 24.00 6000.00 30.00 7500.00 21.00 5250.00INCIDENTAL STONE BASE
0019 1330000000-E 607  250 SY  30.00 7500.00 27.00 6750.00 22.00 5500.00INCIDENTAL MILLING
0020 1489000000-E 610  10,930 TON 37.60 410968.00 40.00 437200.00 36.50 398945.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  7,288 TON 39.10 284960.80 42.00 306096.00 38.00 276944.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  4,931 TON 40.20 198226.20 43.00 212033.00 39.00 192309.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  1,110 TON 283.30 314463.00 315.00 349650.00 275.00 305250.00ASP FOR PLANT MIX  PG64-22
0024 1570000000-E 620  45 TON 437.70 19696.50 450.00 20250.00 425.00 19125.00ASP FOR PLANT MIX PG 76-22
0025 1663000000-E 650  750 TON 68.00 51000.00 71.00 53250.00 66.00 49500.00OG ASP FRICT FC-2 MOD
0026 1693000000-E 654  161 TON 200.00 32200.00 200.00 32200.00 125.00 20125.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  37 EA  130.00 4810.00 125.00 4625.00 120.00 4440.00RIGHT OF WAY MARKERS
0028 2253000000-E 840 0.893 CY  1500.00 1339.50 1400.00 1250.20 996.64 890.00PIPE COLLARS
0029 2264000000-E 840 1.074 CY  1500.00 1611.00 1300.00 1396.20 996.28 1070.00PIPE PLUGS
0030 2286000000-N 840  38 EA  1650.00 62700.00 1700.00 64600.00 1100.00 41800.00MASNRY DRAINAGE STRUCT
0031 2308000000-E 840 2.8 LF  450.00 1260.00 500.00 1400.00 350.00 980.00MASNRY DRAINAGE STRUCT
0032 2352000000-N 840  3 EA  330.00 990.00 306.00 918.00 300.00 900.00FRAME W/GRATE 840.***** STD

(840.20)
0033 2364000000-N 840  6 EA  500.00 3000.00 405.00 2430.00 300.00 1800.00FRAME W/2GRTS 840.16 STD
0034 2365000000-N 840  10 EA  500.00 5000.00 473.00 4730.00 300.00 3000.00FRAME W/2GRTS 840.22 STD
0035 2374000000-N 840  3 EA  550.00 1650.00 479.00 1437.00 350.00 1050.00FRAME-GRT-HD 840.03 **

(E)
0036 2374000000-N 840  8 EA  600.00 4800.00 479.00 3832.00 350.00 2800.00FRAME-GRT-HD 840.03 **

(F)
0037 2374000000-N 840  6 EA  600.00 3600.00 479.00 2874.00 350.00 2100.00FRAME-GRT-HD 840.03 **

(G)
0038 2549000000-E 846  5,078 LF  16.00 81248.00 17.00 86326.00 15.40 78201.202'-6"CONC CURB & GUTTER



DEC 21, 2004 02:59 PM

TIP NO I-2102 2:00 PM 2 /  6 033

FORSYTH

34153.3.2

DEC 21 2004 C201359
FED AID NO IMF-40-3(101)182

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

I-40 AT SR-1101 (HARPER RD) EAST OF YADKIN RIVER.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.588 MI

DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0039 2577000000-E 846  863 LF  22.00 18986.00 46.00 39698.00 21.50 18554.50CONC EXPRESSWAY GUTTER
0040 2612000000-E 848  158 SY  50.00 7900.00 56.00 8848.00 47.09 7440.226" CONCRETE DRIVEWAY
0041 2619000000-E 850  185 SY  75.00 13875.00 50.00 9250.00 41.90 7751.504" CONCRETE PAVED DITCH
0042 2655000000-E 852  797 SY  50.00 39850.00 50.00 39850.00 43.18 34414.465" MONO CONC ISLDS (KEY IN)
0043 2830000000-N 858  5 EA  1000.00 5000.00 1500.00 7500.00 800.00 4000.00ADJ MANHOLES
0044 2845000000-N 858  12 EA  500.00 6000.00 638.00 7656.00 700.00 8400.00ADJ METER OR VALVE BOXES
0045 3030000000-E 862  2,925 LF  16.00 46800.00 17.00 49725.00 14.40 42120.00STL BM GUARDRAIL
0046 3045000000-E 862  50 LF  20.00 1000.00 19.00 950.00 18.00 900.00SBGR SHOP CURVED
0047 3150000000-N 862  5 EA  55.00 275.00 56.00 280.00 49.00 245.00ADDIT GUARDRAIL POSTS
0048 3195000000-N 862  1 EA  600.00 600.00 660.00 660.00 500.00 500.00GR ANCHOR TYPE AT-1
0049 3210000000-N 862  2 EA  600.00 1200.00 660.00 1320.00 550.00 1100.00GR ANCHOR TYPE CAT-1
0050 3215000000-N 862  3 EA  1600.00 4800.00 1700.00 5100.00 1440.00 4320.00GR ANCHOR TYPE III
0051 3270000000-N SP   4 EA  1900.00 7600.00 2500.00 10000.00 1790.00 7160.00GR ANCHOR TYPE 350
0052 3360000000-E 863  1,160 LF  0.50 580.00 1.10 1276.00 0.40 464.00REMOVE EXISTING GUARDRAIL
0053 3380000000-E 862  100 LF  9.00 900.00 10.00 1000.00 8.00 800.00TEMP STL BM GUARDRAIL
0054 3387000000-N 862  2 EA  1200.00 2400.00 1200.00 2400.00 1150.00 2300.00GDRL ANCH UNITS ****** TEMP

(XI)
0055 3389100000-N SP   2 EA  1400.00 2800.00 1500.00 3000.00 1290.00 2580.00GDRL ANCH UNITS 350 TEMP
0056 3503000000-E 866  3,795 LF  2.00 7590.00 2.10 7969.50 1.90 7210.50WOVEN WIRE FENCE 47" FAB
0057 3509000000-E 866  227 EA  17.00 3859.00 15.00 3405.00 15.00 3405.004" TIMBER POSTS 7'-6"LONG
0058 3515000000-E 866  84 EA  35.00 2940.00 30.00 2520.00 30.50 2562.005" TIMBER POSTS 8'-0"LONG
0059 3536000000-E 866  1,060 LF  5.00 5300.00 9.00 9540.00 4.50 4770.00CHN LK FENCE 48" FABRIC
0060 3542000000-E 866  87 EA  38.00 3306.00 42.00 3654.00 34.00 2958.00MET LINE PST 48" CL FEN
0061 3548000000-E 866  4 EA  100.00 400.00 180.00 720.00 92.00 368.00MET TERM PST 48" CL FEN
0062 3628000000-E 876  10 TON 100.00 1000.00 80.00 800.00 75.00 750.00PLAIN RIP RAP, CLASS I
0063 3649000000-E 876  68 TON 45.00 3060.00 60.00 4080.00 48.00 3264.00PLAIN RIP RAP, CLASS B
0064 3656000000-E 876  1,060 SY  3.50 3710.00 2.50 2650.00 3.00 3180.00FILTER FABRIC FOR DRAINGE
0065 3659000000-N SP   1 EA  2000.00 2000.00 800.00 800.00 600.00 600.00PREFORMED SCOUR HOLES
0066 4048000000-E 902  2 CY  100.00 200.00 700.00 1400.00 1.00 2.00REINF CL A CONC FOOTINGS
0067 4054000000-E 902  1 CY  100.00 100.00 600.00 600.00 1.00 1.00PLN CL A CONC FOOTINGS
0068 4060000000-E 903  1,133 LB  10.00 11330.00 3.00 3399.00 9.00 10197.00SUPPORT, BREAKAWAY STL BM
0069 4072000000-E 903  1,265 LF  7.00 8855.00 6.00 7590.00 6.00 7590.00SUPPORT, 3-LB STL U-CHAN
0070 4096000000-N 904  7 EA  90.00 630.00 100.00 700.00 80.00 560.00SIGN ERECTION, TYPE D
0071 4102000000-N 904  34 EA  55.00 1870.00 70.00 2380.00 50.00 1700.00SIGN ERECTION, TYPE E
0072 4108000000-N 904  8 EA  140.00 1120.00 115.00 920.00 120.00 960.00SIGN ERECTION, TYPE F
0073 4110000000-N 904  3 EA  450.00 1350.00 450.00 1350.00 400.00 1200.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0074 4110000000-N 904  2 EA  120.00 240.00 350.00 700.00 100.00 200.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0075 4115000000-N 904  3 EA  55.00 165.00 300.00 900.00 50.00 150.00SIGN ERECTION, OVERLAY (OVRHD)
0076 4129000000-N 906  2 EA  30.00 60.00 100.00 200.00 25.00 50.00RELOCATE SIGN, TYPE *****

(D)



DEC 21, 2004 02:59 PM

TIP NO I-2102 2:00 PM 3 /  6 033

FORSYTH

34153.3.2

DEC 21 2004 C201359
FED AID NO IMF-40-3(101)182

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

I-40 AT SR-1101 (HARPER RD) EAST OF YADKIN RIVER.

W. C. ENGLISH, INC.

LYNCHBURG,  VA

0.588 MI

DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0077 4155000000-N 907  33 EA  10.00 330.00 11.00 363.00 1.00 33.00DISPOSE SIGN SYST U-CHAN
0078 4192000000-N 907  2 EA  10.00 20.00 9.00 18.00 1.00 2.00DISPOSE SUPPORT, U-CHAN
0079 4400000000-E 1110  477 SF  20.00 9540.00 50.00 23850.00 14.00 6678.00WORK ZONE SIGNS (STAT)
0080 4405000000-E 1110  930 SF  25.00 23250.00 50.00 46500.00 8.50 7905.00WORK ZONE SIGNS (PORT)
0081 4410000000-E 1110  130 SF  25.00 3250.00 25.00 3250.00 6.00 780.00WORK ZONE SIGNS (BARR)
0082 4415000000-N 1115  2 EA  10000.00 20000.00 5000.00 10000.00 8000.00 16000.00FLASHING ARROW PNL TYPE C
0083 4420000000-N 1120  2 EA  20000.00 40000.00 23000.00 46000.00 19000.00 38000.00CHANGEABLE MESSAGE SIGNS
0084 4430000000-N 1130  400 EA  75.00 30000.00 70.00 28000.00 50.00 20000.00DRUMS
0085 4435000000-N 1135  100 EA  50.00 5000.00 25.00 2500.00 30.00 3000.00CONES
0086 4445000000-E 1145  204 LF  20.00 4080.00 15.00 3060.00 12.00 2448.00BARRICADES (TYPE III)
0087 4455000000-N 1150  200 MD  150.00 30000.00 150.00 30000.00 175.00 35000.00FLAGGER
0088 4465000000-N 1160  6 EA  9400.00 56400.00 7800.00 46800.00 6900.00 41400.00TEMPORARY CRASH CUSHIONS
0089 4470000000-N 1160  1 EA  2800.00 2800.00 2000.00 2000.00 2500.00 2500.00RESET CRASH CUSHION
0090 4475000000-N 1165  2 EA  15000.00 30000.00 17000.00 34000.00 20000.00 40000.00TRUCK MTD IMP ATTN 45 MPH
0091 4485000000-E 1170  1,720 LF  19.00 32680.00 35.00 60200.00 17.50 30100.00PORT CONC BARRIER
0092 4510000000-N SP   200 HR  75.00 15000.00 60.00 12000.00 38.00 7600.00POLICE
0093 4615000000-E 1205  3,885 LF  1.60 6216.00 1.60 6216.00 1.50 5827.50REM TAPE PVMT MRKINGS 4"
0094 4625000000-E 1205  160 LF  3.50 560.00 3.20 512.00 3.00 480.00REM TAPE PVMT MRKINGS 8"
0095 4640000000-N 1205  4 EA  70.00 280.00 90.00 360.00 65.00 260.00REM TAPE PVT MKG CHARACT
0096 4645000000-N 1205  13 EA  165.00 2145.00 175.00 2275.00 150.00 1950.00REM TAPE PVT MKG SYMBOL
0097 4650000000-N 1251  192 EA  7.00 1344.00 7.00 1344.00 6.00 1152.00TEMP RAISED PVMT MRKS
0098 4685000000-E 1205  12,075 LF  0.45 5433.75 0.60 7245.00 0.40 4830.00THERMO PVT MKG LINES 4"90
0099 4686000000-E 1205  12,541 LF  0.50 6270.50 0.70 8778.70 0.42 5267.22THERMO PVT MKG LINES 4"120
0100 4695000000-E 1205  460 LF  1.40 644.00 2.30 1058.00 1.25 575.008"WIDE THERMO 90 MILS
0101 4710000000-E 1205  260 LF  8.00 2080.00 7.00 1820.00 7.00 1820.0024"WIDE THERMO 120 MILS
0102 4721000000-E 1205  20 EA  55.00 1100.00 110.00 2200.00 50.00 1000.00THERMO PVT MKG CHARACTER 120
0103 4725000000-E 1205  55 EA  100.00 5500.00 142.00 7810.00 95.00 5225.00THERMO PVT SYMBOL 90MILS
0104 4770000000-E 1205  2,337 LF  1.70 3972.90 1.60 3739.20 1.50 3505.504" COLD APPL PLSTIC LINES
0105 4780000000-E 1205  160 LF  3.50 560.00 3.20 512.00 3.00 480.008" COLD APPL PLSTIC LINES
0106 4800000000-N 1205  4 EA  65.00 260.00 115.00 460.00 60.00 240.00COLD APP PLAS CHARACTER
0107 4805000000-N 1205  11 EA  170.00 1870.00 175.00 1925.00 150.00 1650.00COLD APPL PLASTIC SYMBOL
0108 4810000000-E 1205  61,660 LF  0.16 9865.60 0.25 15415.00 0.14 8632.40PAINT PVMT MARKINGS 4"
0109 4820000000-E 1205  1,060 LF  0.55 583.00 0.60 636.00 0.50 530.00PAINT PVMT MARKINGS 8"
0110 4825000000-E 1205  448 LF  1.10 492.80 1.70 761.60 1.00 448.00PAINT PVMT MARKINGS 12"
0111 4835000000-E 1205  408 LF  2.20 897.60 3.50 1428.00 2.00 816.00PAINT PVT MKG LINES 24"
0112 4840000000-N 1205  20 EA  44.00 880.00 73.00 1460.00 40.00 800.00PAINT PVT MKG CHARACTER
0113 4845000000-N 1205  79 EA  55.00 4345.00 56.00 4424.00 50.00 3950.00PAINT PVT MKG SYMBOL
0114 4850000000-E 1205  5,550 LF  0.70 3885.00 1.15 6382.50 0.65 3607.50LINE REMOVAL 4" WIDE
0115 4900000000-N 1252  62 EA  12.00 744.00 12.00 744.00 10.00 620.00PERM RAISED PVMT MARKERS
0116 4905000000-N 1253  450 EA  33.00 14850.00 45.00 20250.00 30.00 13500.00SNOWPLB PVMT MRKER
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GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURE.

I-40 AT SR-1101 (HARPER RD) EAST OF YADKIN RIVER.

W. C. ENGLISH, INC.
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DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0117 5300000000-E 1505  140 TON 30.00 4200.00 31.00 4340.00 23.00 3220.00FND CONDIT MAT CL *******
(VI)

0118 5306000000-E SP   140 TON 30.00 4200.00 31.00 4340.00 23.00 3220.00BEDDING MATL, CL ********
(VI)

0119 5360000000-E 1510  1,272 LF  38.00 48336.00 39.00 49608.00 26.00 33072.006" DI WATER PIPE  PC 350
0120 5402000000-E 1510  1,045 LB  13.00 13585.00 13.00 13585.00 6.00 6270.00DI RES JT FITTNS
0121 5414000000-E 1510  34 LF  27.00 918.00 29.00 986.00 20.00 680.003/4"CU WATER PIPE TYPE K
0122 5480000000-E 1510  375 LB  12.00 4500.00 12.00 4500.00 5.00 1875.00DI H2O FITTINGS 250# MIN
0123 5540000000-E 1510  1 EA  900.00 900.00 900.00 900.00 800.00 800.006" GATE V&VB 200# WP
0124 5558000000-E 1510  2 EA  3000.00 6000.00 3100.00 6200.00 1800.00 3600.0012" GATE V&VB *****WP

(200# WP)
0125 5576000000-E 1510  1 EA  2700.00 2700.00 2800.00 2800.00 3000.00 3000.00**X**"TAPN SLVE *****WP

(6" X 6", 200# WP)
0126 5576000000-E 1510  1 EA  3000.00 3000.00 3100.00 3100.00 3200.00 3200.00**X**"TAPN SLVE *****WP

(8" X 6", 200# WP)
0127 5648000000-N 1510  2 EA  950.00 1900.00 965.00 1930.00 400.00 800.00RELOCATE EXIST WAT METER
0128 5672000000-N 1510  5 EA  1900.00 9500.00 1875.00 9375.00 1000.00 5000.00RELOCATE EXIST FIRE HYD
0129 5852000000-E SP   780 LF  910.00 709800.00 675.00 526500.00 1075.00 838500.00**"STL NCAS PIPE *****B&J

(24", 0.250")
0130 5888000000-E SP   880 LF  125.00 110000.00 131.00 115280.00 125.00 110000.00GENERIC UTILITY ITEM (LF)

12" DI RJ WATER PIPE, PC 350
0131 5888000000-E SP   150 LF  60.00 9000.00 62.00 9300.00 115.00 17250.00GENERIC UTILITY ITEM (LF)

8" DI RJ WATER PIPE, PC 350
0132 6000000000-E 1605  1,925 LF  2.00 3850.00 3.00 5775.00 1.78 3426.50TEMPORARY SILT FENCE
0133 6006000000-E 1610  450 TON 33.00 14850.00 38.00 17100.00 40.00 18000.00EROS CONTRL STONE CL A
0134 6009000000-E 1610  1,320 TON 33.00 43560.00 38.00 50160.00 41.00 54120.00EROS CONTRL STONE CL B
0135 6012000000-E 1610  585 TON 33.00 19305.00 28.00 16380.00 37.00 21645.00SEDIMENT CONTROL STONE
0136 6015000000-E 1615 11.5 ACR 440.00 5060.00 560.00 6440.00 480.00 5520.00TEMPORARY MULCHING
0137 6018000000-E 1620  400 LB  2.50 1000.00 4.50 1800.00 4.00 1600.00SEED FOR TEMP SEEDING
0138 6021000000-E 1620 1.75 TON 420.00 735.00 1100.00 1925.00 400.00 700.00FERT FOR TEMP SEEDING
0139 6024000000-E 1622  245 LF  22.00 5390.00 21.00 5145.00 25.00 6125.00TEMPORARY SLOPE DRAINS
0140 6027000000-N 1622  6 EA  330.00 1980.00 239.00 1434.00 200.00 1200.00INLET PROTCN @ SLOPE DRNS
0141 6030000000-E 1630  3,405 CY  1.00 3405.00 6.90 23494.50 9.32 31734.60SILT EXCAVATION
0142 6036000000-E 1631  2,565 SY  1.60 4104.00 2.30 5899.50 1.55 3975.75MATTING FOR EROS CONTROL
0143 6038000000-E SP   397 SY  10.50 4168.50 9.00 3573.00 5.50 2183.50PERM SOIL REINF MAT
0144 6042000000-E 1632  860 LF  6.00 5160.00 3.20 2752.00 2.80 2408.001/4" HARDWARE CLOTH
0145 6084000000-E 1660  13 ACR 1150.00 14950.00 1900.00 24700.00 1234.00 16042.00SEEDING AND MULCHING
0146 6087000000-E 1660  7 ACR 25.00 175.00 115.00 805.00 45.00 315.00MOWING
0147 6090000000-E 1661  100 LB  8.50 850.00 9.00 900.00 6.50 650.00SEED FOR REPAIR SEEDING
0148 6093000000-E 1661 0.25 TON 500.00 125.00 1350.00 337.50 1300.00 325.00FERT FOR REPAIR SEEDING
0149 6096000000-E 1662  275 LB  2.10 577.50 2.30 632.50 2.00 550.00SEED FOR SUPP SEEDING
0150 6108000000-E 1665 9.75 TON 320.00 3120.00 450.00 4387.50 350.00 3412.50FERTILIZER TOPDRESSING
0151 6109000000-E SP  0.2 ACR 5500.00 1100.00 7400.00 1480.00 10000.00 2000.00SPECIAL SEED UND GR FESCUE/BLGRS
0152 6114000000-N SP  3.5 HR  35.00 122.50 55.00 192.50 60.00 210.00SPECIALIZED HAND MOWING
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DLB, INC. D/B/A  DLB, INC., (OF VA.) BLYTHE CONSTRUCTION, INC.

HILLSVILLE,  VA CHARLOTTE,  NC

0153 6117000000-N 1675  8 EA  10.00 80.00 200.00 1600.00 1.00 8.00RESPONSE FOR EROS CONTROL
0154 7060000000-E 1705  1,640 LF  1.70 2788.00 1.70 2788.00 1.50 2460.00SIGNAL CABLE
0155 7120000000-E 1705  17 EA  750.00 12750.00 700.00 11900.00 684.00 11628.00VEHICLE SIGNAL HD (12", 3 SECT)
0156 7264000000-E 1710  1,090 LF  1.30 1417.00 1.30 1417.00 1.20 1308.00MESSENGER CABLE (3/8")
0157 7300000000-E 1715  1,080 LF  2.70 2916.00 2.80 3024.00 2.50 2700.00TRENCHING (UNPAVED)
0158 7324000000-N 1716  7 EA  350.00 2450.00 315.00 2205.00 290.00 2030.00JUNCTION BOX (STANDARD SIZE)
0159 7360000000-N 1720  6 EA  850.00 5100.00 800.00 4800.00 760.00 4560.00WOOD POLE
0160 7372000000-N 1721  8 EA  350.00 2800.00 360.00 2880.00 334.00 2672.00GUY ASSEMBLY
0161 7408000000-E 1722  1 EA  250.00 250.00 230.00 230.00 216.00 216.001" RISER WITH WEATHERHEAD
0162 7420000000-E 1722  4 EA  350.00 1400.00 340.00 1360.00 320.00 1280.002" RISER WITH WEATHERHEAD
0163 7444000000-E 1725  1,600 LF  7.00 11200.00 7.00 11200.00 6.50 10400.00INDUCTIVE LOOP SAWCUT
0164 7456000000-E 1726  2,790 LF  1.20 3348.00 1.20 3348.00 1.10 3069.00LEAD-IN CABLE
0165 7484000000-N SP   1 EA  1500.00 1500.00 1400.00 1400.00 1363.00 1363.00MICROWAVE VEHICLE DETECTOR
0166 7576000000-N 1740  4 EA  7000.00 28000.00 7000.00 28000.00 6240.00 24960.00METAL STRAIN SIGNAL POLE
0167 7613000000-N SP   4 EA  650.00 2600.00 740.00 2960.00 635.00 2540.00SOIL TEST
0168 7614000000-E SP   60 LF  250.00 15000.00 250.00 15000.00 220.00 13200.00DRILLED PIER FOUND (**")

(42")
0169 7636000000-N 1745  6 EA  280.00 1680.00 240.00 1440.00 258.00 1548.00SIGN FOR SIGNALS
0170 7684000000-N 1750  1 EA  1200.00 1200.00 1100.00 1100.00 1054.00 1054.00SIGNAL CABINET FOUNDATION
0171 7688000000-N SP   1 EA  500.00 500.00 470.00 470.00 460.00 460.00CABINET BASE ADAPTER
0172 7756000000-N 1751  1 EA  13000.00 13000.00 13000.00 13000.00 11560.00 11560.00CONTLR WITH CBNT, 2070L BASE MTD
0173 7780000000-N SP   5 EA  130.00 650.00 140.00 700.00 120.00 600.00DETECTOR CARD (TYPE 2070L)
0174 7980000000-N SP   2 EA  80.00 160.00 73.00 146.00 70.00 140.00GENERIC SIGNAL ITEM (EA)

RELOCATE MICROWAVE VEHICLE    DETECTOR

WALL ITEMS

0175 8847000000-E SP   2,280 SF  65.00 148200.00 220.00 501600.00 135.00 307800.00GENERIC RET WALL ITEM (SF)
PILE/PANEL RETAINING WALL (STA. 1+50.00 -REVC-)

STRUCTURE ITEMS

0176 8035000000-N 402 Lump Sum 95000.00 139000.00 75000.00REMV EXIST STR **********
(20+71.54-L-)

0177 8091000000-N 410 Lump Sum 6600.00 15000.00 10000.00FND EXCAV B** STA *******
( 1, 20+71.54-L-)

0178 8119000000-E 412  1,904 CY  13.00 24752.00 8.00 15232.00 7.50 14280.00UNCLASSIFIED STR EXCAV
0179 8147000000-E 420  25,122 SF  23.50 590367.00 20.50 515001.00 17.00 427074.00REINF CONCRETE DECK SLAB
0180 8161000000-E 420  26,253 SF  0.25 6563.25 0.35 9188.55 0.30 7875.90GROOVING BRIDGE FLOORS
0181 8182000000-E 420  361 CY  670.00 241870.00 622.00 224542.00 550.00 198550.00CLASS A CONCRETE (BRIDGE)
0182 8210000000-N 422 Lump Sum 134000.00 117000.00 90000.00BRG APPR SLAB ***********

(20+71.54-L-)
0183 8217000000-E 425  53,815 LB  0.80 43052.00 0.85 45742.75 0.80 43052.00REINF STEEL (BRIDGE)
0184 8238000000-E 425  2,327 LB  1.45 3374.15 1.22 2838.94 1.50 3490.50SPIRAL COL REINF STL BRG
0185 8280000000-E 440 Lump Sum 1230000.00 1372000.00 1271150.00STRUCTURAL STEEL
0186 8364000000-E 450  7,110 LF  33.00 234630.00 28.00 199080.00 27.00 191970.00HP12X53 PILES
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0187 8475000000-E 460 273.55 LF  112.00 30637.60 140.00 38297.00 110.00 30090.50TWO BAR METAL RAIL
0188 8482000000-E 460 273.55 LF  155.00 42400.25 181.00 49512.55 175.00 47871.25THREE BAR METAL RAIL
0189 8517000000-E 460 281.91 LF  69.00 19451.79 58.00 16350.78 70.00 19733.701'-**"X*****"CONC PARAPET

(1'-2" X 2'-6")
0190 8531000000-E 462  1,060 SY  55.00 58300.00 50.00 53000.00 40.00 42400.004" SLOPE PROTECTION
0191 8650000000-N SP  Lump Sum 24000.00 22000.00 30000.00POT BEARINGS
0192 8657000000-N 430 Lump Sum 7000.00 7350.00 10000.00ELASTOMERIC BEARINGS
0193 8692000000-N SP  Lump Sum 36000.00 16000.00 20000.00EVAZOTE JOINT SEALS

 

    TOTAL 8326217.69 TOTAL 8599030.47 TOTAL 8810974.20CONTRACT TOTAL

 

    SUB-TOTAL 5350019.65 SUB-TOTAL 5240294.90 SUB-TOTAL 5970636.35ROADWAY ITEMS
    SUB-TOTAL 148200.00 SUB-TOTAL 501600.00 SUB-TOTAL 307800.00WALL ITEMS
    SUB-TOTAL 2827998.04 SUB-TOTAL 2857135.57 SUB-TOTAL 2532537.85STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8326217.69W. C. ENGLISH, INC.
     2  8599030.47DLB, INC. D/B/A  DLB, INC., (OF VA.)
     3  8810974.20BLYTHE CONSTRUCTION, INC.
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SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80129.18 70000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 13353.54 20000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 29168.72 28800.00REINF BRG APPR **********

(27+49.00)
0004 0050000000-E 226  1 ACR 500.00 500.00 5150.00 5150.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  250 CY  12.24 3060.00 10.00 2500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 76463.72 100000.00GRADING
0007 0080000000-E SP   300 TON 23.60 7080.00 24.00 7200.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  19,700 CY  9.76 192272.00 8.75 172375.00BORROW EXCAVATION
0009 0134000000-E 240  360 CY  15.55 5598.00 12.00 4320.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  250 CY  41.48 10370.00 25.00 6250.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  2.11 1055.00 2.50 1250.00SOIL STABILIZATION FABRIC
0012 0318000000-E 300  53 TON 25.25 1338.25 30.00 1590.00FND CONDIT MATL MINOR STRS
0013 0343000000-E 310  80 LF  25.25 2020.00 26.00 2080.0015" SIDE DRAIN PIPE
0014 0345000000-E 310  172 LF  35.35 6080.20 36.00 6192.0024" SIDE DRAIN PIPE
0015 0366000000-E 310  132 LF  28.28 3732.96 29.00 3828.0015" RC PIPE CULV III
0016 0708000000-E 310  108 LF  25.25 2727.00 26.00 2808.0015" BCCSP B 0.064"
0017 0806000000-E 310  4 EA  404.04 1616.16 420.00 1680.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  133 LF  17.17 2283.61 18.00 2394.00PIPE REMOVAL
0019 0996000000-N 350  1 EA  1212.12 1212.12 1250.00 1250.00PIPE CLEAN-OUT
0020 1121000000-E 520  55 TON 47.32 2602.60 26.00 1430.00AGGREGATE BASE COURSE
0021 1220000000-E 545  80 TON 32.18 2574.40 26.00 2080.00INCIDENTAL STONE BASE
0022 1489000000-E 610  740 TON 54.80 40552.00 51.40 38036.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  510 TON 53.79 27432.90 53.25 27157.50ASP CONC INTR CRS I19.0B
0024 1514000000-E 610  980 TON 49.24 48255.20 54.25 53165.00ASP CONC SURF CRS S9.5A
0025 1560000000-E 620  120 TON 303.03 36363.60 304.00 36480.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  5 TON 151.52 757.60 120.00 600.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  21 EA  200.01 4200.21 200.00 4200.00RIGHT OF WAY MARKERS
0028 2286000000-N 840  4 EA  1212.12 4848.48 2000.00 8000.00MASNRY DRAINAGE STRUCT
0029 2355000000-N 840  4 EA  505.05 2020.20 550.00 2200.00FRAME W/GRATE 840.29 STD
0030 2556000000-E 846  400 LF  25.00 10000.00 26.00 10400.00SHOULDER BERM GUTTER
0031 3030000000-E 862  700 LF  12.73 8911.00 12.60 8820.00STL BM GUARDRAIL
0032 3150000000-N 862  5 EA  26.26 131.30 26.00 130.00ADDIT GUARDRAIL POSTS
0033 3215000000-N 862  4 EA  1212.12 4848.48 1200.00 4800.00GR ANCHOR TYPE III
0034 3270000000-N SP   4 EA  2105.05 8420.20 2084.00 8336.00GR ANCHOR TYPE 350
0035 3628000000-E 876  20 TON 44.57 891.40 35.00 700.00PLAIN RIP RAP, CLASS I
0036 3649000000-E 876  160 TON 41.88 6700.80 35.00 5600.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  650 SY  1.81 1176.50 3.00 1950.00FILTER FABRIC FOR DRAINGE
0038 4400000000-E 1110  559 SF  5.03 2811.77 4.00 2236.00WORK ZONE SIGNS (STAT)
0039 4410000000-E 1110  144 SF  4.33 623.52 4.00 576.00WORK ZONE SIGNS (BARR)
0040 4425000000-N 1125  4 EA  38.69 154.76 35.00 140.00WARNING FLAG SETS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH POTTS CREEK & APPROACHES ON SR-1147.
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CHESTER,  SC

0.341 MI

SLOAN CONSTRUCTION CO., INC.
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0041 4430000000-N 1130  30 EA  38.74 1162.20 51.00 1530.00DRUMS
0042 4445000000-E 1145  192 LF  10.06 1931.52 9.00 1728.00BARRICADES (TYPE III)
0043 4685000000-E 1205  3,600 LF  0.69 2484.00 1.00 3600.00THERMO PVT MKG LINES 4"90
0044 4686000000-E 1205  3,632 LF  0.71 2578.72 1.00 3632.00THERMO PVT MKG LINES 4"120
0045 4905000000-N 1253  23 EA  60.61 1394.03 250.00 5750.00SNOWPLB PVMT MRKER
0046 5300000000-E 1505  90 TON 25.25 2272.50 26.00 2340.00FND CONDIT MAT CL *******

(IV)
0047 5306000000-E SP   90 TON 25.25 2272.50 26.00 2340.00BEDDING MATL, CL ********

(IV)
0048 5318000000-E 1505  25 TON 176.77 4419.25 182.00 4550.00PVMT REPAIR UTILITY WORK
0049 5360000000-E 1510  115 LF  27.27 3136.05 29.00 3335.006" DI WATER PIPE  PC 350
0050 5366000000-E 1510  1,677 LF  27.27 45731.79 29.00 48633.008" DI WATER PIPE  PC 350
0051 5378000000-E 1510  55 LF  45.45 2499.75 47.00 2585.0012" DI WATER PIPE PC 350
0052 5414000000-E 1510  225 LF  18.18 4090.50 19.00 4275.003/4"CU WATER PIPE TYPE K
0053 5480000000-E 1510  1,085 LB  5.05 5479.25 5.00 5425.00DI H2O FITTINGS 250# MIN
0054 5510000000-E 1510  4 EA  151.52 606.08 156.00 624.003/4" CORPORATION STOP
0055 5540000000-E 1510  3 EA  808.08 2424.24 830.00 2490.006" GATE V&VB 200# WP
0056 5546000000-E 1510  3 EA  909.09 2727.27 936.00 2808.008" GATE V&VB *****WP

(200#)
0057 5558000000-E 1510  2 EA  1515.15 3030.30 1561.00 3122.0012" GATE V&VB *****WP

(200#)
0058 5618000000-E 1510  2 EA  404.04 808.08 420.00 840.006" TRANSIT COUPLN *******

(AC TO DI)
0059 5648000000-N 1510  4 EA  404.04 1616.16 420.00 1680.00RELOCATE EXIST WAT METER
0060 5672000000-N 1510  1 EA  757.58 757.58 780.00 780.00RELOCATE EXIST FIRE HYD
0061 5798000000-E 1530  256 LF  18.18 4654.08 18.00 4608.00FIL OR REMV **" PIPE, ***

(6", AC WATER)
0062 5798000000-E 1530  1,310 LF  18.18 23815.80 18.00 23580.00FIL OR REMV **" PIPE, ***

(8", AC WATER)
0063 5882000000-N SP   4 EA  227.27 909.08 234.00 936.00GENERIC UTILITY ITEM (EA)

12" RESTRAINED RETAINER GLAND
0064 5882000000-N SP   4 EA  151.52 606.08 156.00 624.00GENERIC UTILITY ITEM (EA)

6" RESTRAINED RETAINER GLAND
0065 5882000000-N SP   8 EA  176.77 1414.16 182.00 1456.00GENERIC UTILITY ITEM (EA)

8" RESTRAINED RETAINER GLAND
0066 5888000000-E SP   100 LF  353.54 35354.00 398.00 39800.00GENERIC UTILITY ITEM (LF)

TRENCHLESS INSTALLATION OF 8" WATER PIPE IN SOIL
0067 5888000000-E SP   100 LF  555.56 55556.00 535.00 53500.00GENERIC UTILITY ITEM (LF)

TRENCHLESS INSTALLATION OF 8" WATER PIPE NOT IN
SOIL

0068 6000000000-E 1605  425 LF  2.40 1020.00 2.40 1020.00TEMPORARY SILT FENCE
0069 6006000000-E 1610  175 TON 38.03 6655.25 35.00 6125.00EROS CONTRL STONE CL A
0070 6009000000-E 1610  575 TON 42.42 24391.50 35.00 20125.00EROS CONTRL STONE CL B
0071 6012000000-E 1610  192 TON 31.02 5955.84 35.00 6720.00SEDIMENT CONTROL STONE
0072 6015000000-E 1615  3 ACR 404.04 1212.12 900.00 2700.00TEMPORARY MULCHING
0073 6018000000-E 1620  100 LB  3.03 303.00 10.00 1000.00SEED FOR TEMP SEEDING



DEC 21, 2004 02:59 PM

TIP NO B-4334 2:00 PM 3 /  4 034

DAVIDSON

33671.3.1

DEC 21 2004 C201360
FED AID NO BRSTP-1147(8)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH POTTS CREEK & APPROACHES ON SR-1147.

UNITED CONTRACTORS, INC.

CHESTER,  SC

0.341 MI

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC  

0074 6021000000-E 1620 0.5 TON 323.24 161.62 2500.00 1250.00FERT FOR TEMP SEEDING
0075 6024000000-E 1622  100 LF  24.10 2410.00 16.00 1600.00TEMPORARY SLOPE DRAINS
0076 6027000000-N 1622  4 EA  372.64 1490.56 320.00 1280.00INLET PROTCN @ SLOPE DRNS
0077 6030000000-E 1630  1,535 CY  9.61 14751.35 7.00 10745.00SILT EXCAVATION
0078 6033000000-E 1631  700 SY  1.01 707.00 1.00 700.00SYNTHETIC ROVING
0079 6036000000-E 1631  1,130 SY  3.03 3423.90 1.95 2203.50MATTING FOR EROS CONTROL
0080 6037000000-E SP   225 SY  5.05 1136.25 7.00 1575.00COIR FIBER MAT
0081 6042000000-E 1632  80 LF  3.00 240.00 3.00 240.001/4" HARDWARE CLOTH
0082 6084000000-E 1660  4 ACR 1212.12 4848.48 1500.00 6000.00SEEDING AND MULCHING
0083 6087000000-E 1660  2 ACR 50.51 101.02 150.00 300.00MOWING
0084 6090000000-E 1661  50 LB  5.05 252.50 15.00 750.00SEED FOR REPAIR SEEDING
0085 6093000000-E 1661 0.25 TON 646.48 161.62 3500.00 875.00FERT FOR REPAIR SEEDING
0086 6096000000-E 1662  75 LB  3.03 227.25 7.00 525.00SEED FOR SUPP SEEDING
0087 6108000000-E 1665  3 TON 333.33 999.99 800.00 2400.00FERTILIZER TOPDRESSING
0088 6114000000-N SP   2 HR  50.51 101.02 100.00 200.00SPECIALIZED HAND MOWING
0089 6117000000-N 1675  12 EA  351.01 4212.12 150.00 1800.00RESPONSE FOR EROS CONTROL
0090 6126000000-E SP  0.07 ACR 10101.00 707.07 6000.00 420.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0091 8017000000-N SP  Lump Sum 16430.01 75000.00CM&R TEMP ACCESS ***********
(27+49.00-L-)

0092 8035000000-N 402 Lump Sum 69171.23 157000.00REMV EXIST STR **********
(27+49.00-L-)

0093 8112700000-N SP   1 EA  2834.27 2834.27 2650.00 2650.00DYNAMIC LOAD TEST
0094 8119000000-E 412  500 CY  8.51 4255.00 8.00 4000.00UNCLASSIFIED STR EXCAV
0095 8147000000-E 420  7,608 SF  30.01 228316.08 30.00 228240.00REINF CONCRETE DECK SLAB
0096 8161000000-E 420  6,169 SF  0.48 2961.12 0.45 2776.05GROOVING BRIDGE FLOORS
0097 8182000000-E 420 78.5 CY  1058.21 83069.49 870.00 68295.00CLASS A CONCRETE (BRIDGE)
0098 8210000000-N 422 Lump Sum 50019.37 30000.00BRG APPR SLAB ***********

(27+49.00-L-)
0099 8217000000-E 425  12,087 LB  0.80 9669.60 1.00 12087.00REINF STEEL (BRIDGE)
0100 8265000000-E 430 906.33 LF  195.66 177332.53 150.00 135949.5054" PRESTR CONCRETE GIRDR
0101 8364000000-E 450  710 LF  39.10 27761.00 40.00 28400.00HP12X53 PILES
0102 8385000000-E 450  500 LF  267.50 133750.00 160.00 80000.00PP**X**** STL PILE

(30 X 0.625)
0103 8503000000-E 460 457.6 LF  44.59 20404.38 44.00 20134.40CONCRETE BARRIER RAIL
0104 8608000000-E 876  501 TON 42.01 21047.01 40.00 20040.00PLAIN RIP RAP II (2'-0")
0105 8622000000-E 876  556 SY  2.49 1384.44 4.00 2224.00FILTER FABRIC FOR DRAINAGE
0106 8657000000-N 430 Lump Sum 4451.59 5000.00ELASTOMERIC BEARINGS
0107 8692000000-N SP  Lump Sum 3355.07 3200.00EVAZOTE JOINT SEALS

 

    TOTAL 1799750.00 TOTAL 1828823.95CONTRACT TOTAL



DEC 21, 2004 02:59 PM

TIP NO B-4334 2:00 PM 4 /  4 034

DAVIDSON

33671.3.1

DEC 21 2004 C201360
FED AID NO BRSTP-1147(8)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SOUTH POTTS CREEK & APPROACHES ON SR-1147.

 

0.341 MI

  

 

    SUB-TOTAL 943537.81 SUB-TOTAL 953828.00ROADWAY ITEMS
    SUB-TOTAL 856212.19 SUB-TOTAL 874995.95STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1799750.00UNITED CONTRACTORS, INC.
     2  1828823.95SLOAN CONSTRUCTION CO., INC.



DEC 21, 2004 02:59 PM

TIP NO I-4754B 2:00 PM 1 /  2 035

MECKLENBURG

39546.3.2

DEC 21 2004 C201334
FED AID NO NHIMS-85-2(58)39

PAVEMENT REHABILITATION.

I-85 FROM WEST OF SR-2691 (STATESVILLE AVE) TO US-29-49 CONNECTOR.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

3.600 MI

BLYTHE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 43000.00 82022.00 368000.00MOBILIZATION
0002 1330000000-E 607  150 SY  70.00 10500.00 40.00 6000.00 25.00 3750.00INCIDENTAL MILLING
0003 1524000000-E SP   40 TON 183.00 7320.00 100.00 4000.00 180.00 7200.00ASP CONC SURF CRS S9.5C LEVEL
0004 1565000000-E 620  3 TON 300.00 900.00 270.00 810.00 320.00 960.00ASP FOR PLANT MIX PG70-22
0005 1704000000-E SP   50 TON 105.00 5250.00 200.00 10000.00 315.00 15750.00PATCHING EXIST PAVEMENT
0006 1839110000-E SP   8,194 TON 59.00 483446.00 75.00 614550.00 79.00 647326.00ULTRATHIN HOT MIX ASPH, B
0007 1839200000-E SP   273,120 SY  1.80 491616.00 2.05 559896.00 2.05 559896.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0008 4415000000-N 1115  2 EA  1000.00 2000.00 3000.00 6000.00 1600.00 3200.00FLASHING ARROW PNL TYPE C
0009 4420000000-N 1120  2 EA  2700.00 5400.00 15000.00 30000.00 4600.00 9200.00CHANGEABLE MESSAGE SIGNS
0010 4430000000-N 1130  200 EA  64.00 12800.00 40.00 8000.00 45.00 9000.00DRUMS
0011 4480000000-N 1165  2 EA  4700.00 9400.00 14500.00 29000.00 8000.00 16000.00TRUCK MTD IMP ATTN 60 MPH
0012 4510000000-N SP   80 HR  52.50 4200.00 70.00 5600.00 45.00 3600.00POLICE
0013 4685000000-E 1205  1,350 LF  0.55 742.50 0.37 499.50 2.00 2700.00THERMO PVT MKG LINES 4"90
0014 4688000000-E 1205  85,000 LF  0.51 43350.00 0.55 46750.00 0.75 63750.006"WIDE THERMO 90 MILS
0015 4690000000-E 1205  6,200 LF  0.63 3906.00 0.65 4030.00 0.85 5270.006"WIDE THERMO 120 MILS
0016 4700000000-E 1205  11,000 LF  1.05 11550.00 1.65 18150.00 3.50 38500.0012"WIDE THERMO 90 MILS
0017 4721000000-E 1205  20 EA  63.00 1260.00 65.00 1300.00 75.00 1500.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  20 EA  126.00 2520.00 85.00 1700.00 100.00 2000.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  92,000 LF  0.18 16560.00 0.11 10120.00 0.35 32200.00PAINT PVMT MARKINGS 4"
0020 4820000000-E 1205  11,000 LF  0.32 3520.00 0.29 3190.00 0.45 4950.00PAINT PVMT MARKINGS 8"
0021 4905000000-N 1253  1,000 EA  29.50 29500.00 26.95 26950.00 35.00 35000.00SNOWPLB PVMT MRKER
0022 5255000000-N 1413 Lump Sum 8950.00 175000.00 53000.00PORTABLE LIGHTING

 

    TOTAL 1197690.50 TOTAL 1643567.50 TOTAL 1882752.00CONTRACT TOTAL

 

    SUB-TOTAL 1197690.50 SUB-TOTAL 1643567.50 SUB-TOTAL 1882752.00ROADWAY ITEMS



DEC 21, 2004 02:59 PM

TIP NO I-4754B 2:00 PM 2 /  2 035

MECKLENBURG

39546.3.2

DEC 21 2004 C201334
FED AID NO NHIMS-85-2(58)39

PAVEMENT REHABILITATION.

I-85 FROM WEST OF SR-2691 (STATESVILLE AVE) TO US-29-49 CONNECTOR.

REA CONTRACTING, LLC

CHARLOTTE,  NC

3.600 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 117000.00MOBILIZATION
0002 1330000000-E 607  150 SY  20.00 3000.00INCIDENTAL MILLING
0003 1524000000-E SP   40 TON 100.00 4000.00ASP CONC SURF CRS S9.5C LEVEL
0004 1565000000-E 620  3 TON 300.00 900.00ASP FOR PLANT MIX PG70-22
0005 1704000000-E SP   50 TON 200.00 10000.00PATCHING EXIST PAVEMENT
0006 1839110000-E SP   8,194 TON 100.00 819400.00ULTRATHIN HOT MIX ASPH, B
0007 1839200000-E SP   273,120 SY  3.50 955920.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0008 4415000000-N 1115  2 EA  7000.00 14000.00FLASHING ARROW PNL TYPE C
0009 4420000000-N 1120  2 EA  30000.00 60000.00CHANGEABLE MESSAGE SIGNS
0010 4430000000-N 1130  200 EA  65.00 13000.00DRUMS
0011 4480000000-N 1165  2 EA  20000.00 40000.00TRUCK MTD IMP ATTN 60 MPH
0012 4510000000-N SP   80 HR  50.00 4000.00POLICE
0013 4685000000-E 1205  1,350 LF  0.37 499.50THERMO PVT MKG LINES 4"90
0014 4688000000-E 1205  85,000 LF  0.55 46750.006"WIDE THERMO 90 MILS
0015 4690000000-E 1205  6,200 LF  0.65 4030.006"WIDE THERMO 120 MILS
0016 4700000000-E 1205  11,000 LF  1.65 18150.0012"WIDE THERMO 90 MILS
0017 4721000000-E 1205  20 EA  65.00 1300.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  20 EA  85.00 1700.00THERMO PVT SYMBOL 90MILS
0019 4810000000-E 1205  92,000 LF  0.11 10120.00PAINT PVMT MARKINGS 4"
0020 4820000000-E 1205  11,000 LF  0.29 3190.00PAINT PVMT MARKINGS 8"
0021 4905000000-N 1253  1,000 EA  26.95 26950.00SNOWPLB PVMT MRKER
0022 5255000000-N 1413 Lump Sum 202800.00PORTABLE LIGHTING

 

    TOTAL 2356709.50CONTRACT TOTAL

 

    SUB-TOTAL 2356709.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1197690.50ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  1643567.50BLYTHE CONSTRUCTION, INC.
     3  1882752.00CROWDER CONSTRUCTION COMPANY
     4  2356709.50REA CONTRACTING, LLC



DEC 21, 2004 02:59 PM

TIP NO I-4755 2:00 PM 1 /  1 036

MECKLENBURG

39547.3.1

DEC 21 2004 C201335
FED AID NO IMS-277-1(15)3

PAVEMENT REHABILITATION.

I-277 FROM I-77 TO INDEPENDENCE BLVD.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

1.500 MI

BLYTHE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 150000.00 115778.00 453460.00MOBILIZATION
0002 0036000000-E 225  550 CY  33.00 18150.00 34.50 18975.00 30.00 16500.00UNDERCUT EXCAVATION
0003 1033000000-E SP   10,800 LB  2.13 23004.00 1.85 19980.00 2.60 28080.00SEALING PVMT CRACKS & JTS
0004 1839110000-E SP   4,500 TON 71.83 323235.00 70.00 315000.00 79.00 355500.00ULTRATHIN HOT MIX ASPH, B
0005 1839200000-E SP   126,720 SY  2.15 272448.00 2.55 323136.00 3.00 380160.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0006 1880000000-E SP   850 TON 232.34 197489.00 210.00 178500.00 225.00 191250.00GENERIC PAVING ITEM (TON)

ASPHALT PLANT MIX, PAVEMENT REPAIR
0007 1891000000-E SP   2,450 SY  324.50 795025.00 340.00 833000.00 295.00 722750.00GENERIC PAVING ITEM (SY)

REMOVE & REPAIR 10" CONCRETE PAVEMENT SLABS
0008 2762000000-E SP   60,000 LB  2.92 175200.00 3.25 195000.00 6.00 360000.00GENERIC PAVING ITEM (LB)

FIBER SCREED CONCRETE REPAIR
0009 4415000000-N 1115  2 EA  1659.00 3318.00 3100.00 6200.00 1600.00 3200.00FLASHING ARROW PNL TYPE C
0010 4420000000-N 1120  2 EA  5620.00 11240.00 10750.00 21500.00 6500.00 13000.00CHANGEABLE MESSAGE SIGNS
0011 4430000000-N 1130  300 EA  72.35 21705.00 40.00 12000.00 75.00 22500.00DRUMS
0012 4465000000-N 1160  2 EA  9630.00 19260.00 8700.00 17400.00 8750.00 17500.00TEMPORARY CRASH CUSHIONS
0013 4470000000-N 1160  6 EA  2750.00 16500.00 2200.00 13200.00 2500.00 15000.00RESET CRASH CUSHION
0014 4480000000-N 1165  2 EA  5500.00 11000.00 12000.00 24000.00 14000.00 28000.00TRUCK MTD IMP ATTN 60 MPH
0015 4485000000-E 1170  1,000 LF  20.00 20000.00 21.00 21000.00 18.00 18000.00PORT CONC BARRIER
0016 4500000000-E 1170  6,000 LF  5.50 33000.00 7.00 42000.00 5.00 30000.00RESET PORT CONC BARRIER
0017 4510000000-N SP   80 HR  55.00 4400.00 70.00 5600.00 45.00 3600.00POLICE
0018 4685000000-E 1205  2,600 LF  0.47 1222.00 0.43 1118.00 2.00 5200.00THERMO PVT MKG LINES 4"90
0019 4688000000-E 1205  42,500 LF  0.63 26775.00 0.57 24225.00 0.75 31875.006"WIDE THERMO 90 MILS
0020 4690000000-E 1205  13,750 LF  0.98 13475.00 0.89 12237.50 0.85 11687.506"WIDE THERMO 120 MILS
0021 4700000000-E 1205  10,000 LF  2.08 20800.00 1.89 18900.00 3.50 35000.0012"WIDE THERMO 90 MILS
0022 4725000000-E 1205  5 EA  134.50 672.50 122.00 610.00 100.00 500.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  48,000 LF  0.12 5760.00 0.11 5280.00 0.35 16800.00PAINT PVMT MARKINGS 4"
0024 4820000000-E 1205  10,000 LF  0.26 2600.00 0.24 2400.00 0.45 4500.00PAINT PVMT MARKINGS 8"
0025 4905000000-N 1253  1,100 EA  32.95 36245.00 29.95 32945.00 30.00 33000.00SNOWPLB PVMT MRKER
0026 5255000000-N 1413 Lump Sum 17600.00 60000.00 145677.00PORTABLE LIGHTING

 

    TOTAL 2220123.50 TOTAL 2319984.50 TOTAL 2942739.50CONTRACT TOTAL

 

    SUB-TOTAL 2220123.50 SUB-TOTAL 2319984.50 SUB-TOTAL 2942739.50ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2220123.50ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  2319984.50BLYTHE CONSTRUCTION, INC.
     3  2942739.50CROWDER CONSTRUCTION COMPANY



DEC 21, 2004 02:59 PM

TIP NO I-4756 2:00 PM 1 /  3 037

MECKLENBURG

39548.3.1

DEC 21 2004 C201336
FED AID NO IMS-77-1(165)25

PAVEMENT REHABILITATION.

I-77 FROM NC-73 (SAM FURR RD) TO THE IREDELL COUNTY LINE.

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

5.400 MI

BLYTHE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 160000.00 103000.00 374000.00MOBILIZATION
0002 0036000000-E 225  100 CY  60.00 6000.00 25.00 2500.00 115.00 11500.00UNDERCUT EXCAVATION
0003 1245000000-E SP   12 SMI 5800.00 69600.00 5900.00 70800.00 3700.00 44400.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  10,667 SY  3.50 37334.50 2.50 26667.50 5.00 53335.00INCIDENTAL MILLING
0005 1524000000-E SP   750 TON 42.00 31500.00 37.00 27750.00 68.00 51000.00ASP CONC SURF CRS S9.5C LEVEL
0006 1550000000-E 610  11,860 TON 33.00 391380.00 34.00 403240.00 36.70 435262.00ASP CONC SURF CRS S12.5D
0007 1565000000-E 620  45 TON 290.00 13050.00 270.00 12150.00 310.00 13950.00ASP FOR PLANT MIX PG70-22
0008 1570000000-E 620  570 TON 390.00 222300.00 360.00 205200.00 410.00 233700.00ASP FOR PLANT MIX PG 76-22
0009 1704000000-E SP   2,150 TON 110.00 236500.00 105.00 225750.00 90.00 193500.00PATCHING EXIST PAVEMENT
0010 1839110000-E SP   5,200 TON 55.00 286000.00 65.00 338000.00 77.00 400400.00ULTRATHIN HOT MIX ASPH, B
0011 1839200000-E SP   159,987 SY  2.00 319974.00 1.66 265578.42 2.05 327973.35APPLICATION OF ULTRATHIN HOT MIX ASPH
0012 3030000000-E 862  2,500 LF  15.00 37500.00 13.95 34875.00 13.95 34875.00STL BM GUARDRAIL
0013 3210000000-N 862  8 EA  551.00 4408.00 540.00 4320.00 540.00 4320.00GR ANCHOR TYPE CAT-1
0014 3270000000-N SP   8 EA  1785.00 14280.00 1750.00 14000.00 1750.00 14000.00GR ANCHOR TYPE 350
0015 3360000000-E 863  2,700 LF  3.00 8100.00 0.80 2160.00 0.80 2160.00REMOVE EXISTING GUARDRAIL
0016 4400000000-E 1110  305 SF  6.00 1830.00 7.00 2135.00 7.00 2135.00WORK ZONE SIGNS (STAT)
0017 4415000000-N 1115  2 EA  1100.00 2200.00 3000.00 6000.00 1050.00 2100.00FLASHING ARROW PNL TYPE C
0018 4420000000-N 1120  2 EA  4000.00 8000.00 7500.00 15000.00 3000.00 6000.00CHANGEABLE MESSAGE SIGNS
0019 4430000000-N 1130  200 EA  51.00 10200.00 50.00 10000.00 45.00 9000.00DRUMS
0020 4480000000-N 1165  2 EA  6800.00 13600.00 2000.00 4000.00 7100.00 14200.00TRUCK MTD IMP ATTN 60 MPH
0021 4510000000-N SP   25 HR  51.00 1275.00 40.00 1000.00 45.00 1125.00POLICE
0022 4685000000-E 1205  6,324 LF  0.44 2782.56 0.35 2213.40 0.45 2845.80THERMO PVT MKG LINES 4"90
0023 4688000000-E 1205  87,670 LF  0.49 42958.30 0.50 43835.00 0.55 48218.506"WIDE THERMO 90 MILS
0024 4690000000-E 1205  17,850 LF  0.75 13387.50 0.68 12138.00 0.60 10710.006"WIDE THERMO 120 MILS
0025 4700000000-E 1205  8,415 LF  2.70 22720.50 2.00 16830.00 2.00 16830.0012"WIDE THERMO 90 MILS
0026 4810000000-E 1205  100,000 LF  0.09 9000.00 0.09 9000.00 0.25 25000.00PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  4,800 LF  0.24 1152.00 0.24 1152.00 0.30 1440.00PAINT PVMT MARKINGS 8"
0028 4905000000-N 1253  1,125 EA  30.50 34312.50 30.00 33750.00 30.00 33750.00SNOWPLB PVMT MRKER
0029 5255000000-N 1413 Lump Sum 7000.00 177000.00 42500.00PORTABLE LIGHTING
0030 6084000000-E 1660  4 ACR 1321.00 5284.00 1500.00 6000.00 1295.00 5180.00SEEDING AND MULCHING

 

    TOTAL 2013628.86 TOTAL 2076044.32 TOTAL 2415409.65CONTRACT TOTAL

 

    SUB-TOTAL 2013628.86 SUB-TOTAL 2076044.32 SUB-TOTAL 2415409.65ROADWAY ITEMS



DEC 21, 2004 02:59 PM

TIP NO I-4756 2:00 PM 2 /  3 037

MECKLENBURG

39548.3.1

DEC 21 2004 C201336
FED AID NO IMS-77-1(165)25

PAVEMENT REHABILITATION.

I-77 FROM NC-73 (SAM FURR RD) TO THE IREDELL COUNTY LINE.

REA CONTRACTING, LLC

CHARLOTTE,  NC

5.400 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 143000.00MOBILIZATION
0002 0036000000-E 225  100 CY  50.00 5000.00UNDERCUT EXCAVATION
0003 1245000000-E SP   12 SMI 6000.00 72000.00SHOULDER RECONSTRUCTION
0004 1330000000-E 607  10,667 SY  12.00 128004.00INCIDENTAL MILLING
0005 1524000000-E SP   750 TON 65.00 48750.00ASP CONC SURF CRS S9.5C LEVEL
0006 1550000000-E 610  11,860 TON 50.00 593000.00ASP CONC SURF CRS S12.5D
0007 1565000000-E 620  45 TON 280.00 12600.00ASP FOR PLANT MIX PG70-22
0008 1570000000-E 620  570 TON 350.00 199500.00ASP FOR PLANT MIX PG 76-22
0009 1704000000-E SP   2,150 TON 120.00 258000.00PATCHING EXIST PAVEMENT
0010 1839110000-E SP   5,200 TON 90.00 468000.00ULTRATHIN HOT MIX ASPH, B
0011 1839200000-E SP   159,987 SY  3.00 479961.00APPLICATION OF ULTRATHIN HOT MIX ASPH
0012 3030000000-E 862  2,500 LF  15.00 37500.00STL BM GUARDRAIL
0013 3210000000-N 862  8 EA  500.00 4000.00GR ANCHOR TYPE CAT-1
0014 3270000000-N SP   8 EA  2100.00 16800.00GR ANCHOR TYPE 350
0015 3360000000-E 863  2,700 LF  1.00 2700.00REMOVE EXISTING GUARDRAIL
0016 4400000000-E 1110  305 SF  8.50 2592.50WORK ZONE SIGNS (STAT)
0017 4415000000-N 1115  2 EA  5500.00 11000.00FLASHING ARROW PNL TYPE C
0018 4420000000-N 1120  2 EA  25000.00 50000.00CHANGEABLE MESSAGE SIGNS
0019 4430000000-N 1130  200 EA  65.00 13000.00DRUMS
0020 4480000000-N 1165  2 EA  13000.00 26000.00TRUCK MTD IMP ATTN 60 MPH
0021 4510000000-N SP   25 HR  40.00 1000.00POLICE
0022 4685000000-E 1205  6,324 LF  0.43 2719.32THERMO PVT MKG LINES 4"90
0023 4688000000-E 1205  87,670 LF  0.48 42081.606"WIDE THERMO 90 MILS
0024 4690000000-E 1205  17,850 LF  0.74 13209.006"WIDE THERMO 120 MILS
0025 4700000000-E 1205  8,415 LF  2.65 22299.7512"WIDE THERMO 90 MILS
0026 4810000000-E 1205  100,000 LF  0.09 9000.00PAINT PVMT MARKINGS 4"
0027 4820000000-E 1205  4,800 LF  0.24 1152.00PAINT PVMT MARKINGS 8"
0028 4905000000-N 1253  1,125 EA  29.90 33637.50SNOWPLB PVMT MRKER
0029 5255000000-N 1413 Lump Sum 164000.00PORTABLE LIGHTING
0030 6084000000-E 1660  4 ACR 1295.00 5180.00SEEDING AND MULCHING

 

    TOTAL 2865686.67CONTRACT TOTAL

 

    SUB-TOTAL 2865686.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2013628.86ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.
     2  2076044.32BLYTHE CONSTRUCTION, INC.
     3  2415409.65CROWDER CONSTRUCTION COMPANY



DEC 21, 2004 02:59 PM

TIP NO I-4756 2:00 PM 3 /  3 037

MECKLENBURG

39548.3.1

DEC 21 2004 C201336
FED AID NO IMS-77-1(165)25

PAVEMENT REHABILITATION.

I-77 FROM NC-73 (SAM FURR RD) TO THE IREDELL COUNTY LINE.

 

5.400 MI

  

     4  2865686.67REA CONTRACTING, LLC



DEC 21, 2004 02:59 PM
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ALLEGHANY

33034.3.1

DEC 21 2004 C200956
FED AID NO BRZ-1422(8)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BRUSH CREEK AND APPROACHES ON SR-1422.

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON,  NC

0.221 MI

DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 55320.00 73500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 11500.00 34000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15000.00 15000.00 24000.00REINF BRG APPR **********

(15+17.50)
0004 0050000000-E 226  1 ACR 1.00 1.00 5.00 5.00 4500.00 4500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  10.00 5000.00 12.00 6000.00 14.00 7000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 55000.00 80000.00 80000.00GRADING
0007 0080000000-E SP   500 TON 18.00 9000.00 22.00 11000.00 22.50 11250.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  7,100 CY  8.00 56800.00 9.50 67450.00 12.00 85200.00BORROW EXCAVATION
0009 0134000000-E 240  30 CY  12.00 360.00 12.00 360.00 100.00 3000.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  500 CY  35.00 17500.00 50.00 25000.00 38.00 19000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  500 SY  2.00 1000.00 5.00 2500.00 2.00 1000.00SOIL STABILIZATION FABRIC
0012 0318000000-E 300  50 TON 20.00 1000.00 25.00 1250.00 28.00 1400.00FND CONDIT MATL MINOR STRS
0013 0344000000-E 310  24 LF  18.00 432.00 28.00 672.00 55.00 1320.0018" SIDE DRAIN PIPE
0014 0366000000-E 310  264 LF  30.00 7920.00 35.00 9240.00 35.00 9240.0015" RC PIPE CULV III
0015 0708000000-E 310  56 LF  30.00 1680.00 29.67 1661.52 35.00 1960.0015" BCCSP B 0.064"
0016 0720000000-E 310  80 LF  38.00 3040.00 40.00 3200.00 40.00 3200.0024" BCCSP B 0.064"
0017 0806000000-E 310  4 EA  225.00 900.00 240.00 960.00 350.00 1400.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  90 LF  8.00 720.00 10.00 900.00 14.00 1260.00PIPE REMOVAL
0019 0996000000-N 350  1 EA  400.00 400.00 300.00 300.00 1800.00 1800.00PIPE CLEAN-OUT
0020 1121000000-E 520  220 TON 15.00 3300.00 18.00 3960.00 30.00 6600.00AGGREGATE BASE COURSE
0021 1220000000-E 545  50 TON 16.00 800.00 28.00 1400.00 35.00 1750.00INCIDENTAL STONE BASE
0022 1489000000-E 610  650 TON 47.00 30550.00 43.50 28275.00 50.00 32500.00ASP CONC BASE CRS B25.0B
0023 1525000000-E SP   350 TON 65.00 22750.00 61.50 21525.00 70.00 24500.00ASP CONC SURF CRS SF9.5A
0024 1560000000-E 620  51 TON 325.00 16575.00 308.00 15708.00 350.00 17850.00ASP FOR PLANT MIX  PG64-22
0025 1693000000-E 654  50 TON 95.00 4750.00 200.00 10000.00 70.00 3500.00ASPH PLT MIX PVMT REPAIR
0026 2000000000-N 806  18 EA  175.00 3150.00 200.00 3600.00 220.00 3960.00RIGHT OF WAY MARKERS
0027 2022000000-E 815  134 CY  10.00 1340.00 10.00 1340.00 17.50 2345.00SUBDRAIN EXCAVATION
0028 2033000000-E 815  101 CY  45.00 4545.00 50.00 5050.00 41.00 4141.00SUBDRAIN FINE AGGREGATE
0029 2044000000-E 815  600 LF  3.00 1800.00 10.00 6000.00 3.50 2100.006" PERF SUBDRN PIPE
0030 2055000000-E 815  18 EA  9.00 162.00 15.00 270.00 15.00 270.006" SUBDRN Y,T,OR L
0031 2066000000-N 815  2 EA  200.00 400.00 200.00 400.00 500.00 1000.00CONC PAD SUBDRN OUTLET
0032 2077000000-E 815  12 LF  6.00 72.00 20.00 240.00 17.00 204.006" OUTLET PIPE (SUBDRNS)
0033 2286000000-N 840  6 EA  1900.00 11400.00 2000.00 12000.00 1800.00 10800.00MASNRY DRAINAGE STRUCT
0034 2363000000-N 840  4 EA  650.00 2600.00 400.00 1600.00 750.00 3000.00FRAME W/2GRTS 840.***** STD

(840.33)
0035 2366000000-N 840  2 EA  450.00 900.00 400.00 800.00 750.00 1500.00FRAME W/2GRTS 840.24 STD
0036 2556000000-E 846  60 LF  15.00 900.00 35.00 2100.00 47.00 2820.00SHOULDER BERM GUTTER
0037 3030000000-E 862  700 LF  15.00 10500.00 14.40 10080.00 16.50 11550.00STL BM GUARDRAIL
0038 3150000000-N 862  5 EA  50.00 250.00 49.00 245.00 56.00 280.00ADDIT GUARDRAIL POSTS
0039 3215000000-N 862  4 EA  1475.00 5900.00 1400.00 5600.00 1600.00 6400.00GR ANCHOR TYPE III
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ALLEGHANY

33034.3.1

DEC 21 2004 C200956
FED AID NO BRZ-1422(8)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BRUSH CREEK AND APPROACHES ON SR-1422.

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON,  NC

0.221 MI

DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA

0040 3270000000-N SP   4 EA  1825.00 7300.00 1740.00 6960.00 2000.00 8000.00GR ANCHOR TYPE 350
0041 3559000000-E 866  1,740 LF  3.25 5655.00 4.56 7934.40 6.50 11310.00** STRAND BW FENCE W/ POSTS

(4)
0042 3649000000-E 876  250 TON 24.00 6000.00 30.00 7500.00 35.00 8750.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  1,190 SY  1.50 1785.00 4.00 4760.00 2.00 2380.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   3 EA  2200.00 6600.00 1200.00 3600.00 4000.00 12000.00PREFORMED SCOUR HOLES
0045 4400000000-E 1110  305 SF  8.00 2440.00 5.38 1640.90 10.00 3050.00WORK ZONE SIGNS (STAT)
0046 4410000000-E 1110  94 SF  7.00 658.00 4.29 403.26 10.00 940.00WORK ZONE SIGNS (BARR)
0047 4425000000-N 1125  4 EA  65.00 260.00 12.83 51.32 20.00 80.00WARNING FLAG SETS
0048 4430000000-N 1130  25 EA  35.00 875.00 22.98 574.50 50.00 1250.00DRUMS
0049 4435000000-N 1135  25 EA  30.00 750.00 9.98 249.50 20.00 500.00CONES
0050 4445000000-E 1145  96 LF  13.00 1248.00 9.98 958.08 15.00 1440.00BARRICADES (TYPE III)
0051 4450000000-N 1150  24 HR  20.00 480.00 20.00 480.00 25.00 600.00FLAGGER
0052 4810000000-E 1205  9,320 LF  0.36 3355.20 0.34 3168.80 0.40 3728.00PAINT PVMT MARKINGS 4"
0053 6000000000-E 1605  500 LF  2.25 1125.00 5.49 2745.00 4.00 2000.00TEMPORARY SILT FENCE
0054 6006000000-E 1610  75 TON 24.00 1800.00 30.00 2250.00 40.00 3000.00EROS CONTRL STONE CL A
0055 6009000000-E 1610  280 TON 24.00 6720.00 30.00 8400.00 40.00 11200.00EROS CONTRL STONE CL B
0056 6012000000-E 1610  280 TON 18.00 5040.00 30.00 8400.00 38.00 10640.00SEDIMENT CONTROL STONE
0057 6015000000-E 1615  3 ACR 725.00 2175.00 500.00 1500.00 700.00 2100.00TEMPORARY MULCHING
0058 6018000000-E 1620  100 LB  10.25 1025.00 5.00 500.00 5.00 500.00SEED FOR TEMP SEEDING
0059 6021000000-E 1620 0.5 TON 420.00 210.00 1000.00 500.00 700.00 350.00FERT FOR TEMP SEEDING
0060 6024000000-E 1622  90 LF  10.00 900.00 10.00 900.00 20.00 1800.00TEMPORARY SLOPE DRAINS
0061 6027000000-N 1622  4 EA  300.00 1200.00 300.00 1200.00 140.00 560.00INLET PROTCN @ SLOPE DRNS
0062 6029000000-E SP   250 LF  2.00 500.00 2.00 500.00 3.50 875.00SAFETY FENCE
0063 6030000000-E 1630  795 CY  4.50 3577.50 10.00 7950.00 10.00 7950.00SILT EXCAVATION
0064 6036000000-E 1631  1,330 SY  1.70 2261.00 3.00 3990.00 4.60 6118.00MATTING FOR EROS CONTROL
0065 6038000000-E SP   260 SY  2.75 715.00 5.00 1300.00 2.50 650.00PERM SOIL REINF MAT
0066 6042000000-E 1632  120 LF  4.00 480.00 4.00 480.00 4.00 480.001/4" HARDWARE CLOTH
0067 6070000000-N SP   8 EA  325.00 2600.00 450.00 3600.00 1100.00 8800.00SPECIAL STILLING BASINS
0068 6084000000-E 1660 3.5 ACR 2100.00 7350.00 1500.00 5250.00 2000.00 7000.00SEEDING AND MULCHING
0069 6087000000-E 1660  2 ACR 200.00 400.00 50.00 100.00 50.00 100.00MOWING
0070 6090000000-E 1661  50 LB  10.25 512.50 5.00 250.00 11.00 550.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.25 TON 420.00 105.00 2000.00 500.00 450.00 112.50FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  75 LB  10.25 768.75 1.00 75.00 2.50 187.50SEED FOR SUPP SEEDING
0073 6108000000-E 1665 2.5 TON 420.00 1050.00 330.00 825.00 370.00 925.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   2 HR  60.00 120.00 50.00 100.00 34.00 68.00SPECIALIZED HAND MOWING
0075 6117000000-N 1675  8 EA  10.00 80.00 100.00 800.00 250.00 2000.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0076 8017000000-N SP  Lump Sum 25000.00 35000.00 75000.00CM&R TEMP ACCESS ***********
(15+17.50-L-)
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DEC 21 2004 C200956
FED AID NO BRZ-1422(8)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BRUSH CREEK AND APPROACHES ON SR-1422.

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON,  NC

0.221 MI

DANE CONSTRUCTION, INC. DLB, INC. D/B/A  DLB, INC., (OF VA.)

MOORESVILLE,  NC HILLSVILLE,  VA

0077 8021000000-N SP  Lump Sum 22500.00 31270.00 70000.00REMV EXIST STR **********
(15+17.50-L-)

0078 8105540000-E SP   39 LF  1200.00 46800.00 1300.00 50700.00 1500.00 58500.003'-6" DRILLD PIER IN SOIL
0079 8105640000-E SP   39 LF  1200.00 46800.00 1500.00 58500.00 1500.00 58500.003'-6" DRILLD PIER NO SOIL
0080 8111400000-E SP   48 LF  130.00 6240.00 142.00 6816.00 145.00 6960.00PERM STL CASING FOR 3'-6" PIER
0081 8115000000-N SP   1 EA  1500.00 1500.00 1500.00 1500.00 1700.00 1700.00CROSSHOLE SONIC LOGGING
0082 8116000000-E SP   352 LF  13.00 4576.00 14.25 5016.00 14.00 4928.00CSL TUBES
0083 8121000000-N SP  Lump Sum 2000.00 8000.00 10000.00UNCL STR EXCAV STA *****

(15+17.50-L-)
0084 8147000000-E 420  4,150 SF  29.50 122425.00 28.15 116822.50 32.00 132800.00REINF CONCRETE DECK SLAB
0085 8161000000-E 420  4,819 SF  1.00 4819.00 0.56 2698.64 0.80 3855.20GROOVING BRIDGE FLOORS
0086 8182000000-E 420  80 CY  600.00 48000.00 985.00 78800.00 1460.00 116800.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 65000.00 45000.00 65000.00BRG APPR SLAB ***********

(15+17.50-L-)
0088 8217000000-E 425  17,476 LB  0.80 13980.80 0.80 13980.80 0.84 14679.84REINF STEEL (BRIDGE)
0089 8238000000-E 425  2,519 LB  1.50 3778.50 1.25 3148.75 1.60 4030.40SPIRAL COL REINF STL BRG
0090 8262000000-E 430 520.17 LF  155.00 80626.35 135.00 70222.95 245.00 127441.6545" PRESTR CONCRETE GIRDR
0091 8364000000-E 450  180 LF  50.00 9000.00 61.50 11070.00 85.00 15300.00HP12X53 PILES
0092 8391000000-N 450  12 EA  95.00 1140.00 136.00 1632.00 100.00 1200.00STEEL PILE POINTS
0093 8503000000-E 460 265.63 LF  110.00 29219.30 50.40 13387.75 61.00 16203.43CONCRETE BARRIER RAIL
0094 8608000000-E 876  990 TON 25.00 24750.00 30.00 29700.00 40.00 39600.00PLAIN RIP RAP II (2'-0")
0095 8622000000-E 876  1,100 SY  1.50 1650.00 2.55 2805.00 2.00 2200.00FILTER FABRIC FOR DRAINAGE
0096 8657000000-N 430 Lump Sum 4500.00 2300.00 5000.00ELASTOMERIC BEARINGS
0097 8692000000-N SP  Lump Sum 7000.00 5200.00 7500.00EVAZOTE JOINT SEALS

 

    TOTAL 1012822.90 TOTAL 1106477.67 TOTAL 1460292.52CONTRACT TOTAL

 

    SUB-TOTAL 441517.95 SUB-TOTAL 512907.28 SUB-TOTAL 623094.00ROADWAY ITEMS
    SUB-TOTAL 571304.95 SUB-TOTAL 593570.39 SUB-TOTAL 837198.52STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1012822.90JAMES R. VANNOY & SONS CONST., INCORPORATED
     2  1106477.67DANE CONSTRUCTION, INC.
     3  1460292.52DLB, INC. D/B/A  DLB, INC., (OF VA.)
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YADKIN
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DEC 21 2004 C201008
FED AID NO STP-601(14)

GRADING, DRAINAGE, PAVING & STRUCTURES.

US-601 FROM DAVIE COUNTY LINE TO SOUTHERN YADKINVILLE CITY LIMITS.

CARL ROSE & SONS, INC.

ELKIN,  NC

4.991 MI

SOWERS CONSTRUCTION CO.,
INC.

MOUNT AIRY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 485800.00 500000.00MOBILIZATION
0002 0001000000-E 200 Lump Sum 95000.00 496000.00CLEARING & GRUBBING
0003 0008000000-E 200  3 ACR 4500.00 13500.00 1000.00 3000.00SUPP CLEARING & GRUBBING
0004 0022000000-E 225  98,000 CY  3.68 360640.00 10.00 980000.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 38938.00 37500.00REINF BRG APPR **********

(237+73.00)
0006 0036000000-E 225  1,500 CY  7.00 10500.00 6.00 9000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   300 TON 25.00 7500.00 16.50 4950.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  40,500 CY  4.29 173745.00 7.00 283500.00BORROW EXCAVATION
0009 0134000000-E 240  2,700 CY  5.00 13500.00 5.00 13500.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  24,200 SY  2.00 48400.00 3.00 72600.00REMOVAL OF EXT ASPHALT PVMT
0011 0195000000-E 265  8,000 CY  20.00 160000.00 8.00 64000.00SELECT GRANULAR MATERIAL
0012 0196000000-E 270  7,500 SY  2.50 18750.00 2.00 15000.00SOIL STABILIZATION FABRIC
0013 0318000000-E 300  820 TON 30.00 24600.00 18.00 14760.00FND CONDIT MATL MINOR STRS
0014 0343000000-E 310  2,736 LF  22.00 60192.00 18.00 49248.0015" SIDE DRAIN PIPE
0015 0344000000-E 310  520 LF  24.00 12480.00 20.00 10400.0018" SIDE DRAIN PIPE
0016 0345000000-E 310  284 LF  26.00 7384.00 24.00 6816.0024" SIDE DRAIN PIPE
0017 0366000000-E 310  1,348 LF  27.00 36396.00 18.00 24264.0015" RC PIPE CULV III
0018 0372000000-E 310  1,400 LF  30.00 42000.00 24.00 33600.0018" RC PIPE CULV III
0019 0378000000-E 310  512 LF  33.00 16896.00 30.00 15360.0024" RC PIPE CULV III
0020 0384000000-E 310  96 LF  44.00 4224.00 36.00 3456.0030" RC PIPE CULV III
0021 0390000000-E 310  188 LF  57.00 10716.00 48.00 9024.0036" RC PIPE CULV III
0022 0402000000-E 310  76 LF  82.00 6232.00 72.00 5472.0048" RC PIPE CULV III
0023 0408000000-E 310  48 LF  175.00 8400.00 82.00 3936.0054" RC PIPE CULV III
0024 0414000000-E 310  36 LF  200.00 7200.00 130.00 4680.0060" RC PIPE CULV III
0025 0708000000-E 310  524 LF  25.00 13100.00 24.00 12576.0015" BCCSP B 0.064"
0026 0806000000-E 310  32 EA  183.00 5856.00 160.00 5120.0015" BCCS ELB B 0.064"
0027 0980000000-E SP   180 LF  259.00 46620.00 175.00 31500.00**"WS PIPE *****" B, B&J

(24", 0.375")
0028 0995000000-E 340  2,983 LF  10.00 29830.00 5.00 14915.00PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 220818.00 120000.00FINE GRADING
0030 1022000000-E SP   4,500 LB  2.15 9675.00 2.15 9675.00SEALING PVMT CRACKS
0031 1110000000-E 510  450 TON 15.00 6750.00 18.00 8100.00STABILIZER AGGREGATE
0032 1121000000-E 520  4,700 TON 14.00 65800.00 17.25 81075.00AGGREGATE BASE COURSE
0033 1220000000-E 545  500 TON 30.00 15000.00 20.00 10000.00INCIDENTAL STONE BASE
0034 1297000000-E 607  1,500 SY  6.45 9675.00 6.00 9000.00MILL ASP PVMT *****" DTH

(2")
0035 1489000000-E 610  2,000 TON 40.00 80000.00 36.00 72000.00ASP CONC BASE CRS B25.0B
0036 1491000000-E 610  20,000 TON 40.00 800000.00 39.85 797000.00ASP CONC BASE CRS B25.0C
0037 1498000000-E 610  625 TON 36.00 22500.00 36.00 22500.00ASP CONC INTR CRS I19.0B
0038 1503000000-E 610  11,250 TON 36.00 405000.00 36.00 405000.00ASP CONC INTR CRS I19.0C
0039 1519000000-E 610  1,725 TON 33.00 56925.00 33.00 56925.00ASP CONC SURF CRS S9.5B
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DEC 21 2004 C201008
FED AID NO STP-601(14)

GRADING, DRAINAGE, PAVING & STRUCTURES.

US-601 FROM DAVIE COUNTY LINE TO SOUTHERN YADKINVILLE CITY LIMITS.

CARL ROSE & SONS, INC.

ELKIN,  NC

4.991 MI

SOWERS CONSTRUCTION CO.,
INC.

MOUNT AIRY,  NC  

0040 1523000000-E 610  20,250 TON 33.00 668250.00 33.00 668250.00ASP CONC SURF CRS S9.5C
0041 1560000000-E 620  1,625 TON 265.00 430625.00 267.00 433875.00ASP FOR PLANT MIX  PG64-22
0042 1565000000-E 620  1,325 TON 285.00 377625.00 278.00 368350.00ASP FOR PLANT MIX PG70-22
0043 1693000000-E 654  100 TON 85.00 8500.00 150.00 15000.00ASPH PLT MIX PVMT REPAIR
0044 1840000000-E 665  51,000 LF  0.20 10200.00 0.26 13260.00MILLED RUMBLE STRIPS
0045 2000000000-N 806  109 EA  105.00 11445.00 115.00 12535.00RIGHT OF WAY MARKERS
0046 2022000000-E 815  225 CY  8.00 1800.00 14.00 3150.00SUBDRAIN EXCAVATION
0047 2033000000-E 815  170 CY  30.00 5100.00 50.00 8500.00SUBDRAIN FINE AGGREGATE
0048 2044000000-E 815  1,000 LF  8.00 8000.00 9.00 9000.006" PERF SUBDRN PIPE
0049 2055000000-E 815  30 EA  10.00 300.00 100.00 3000.006" SUBDRN Y,T,OR L
0050 2066000000-N 815  2 EA  300.00 600.00 500.00 1000.00CONC PAD SUBDRN OUTLET
0051 2077000000-E 815  12 LF  15.00 180.00 100.00 1200.006" OUTLET PIPE (SUBDRNS)
0052 2209000000-E 838  22 CY  1250.00 27500.00 1500.00 33000.00ENDWALLS
0053 2220000000-E 838 10.6 CY  1450.00 15370.00 1650.00 17490.00REINFORCED ENDWALLS
0054 2253000000-E 840  16 CY  2575.00 41200.00 2000.00 32000.00PIPE COLLARS
0055 2264000000-E 840 1.32 CY  2575.00 3399.00 2000.00 2640.00PIPE PLUGS
0056 2286000000-N 840  43 EA  1500.00 64500.00 2000.00 86000.00MASNRY DRAINAGE STRUCT
0057 2308000000-E 840 9.63 LF  400.00 3852.00 500.00 4815.00MASNRY DRAINAGE STRUCT
0058 2352000000-N 840  6 EA  350.00 2100.00 750.00 4500.00FRAME W/GRATE 840.***** STD

(840.16)
0059 2367000000-N 840  31 EA  350.00 10850.00 750.00 23250.00FRAME W/2GRTS 840.29 STD
0060 2396000000-N 840  6 EA  300.00 1800.00 500.00 3000.00FRAME W/COVER STD 840.54
0061 2462000000-E SP   2 EA  2000.00 4000.00 1800.00 3600.00**" SLUICE GATE

(18")
0062 2474000000-N SP  Lump Sum 1000.00 10000.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASIN
0063 2535000000-E 846  1,160 LF  8.50 9860.00 20.00 23200.00**"X**" CONCRETE CURB

(8" X 18")
0064 2556000000-E 846  5,485 LF  10.50 57592.50 14.00 76790.00SHOULDER BERM GUTTER
0065 2830000000-N 858  32 EA  425.00 13600.00 250.00 8000.00ADJ MANHOLES
0066 3030000000-E 862  7,825 LF  14.00 109550.00 14.00 109550.00STL BM GUARDRAIL
0067 3150000000-N 862  10 EA  49.00 490.00 49.00 490.00ADDIT GUARDRAIL POSTS
0068 3215000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE III
0069 3270000000-N SP   48 EA  1740.00 83520.00 1740.00 83520.00GR ANCHOR TYPE 350
0070 3380000000-E 862  1,410 LF  7.90 11139.00 7.90 11139.00TEMP STL BM GUARDRAIL
0071 3387000000-N 862  4 EA  1010.00 4040.00 1010.00 4040.00GDRL ANCH UNITS ****** TEMP

(III)
0072 3389100000-N SP   4 EA  1260.00 5040.00 1260.00 5040.00GDRL ANCH UNITS 350 TEMP
0073 3536000000-E 866  400 LF  4.95 1980.00 5.05 2020.00CHN LK FENCE 48" FABRIC
0074 3542000000-E 866  34 EA  22.00 748.00 37.00 1258.00MET LINE PST 48" CL FEN
0075 3548000000-E 866  8 EA  30.00 240.00 90.00 720.00MET TERM PST 48" CL FEN
0076 3554000000-E 866  4 EA  72.00 288.00 110.00 440.00MET GATE PST **" CL FEN D

(48")
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0077 3559000000-E 866  500 LF  2.40 1200.00 6.10 3050.00** STRAND BW FENCE W/ POSTS
(4)

0078 3565000000-E 866  2 EA  70.00 140.00 1240.00 2480.00DBL GATE **HIGH, **WIDE, **OPEN
(48" HIGH, 6' WIDE, 12' OPEN- ING)

0079 3649000000-E 876  2,100 TON 35.00 73500.00 28.00 58800.00PLAIN RIP RAP, CLASS B
0080 3651000000-E SP   15 TON 100.00 1500.00 100.00 1500.00BOULDERS
0081 3656000000-E 876  4,475 SY  3.00 13425.00 2.00 8950.00FILTER FABRIC FOR DRAINGE
0082 3659000000-N SP   1 EA  1500.00 1500.00 3000.00 3000.00PREFORMED SCOUR HOLES
0083 4412000000-E SP   944 SF  3.98 3757.12 11.90 11233.60WORK ZONE SIGNS (STAT)
0084 4412100000-E SP   576 SF  4.38 2522.88 12.00 6912.00WORK ZONE SIGNS (PORT)
0085 4412200000-E SP   174 SF  4.29 746.46 20.00 3480.00WORK ZONE SIGNS (BARR)
0086 4425000000-N 1125  11 EA  12.83 141.13 50.00 550.00WARNING FLAG SETS
0087 4430000000-N 1130  100 EA  33.98 3398.00 75.00 7500.00DRUMS
0088 4435000000-N 1135  100 EA  15.62 1562.00 25.00 2500.00CONES
0089 4445000000-E 1145  100 LF  15.62 1562.00 20.00 2000.00BARRICADES (TYPE III)
0090 4450000000-N 1150  2,400 HR  17.00 40800.00 18.00 43200.00FLAGGER
0091 4465000000-N 1160  6 EA  8500.00 51000.00 8000.00 48000.00TEMPORARY CRASH CUSHIONS
0092 4470000000-N 1160  6 EA  2500.00 15000.00 1950.00 11700.00RESET CRASH CUSHION
0093 4480000000-N 1165  5 EA  15000.00 75000.00 10000.00 50000.00TRUCK MTD IMP ATTN 60 MPH
0094 4485000000-E 1170  700 LF  18.00 12600.00 28.00 19600.00PORT CONC BARRIER
0095 4490000000-E 1170  900 LF  22.00 19800.00 35.00 31500.00PORT CONC BARRIER(ANCHRD)
0096 4495000000-E 1170  700 LF  18.00 12600.00 28.00 19600.00PORT CONC BARRIER(DRAINGE
0097 4500000000-E 1170  400 LF  5.00 2000.00 20.00 8000.00RESET PORT CONC BARRIER
0098 4505000000-E 1170  450 LF  9.00 4050.00 20.00 9000.00RESET PORT CONC BARR,ANCH
0099 4650000000-N 1251  850 EA  4.00 3400.00 4.00 3400.00TEMP RAISED PVMT MRKS
0100 4810000000-E 1205  384,000 LF  0.15 57600.00 0.15 57600.00PAINT PVMT MARKINGS 4"
0101 4820000000-E 1205  600 LF  0.40 240.00 0.40 240.00PAINT PVMT MARKINGS 8"
0102 4835000000-E 1205  300 LF  2.00 600.00 2.00 600.00PAINT PVT MKG LINES 24"
0103 4845000000-N 1205  250 EA  30.00 7500.00 30.00 7500.00PAINT PVT MKG SYMBOL
0104 4847000000-E SP   150,000 LF  0.64 96000.00 0.64 96000.00POLYUREA LINES 4"
0105 4847110000-E SP   300 LF  5.00 1500.00 5.00 1500.00POLYUREA LINES (8")
0106 4847140000-E SP   100 LF  10.00 1000.00 10.00 1000.00POLYUREA LINES (24")
0107 4847220000-N SP   100 EA  100.00 10000.00 100.00 10000.00POLYUREA SYMBOL
0108 4850000000-E 1205  1,500 LF  1.00 1500.00 1.00 1500.00LINE REMOVAL 4" WIDE
0109 4905000000-N 1253  500 EA  30.00 15000.00 30.00 15000.00SNOWPLB PVMT MRKER
0110 5300000000-E 1505  50 TON 20.00 1000.00 15.00 750.00FND CONDIT MAT CL *******

(VI)
0111 5306000000-E SP   50 TON 20.00 1000.00 15.00 750.00BEDDING MATL, CL ********

(IV)
0112 5348000000-E 1510  769 LF  89.00 68441.00 98.00 75362.00**"DI WATER PIPE  PC ***

(20", PC 350)
0113 5378000000-E 1510  15 LF  58.00 870.00 100.00 1500.0012" DI WATER PIPE PC 350



DEC 21, 2004 02:59 PM

TIP NO R-3427 2:00 PM 4 /  6 039

YADKIN

34543.3.3

DEC 21 2004 C201008
FED AID NO STP-601(14)

GRADING, DRAINAGE, PAVING & STRUCTURES.

US-601 FROM DAVIE COUNTY LINE TO SOUTHERN YADKINVILLE CITY LIMITS.

CARL ROSE & SONS, INC.

ELKIN,  NC

4.991 MI

SOWERS CONSTRUCTION CO.,
INC.

MOUNT AIRY,  NC  

0114 5432000000-E 1510  381 LF  11.00 4191.00 12.00 4572.002"PVC WATER PIPE ********
(SDR 21, 200# WP)

0115 5480000000-E 1510  4,210 LB  4.00 16840.00 5.00 21050.00DI H2O FITTINGS 250# MIN
0116 5534000000-E 1510  1 EA  325.00 325.00 500.00 500.00**" GATE V&VB *****WP

(2", 200# WP)
0117 5534000000-E 1510  2 EA  8597.00 17194.00 9900.00 19800.00**" GATE V&VB *****WP

(20", 200# WP)
0118 5582000000-E 1510  1 EA  365.00 365.00 750.00 750.00**"X **" TAPPING SADDLE

(20" X 2")
0119 5750000000-E 1520  456 LF  21.00 9576.00 54.00 24624.00**"DI FORC MAIN PC *****

(6", PC 350)
0120 5756000000-E 1520  235 LB  2.00 470.00 10.00 2350.00DI SS PIPE FITNS *******

(250# MIN WP)
0121 5882000000-N SP   1 EA  3430.00 3430.00 2925.00 2925.00GENERIC UTILITY ITEM (EA)

2" UNIVERSAL SEWER AIR RELEASE VALVE & 4'
PRECAST DOGHOUSE   MANHOLE

0122 5882000000-N SP   1 EA  5850.00 5850.00 7000.00 7000.00GENERIC UTILITY ITEM (EA)
6" COMBINATION AIR RELEASE VALVE & 5' PRECAST
DOGHOUSE   MANHOLE

0123 6000000000-E 1605  5,305 LF  1.70 9018.50 2.00 10610.00TEMPORARY SILT FENCE
0124 6006000000-E 1610  940 TON 30.00 28200.00 20.00 18800.00EROS CONTRL STONE CL A
0125 6009000000-E 1610  13,285 TON 35.00 464975.00 28.00 371980.00EROS CONTRL STONE CL B
0126 6012000000-E 1610  4,220 TON 30.00 126600.00 25.00 105500.00SEDIMENT CONTROL STONE
0127 6015000000-E 1615  46 ACR 600.00 27600.00 520.00 23920.00TEMPORARY MULCHING
0128 6018000000-E 1620  1,650 LB  1.50 2475.00 2.50 4125.00SEED FOR TEMP SEEDING
0129 6021000000-E 1620 6.5 TON 400.00 2600.00 395.00 2567.50FERT FOR TEMP SEEDING
0130 6024000000-E 1622  980 LF  12.00 11760.00 15.00 14700.00TEMPORARY SLOPE DRAINS
0131 6027000000-N 1622  37 EA  180.00 6660.00 300.00 11100.00INLET PROTCN @ SLOPE DRNS
0132 6029000000-E SP   1,500 LF  3.00 4500.00 2.75 4125.00SAFETY FENCE
0133 6030000000-E 1630  34,685 CY  9.00 312165.00 1.00 34685.00SILT EXCAVATION
0134 6036000000-E 1631  25,725 SY  1.60 41160.00 1.70 43732.50MATTING FOR EROS CONTROL
0135 6038000000-E SP   4,865 SY  6.50 31622.50 6.50 31622.50PERM SOIL REINF MAT
0136 6042000000-E 1632  1,425 LF  2.75 3918.75 2.75 3918.751/4" HARDWARE CLOTH
0137 6045000000-E SP   75 LF  18.00 1350.00 32.50 2437.50**" TEMPORARY PIPE

(18")
0138 6045000000-E SP   100 LF  25.00 2500.00 43.75 4375.00**" TEMPORARY PIPE

(24")
0139 6070000000-N SP   10 EA  500.00 5000.00 500.00 5000.00SPECIAL STILLING BASINS
0140 6084000000-E 1660 47.5 ACR 1075.00 51062.50 1015.00 48212.50SEEDING AND MULCHING
0141 6087000000-E 1660 27.5 ACR 22.00 605.00 35.00 962.50MOWING
0142 6090000000-E 1661  400 LB  4.25 1700.00 5.75 2300.00SEED FOR REPAIR SEEDING
0143 6093000000-E 1661  1 TON 350.00 350.00 350.00 350.00FERT FOR REPAIR SEEDING
0144 6096000000-E 1662  1,100 LB  2.00 2200.00 1.75 1925.00SEED FOR SUPP SEEDING
0145 6108000000-E 1665 35.5 TON 425.00 15087.50 425.00 15087.50FERTILIZER TOPDRESSING
0146 6109000000-E SP  1.2 ACR 5300.00 6360.00 5300.00 6360.00SPECIAL SEED UND GR FESCUE/BLGRS
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0147 6111000000-E SP   270 LF  45.00 12150.00 75.00 20250.00IMPERVIOUS DIKE
0148 6114000000-N SP   26 HR  15.00 390.00 20.00 520.00SPECIALIZED HAND MOWING
0149 6117000000-N 1675  24 EA  300.00 7200.00 200.00 4800.00RESPONSE FOR EROS CONTROL
0150 6123000000-E 1670  2 ACR 1100.00 2200.00 1100.00 2200.00REFORESTATION
0151 6126000000-E SP  0.3 ACR 1100.00 330.00 3000.00 900.00STREAMBANK REFORESTATION
0152 7060000000-E 1705  300 LF  2.99 897.00 3.60 1080.00SIGNAL CABLE
0153 7108000000-E 1705  22 EA  365.00 8030.00 550.00 12100.00VEHICLE SIGNAL HD (12", 1 SECT)
0154 7264000000-E 1710  290 LF  3.99 1157.10 3.60 1044.00MESSENGER CABLE (3/8")
0155 7360000000-N 1720  3 EA  875.00 2625.00 1275.00 3825.00WOOD POLE
0156 7372000000-N 1721  4 EA  225.00 900.00 570.00 2280.00GUY ASSEMBLY
0157 7408000000-E 1722  2 EA  275.00 550.00 250.00 500.001" RISER WITH WEATHERHEAD
0158 7420000000-E 1722  2 EA  375.00 750.00 354.00 708.002" RISER WITH WEATHERHEAD
0159 7636000000-N 1745  4 EA  375.00 1500.00 496.00 1984.00SIGN FOR SIGNALS
0160 7912000000-N SP   2 EA  2200.00 4400.00 2299.00 4598.00BEACON CNTRL ASSM & CBNT *****

(F1)

CULVERT ITEMS

0161 8126000000-N 414 Lump Sum 17000.00 20000.00CULV EXCAV @ ************
(25+91.40 -L-)

0162 8126000000-N 414 Lump Sum 28000.00 33000.00CULV EXCAV @ ************
(251+65.22 -L-)

0163 8133000000-E 414  95 TON 40.00 3800.00 40.00 3800.00FND CONDIT MAT, BOX CULV
0164 8196000000-E 420 189.9 CY  420.00 79758.00 540.00 102546.00CLASS A CONCRETE (CULV)
0165 8245000000-E 425  19,832 LB  0.90 17848.80 0.80 15865.60REINF STEEL (CULVERT)

STRUCTURE ITEMS

0166 8007000000-N SP  Lump Sum 300600.00 350000.00CM&R TEMP STR ***********
(236+73.00-L-)

0167 8017000000-N SP  Lump Sum 75000.00 25000.00CM&R TEMP ACCESS ***********
(236+73.00-L-)

0168 8035000000-N 402 Lump Sum 50000.00 150000.00REMV EXIST STR **********
(236+73.00-L-)

0169 8105560000-E SP   115 LF  274.50 31567.50 325.00 37375.004'-0" DRILLD PIER IN SOIL
0170 8105660000-E SP   50 LF  1750.00 87500.00 2700.00 135000.004'-0" DRILLD PIER NO SOIL
0171 8111600000-E SP  106.04 LF  272.00 28842.88 366.00 38810.64PERM STL CASING FOR 4' PIER
0172 8115000000-N SP   2 EA  2525.00 5050.00 5600.00 11200.00CROSSHOLE SONIC LOGGING
0173 8116000000-E SP   720 LF  12.00 8640.00 25.00 18000.00CSL TUBES
0174 8121000000-N SP  Lump Sum 5000.00 5300.00UNCL STR EXCAV STA *****

(236+73.00 -L-)
0175 8147000000-E 420 11,487.4 SF  21.00 241235.40 20.00 229748.00REINF CONCRETE DECK SLAB
0176 8161000000-E 420 12,458.3 SF  0.45 5606.24 0.40 4983.32GROOVING BRIDGE FLOORS
0177 8182000000-E 420 142.8 CY  535.00 76398.00 650.00 92820.00CLASS A CONCRETE (BRIDGE)
0178 8210000000-N 422 Lump Sum 30000.00 70000.00BRG APPR SLAB ***********

(236+73.00 -L-)
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0179 8217000000-E 425  35,718 LB  0.72 25716.96 0.91 32503.38REINF STEEL (BRIDGE)
0180 8238000000-E 425  5,552 LB  1.20 6662.40 2.00 11104.00SPIRAL COL REINF STL BRG
0181 8265000000-E 430 1,439.09 LF  175.00 251840.75 175.00 251840.7554" PRESTR CONCRETE GIRDR
0182 8364000000-E 450  550 LF  48.00 26400.00 38.00 20900.00HP12X53 PILES
0183 8503000000-E 460 415.83 LF  44.00 18296.52 44.00 18296.52CONCRETE BARRIER RAIL
0184 8608000000-E 876  685 TON 35.00 23975.00 39.00 26715.00PLAIN RIP RAP II (2'-0")
0185 8622000000-E 876  761 SY  4.00 3044.00 3.00 2283.00FILTER FABRIC FOR DRAINAGE
0186 8657000000-N 430 Lump Sum 7000.00 5000.00ELASTOMERIC BEARINGS
0187 8692000000-N SP  Lump Sum 15000.00 18000.00EVAZOTE JOINT SEALS

 

    TOTAL 8786453.39 TOTAL 9668779.06CONTRACT TOTAL

 

    SUB-TOTAL 7316670.94 SUB-TOTAL 7938687.85ROADWAY ITEMS
    SUB-TOTAL 146406.80 SUB-TOTAL 175211.60CULVERT ITEMS
    SUB-TOTAL 1323375.65 SUB-TOTAL 1554879.61STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8786453.39CARL ROSE & SONS, INC.
     2  9668779.06SOWERS CONSTRUCTION CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3127000.00 3450000.00 3250000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 350000.00 900000.00 785018.00CONSTRUCTION SURVEYING
0003 0000920000-E SP   900 CY  25.00 22500.00 50.00 45000.00 30.00 27000.00GENERIC MISCELLANEOUS ITEM (CY)

PEA GRAVEL
0004 0000930000-E SP   10,000 LF  4.40 44000.00 4.40 44000.00 4.00 40000.00GENERIC MISCELLANEOUS ITEM (LF)

1-1/2" SLOTTED PVC 2110 PIPE, TYPE II
0005 0000930000-E SP   2,500 LF  2.20 5500.00 2.20 5500.00 2.00 5000.00GENERIC MISCELLANEOUS ITEM (LF)

1-1/2" UNSLOTTED PVC 2110 PIPE, TYPE II
0006 0000930000-E SP   12,500 LF  8.60 107500.00 8.60 107500.00 7.80 97500.00GENERIC MISCELLANEOUS ITEM (LF)

HORIZONTAL DRAIN BOREHOLE
0007 0000930000-E SP   9,000 LF  33.00 297000.00 33.00 297000.00 30.00 270000.00GENERIC MISCELLANEOUS ITEM (LF)

ROCK ANCHORS FOR WIRE MESH
0008 0000930000-E SP   5,200 LF  267.00 1388400.00 267.00 1388400.00 250.00 1300000.00GENERIC MISCELLANEOUS ITEM (LF)

ROCKFALL CONTROL FENCE
0009 0000930000-E SP   2,000 LF  34.00 68000.00 34.00 68000.00 31.00 62000.00GENERIC MISCELLANEOUS ITEM (LF)

TYPE I ROCK BOLTS
0010 0000930000-E SP   2,000 LF  45.00 90000.00 45.00 90000.00 41.00 82000.00GENERIC MISCELLANEOUS ITEM (LF)

TYPE II TENSIONED ROCK BOLTS
0011 0000930000-E SP   10,000 LF  4.50 45000.00 4.40 44000.00 4.00 40000.00GENERIC MISCELLANEOUS ITEM (LF)

WEEP HOLES
0012 0000950000-E SP   5,000 SF  15.50 77500.00 15.40 77000.00 14.00 70000.00GENERIC MISCELLANEOUS ITEM (SF)

SHOTCRETE FOR LAUNCHED SOIL   NAIL
0013 0000960000-E SP   100,000 SY  18.00 1800000.00 15.00 1500000.00 17.91 1791000.00GENERIC MISCELLANEOUS ITEM (SY)

PRE-SPLITTING OF ROCK
0014 0000960000-E SP   100,000 SY  5.70 570000.00 4.00 400000.00 2.50 250000.00GENERIC MISCELLANEOUS ITEM (SY)

RESCALING SLOPES
0015 0000960000-E SP   10,000 SY  10.50 105000.00 10.50 105000.00 9.50 95000.00GENERIC MISCELLANEOUS ITEM (SY)

WIRE MESH
0016 0000990000-E SP   200 GAL 8.00 1600.00 8.00 1600.00 7.00 1400.00GENERIC MISCELLANEOUS ITEM (GAL)

ADDITIONAL GROUT FOR ROCK     BOLTS
0017 0000995000-E SP   10,000 TON 5.00 50000.00 8.00 80000.00 6.00 60000.00GENERIC MISCELLANEOUS ITEM (TON)

REMOVAL & DISPOSAL OF RESCALED & SLIDE MATERIAL
0018 0001000000-E 200 Lump Sum 3425000.00 4800000.00 2000000.00CLEARING & GRUBBING
0019 0001020000-N SP   300 EA  500.00 150000.00 495.00 148500.00 450.00 135000.00GENERIC MISCELLANEOUS ITEM (EA)

LAUNCHED SOIL NAIL
0020 0001020000-N SP   20 EA  300.00 6000.00 280.00 5600.00 252.00 5040.00GENERIC MISCELLANEOUS ITEM (EA)

TYPE I ROCK BOLT PULL TEST
0021 0008000000-E 200  5 ACR 10000.00 50000.00 6000.00 30000.00 11500.00 57500.00SUPP CLEARING & GRUBBING
0022 0015000000-N 205  8 EA  2000.00 16000.00 3000.00 24000.00 1500.00 12000.00SEALING ABANDONED WELLS
0023 0022000000-E 225  3,100,000 CY  6.92 21452000.00 6.95 21545000.00 9.00 27900000.00UNCLASSIFIED EXCAVATION
0024 0036000000-E 225  84,000 CY  7.00 588000.00 15.00 1260000.00 5.00 420000.00UNDERCUT EXCAVATION
0025 0080000000-E SP   1,000 TON 21.00 21000.00 25.00 25000.00 18.00 18000.00CLASS IV SUBGRD STABILIZATION
0026 0134000000-E 240  270 CY  40.00 10800.00 40.00 10800.00 10.00 2700.00DRAINAGE DITCH EXCAVATION
0027 0156000000-E 250  13,900 SY  2.50 34750.00 3.00 41700.00 3.50 48650.00REMOVAL OF EXT ASPHALT PVMT
0028 0192000000-N 260  8 HR  300.00 2400.00 300.00 2400.00 200.00 1600.00PROOF ROLLING
0029 0195000000-E 265  12,000 CY  33.00 396000.00 25.00 300000.00 16.00 192000.00SELECT GRANULAR MATERIAL
0030 0196000000-E 270  8,000 SY  3.00 24000.00 4.00 32000.00 2.00 16000.00SOIL STABILIZATION FABRIC
0031 0199000000-E SP   5,800 SF  60.00 348000.00 30.00 174000.00 130.00 754000.00TEMPORARY SHORING
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0032 0234000000-E SP   100,000 CY  16.75 1675000.00 15.00 1500000.00 6.00 600000.00GENERIC GRADING ITEM (CY)
TOE BENCHING EXCAVATION

0033 0312000000-E 300  13,853 TON 21.00 290913.00 22.00 304766.00 19.00 263207.00SELECT MATERIAL CL IV
0034 0318000000-E 300  2,300 TON 21.00 48300.00 25.00 57500.00 37.00 85100.00FND CONDIT MATL MINOR STRS
0035 0343000000-E 310  180 LF  36.00 6480.00 30.00 5400.00 47.00 8460.0015" SIDE DRAIN PIPE
0036 0344000000-E 310  24 LF  60.00 1440.00 45.00 1080.00 68.00 1632.0018" SIDE DRAIN PIPE
0037 0366000000-E 310  5,140 LF  37.00 190180.00 34.00 174760.00 48.00 246720.0015" RC PIPE CULV III
0038 0372000000-E 310  3,688 LF  40.00 147520.00 37.00 136456.00 56.00 206528.0018" RC PIPE CULV III
0039 0378000000-E 310  1,600 LF  55.00 88000.00 43.00 68800.00 67.00 107200.0024" RC PIPE CULV III
0040 0384000000-E 310  144 LF  87.00 12528.00 59.00 8496.00 86.00 12384.0030" RC PIPE CULV III
0041 0390000000-E 310  552 LF  131.00 72312.00 68.00 37536.00 99.00 54648.0036" RC PIPE CULV III
0042 0396000000-E 310  104 LF  190.00 19760.00 95.00 9880.00 120.00 12480.0042" RC PIPE CULV III
0043 0426000000-E 310  160 LF  365.00 58400.00 220.00 35200.00 304.00 48640.0072" RC PIPE CULV III
0044 0684000000-E 310  664 LF  70.00 46480.00 83.00 55112.00 91.00 60424.00**" BCCSP B *****"

(24", 0.138")
0045 0684000000-E 310  216 LF  310.00 66960.00 175.00 37800.00 396.00 85536.00**" BCCSP B *****"

(60", 0.168")
0046 0708000000-E 310  4,228 LF  40.00 169120.00 39.00 164892.00 50.00 211400.0015" BCCSP B 0.064"
0047 0714000000-E 310  2,196 LF  42.00 92232.00 42.00 92232.00 54.00 118584.0018" BCCSP B 0.064"
0048 0720000000-E 310  1,240 LF  57.00 70680.00 47.00 58280.00 60.00 74400.0024" BCCSP B 0.064"
0049 0726000000-E 310  692 LF  78.00 53976.00 64.00 44288.00 73.00 50516.0030" BCCSP B 0.079"
0050 0732000000-E 310  40 LF  130.00 5200.00 71.00 2840.00 82.00 3280.0036" BCCSP B 0.079"
0051 0804000000-E 310  2 EA  750.00 1500.00 500.00 1000.00 1130.00 2260.00**" BCCS ELB B *****"

(36", 0.079")
0052 0806000000-E 310  42 EA  360.00 15120.00 300.00 12600.00 516.00 21672.0015" BCCS ELB B 0.064"
0053 0807000000-E 310  29 EA  420.00 12180.00 300.00 8700.00 541.00 15689.0018" BCCS ELB B 0.064"
0054 0808000000-E 310  11 EA  550.00 6050.00 400.00 4400.00 685.00 7535.0024" BCCS ELB B 0.064"
0055 0809000000-E 310  7 EA  670.00 4690.00 500.00 3500.00 827.00 5789.0030" BCCS ELB B 0.079"
0056 0926000000-E 320  452 LF  350.00 158200.00 350.00 158200.00 474.00 214248.00***"CS STR PL PIPE ** GA

(60", 12GA)
0057 0980000000-E SP   252 LF  875.00 220500.00 890.00 224280.00 1050.00 264600.00**"WS PIPE *****" B, B&J

(24", 0.5")
0058 0980000000-E SP   160 LF  1050.00 168000.00 1270.00 203200.00 1500.00 240000.00**"WS PIPE *****" B, B&J

(36", 0.5")
0059 0986000000-E SP   260 LF  40.00 10400.00 25.00 6500.00 35.00 9100.00GENERIC PIPE ITEM (LF)

6" PVC FOR SPRING BOX
0060 0995000000-E 340  1,290 LF  20.00 25800.00 15.00 19350.00 9.00 11610.00PIPE REMOVAL
0061 1011000000-N 500 Lump Sum 100000.00 1000000.00 495000.00FINE GRADING
0062 1044000000-E 501  33,850 SY  1.90 64315.00 2.00 67700.00 1.75 59237.50LIME TRTD SOIL (SLURRY)
0063 1066000000-E 501  140 TON 150.00 21000.00 200.00 28000.00 185.00 25900.00LIME FOR LIME TREATED SOIL
0064 1121000000-E 520  15,000 TON 21.00 315000.00 16.50 247500.00 23.00 345000.00AGGREGATE BASE COURSE
0065 1176000000-E 542  33,850 SY  1.90 64315.00 1.80 60930.00 1.60 54160.00**" SOIL CEMENT BASE

(7")
0066 1187000000-E 542  560 TON 140.00 78400.00 175.00 98000.00 165.00 92400.00PC FOR SOIL CEMENT BASE
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0067 1198000000-E SP   260 TON 24.00 6240.00 20.00 5200.00 20.00 5200.00AGGREGATE FOR SOIL CEM BS
0068 1209000000-E 543  10,200 GAL 2.10 21420.00 1.50 15300.00 1.30 13260.00ASPHALT CURING SEAL
0069 1220000000-E 545  500 TON 24.00 12000.00 20.00 10000.00 30.00 15000.00INCIDENTAL STONE BASE
0070 1231000000-E 560  12,500 CY  1.00 12500.00 8.00 100000.00 5.60 70000.00SHOULDER BORROW
0071 1297000000-E 607  90,500 SY  4.50 407250.00 4.50 407250.00 4.25 384625.00MILL ASP PVMT *****" DTH

(2-1/2")
0073 1489000000-E 610  48,791 TON 43.25 2110210.75 45.50 2219990.50 43.25 2110210.75ASP CONC BASE CRS B25.0B
0074 1498000000-E 610  88,215 TON 43.25 3815298.75 45.50 4013782.50 43.25 3815298.75ASP CONC INTR CRS I19.0B
0075 1519000000-E 610  45,455 TON 43.25 1965928.75 45.50 2068202.50 43.25 1965928.75ASP CONC SURF CRS S9.5B
0076 1560000000-E 620  9,000 TON 327.00 2943000.00 288.00 2592000.00 275.00 2475000.00ASP FOR PLANT MIX  PG64-22
0077 1693000000-E 654  700 TON 200.00 140000.00 131.00 91700.00 125.00 87500.00ASPH PLT MIX PVMT REPAIR
0078 1840000000-E 665  97,600 LF  0.15 14640.00 0.12 11712.00 0.37 36112.00MILLED RUMBLE STRIPS
0079 2000000000-N 806  348 EA  200.00 69600.00 100.00 34800.00 216.00 75168.00RIGHT OF WAY MARKERS
0080 2022000000-E 815  336 CY  15.00 5040.00 15.00 5040.00 12.00 4032.00SUBDRAIN EXCAVATION
0081 2033000000-E 815  168 CY  40.00 6720.00 50.00 8400.00 35.00 5880.00SUBDRAIN FINE AGGREGATE
0082 2043000000-E 815  1,000 LF  15.00 15000.00 5.00 5000.00 12.00 12000.004" PERF SUBDRN PIPE
0083 2054000000-E 815  30 EA  10.00 300.00 30.00 900.00 0.50 15.004" SUBDRN Y,T,OR L
0084 2066000000-N 815  12 EA  250.00 3000.00 200.00 2400.00 200.00 2400.00CONC PAD SUBDRN OUTLET
0085 2076000000-E 815  2 LF  15.00 30.00 10.00 20.00 12.00 24.004" OUTLET PIPE (SUBDRNS)
0086 2143000000-E 818  10 TON 50.00 500.00 50.00 500.00 210.00 2100.00BLOTTING SAND
0087 2209000000-E 838  12 CY  1500.00 18000.00 800.00 9600.00 840.00 10080.00ENDWALLS
0088 2220000000-E 838  14 CY  1500.00 21000.00 800.00 11200.00 940.00 13160.00REINFORCED ENDWALLS
0089 2275000000-E SP   280 CY  175.00 49000.00 150.00 42000.00 350.00 98000.00FLOWABLE FILL
0090 2286000000-N 840  222 EA  1500.00 333000.00 1500.00 333000.00 2000.00 444000.00MASNRY DRAINAGE STRUCT
0091 2308000000-E 840  115 LF  1200.00 138000.00 350.00 40250.00 500.00 57500.00MASNRY DRAINAGE STRUCT
0092 2354000000-N 840  22 EA  350.00 7700.00 250.00 5500.00 350.00 7700.00FRAME W/GRATE 840.22 STD
0093 2364200000-N 840  76 EA  460.00 34960.00 400.00 30400.00 452.00 34352.00FRAME W/2GRTS 840.20 STD
0094 2365000000-N 840  84 EA  500.00 42000.00 400.00 33600.00 476.00 39984.00FRAME W/2GRTS 840.22 STD
0095 2451000000-N 840  8 EA  2000.00 16000.00 1200.00 9600.00 300.00 2400.00CONC APRON FOR DROP INLET
0096 2577000000-E 846  15,700 LF  22.00 345400.00 27.00 423900.00 19.50 306150.00CONC EXPRESSWAY GUTTER
0097 2612000000-E 848  540 SY  50.00 27000.00 70.00 37800.00 43.35 23409.006" CONCRETE DRIVEWAY
0098 2619000000-E 850  208 SY  38.00 7904.00 70.00 14560.00 33.30 6926.404" CONCRETE PAVED DITCH
0099 3030000000-E 862  30,000 LF  16.00 480000.00 15.45 463500.00 14.70 441000.00STL BM GUARDRAIL
0100 3045000000-E 862 512.5 LF  19.00 9737.50 18.00 9225.00 17.00 8712.50SBGR SHOP CURVED
0101 3150000000-N 862  10 EA  44.00 440.00 52.00 520.00 49.00 490.00ADDIT GUARDRAIL POSTS
0102 3195000000-N 862  4 EA  550.00 2200.00 550.00 2200.00 520.00 2080.00GR ANCHOR TYPE AT-1
0103 3210000000-N 862  43 EA  440.00 18920.00 625.00 26875.00 595.00 25585.00GR ANCHOR TYPE CAT-1
0104 3270000000-N SP   49 EA  2100.00 102900.00 1880.00 92120.00 1790.00 87710.00GR ANCHOR TYPE 350
0105 3317000000-N 862  20 EA  1800.00 36000.00 1410.00 28200.00 1340.00 26800.00GR ANCHOR TYPE B-77
0106 3360000000-E 863  25,500 LF  1.00 25500.00 0.42 10710.00 0.40 10200.00REMOVE EXISTING GUARDRAIL
0107 3380000000-E 862  1,625 LF  17.00 27625.00 8.50 13812.50 8.00 13000.00TEMP STL BM GUARDRAIL
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0108 3536000000-E 866  1,923 LF  6.00 11538.00 4.80 9230.40 4.60 8845.80CHN LK FENCE 48" FABRIC
0109 3542000000-E 866  159 EA  39.00 6201.00 39.00 6201.00 37.00 5883.00MET LINE PST 48" CL FEN
0110 3548000000-E 866  6 EA  165.00 990.00 100.00 600.00 95.00 570.00MET TERM PST 48" CL FEN
0111 3559000000-E 866  250 LF  12.00 3000.00 6.30 1575.00 6.00 1500.00** STRAND BW FENCE W/ POSTS

(4)
0112 3575000000-E SP   1,747 LF  7.00 12229.00 11.00 19217.00 10.50 18343.50GENERIC FENCING ITEM (LF)

REMOVE & RESET EXISTING FENCE
0113 3628000000-E 876  4,050 TON 25.00 101250.00 28.00 113400.00 50.00 202500.00PLAIN RIP RAP, CLASS I
0114 3656000000-E 876  7,500 SY  3.00 22500.00 2.00 15000.00 4.00 30000.00FILTER FABRIC FOR DRAINGE
0115 4072000000-E 903  779 LF  10.00 7790.00 11.00 8569.00 6.00 4674.00SUPPORT, 3-LB STL U-CHAN
0116 4083200000-N SP  Lump Sum 30000.00 34000.00 27000.00OVRHD DYN MESS SIGN ASSEM DMS**

(1)
0117 4083200000-N SP  Lump Sum 30000.00 34000.00 27000.00OVRHD DYN MESS SIGN ASSEM DMS**

(2)
0118 4102000000-N 904  35 EA  110.00 3850.00 105.00 3675.00 100.00 3500.00SIGN ERECTION, TYPE E
0119 4108000000-N 904  2 EA  110.00 220.00 70.00 140.00 100.00 200.00SIGN ERECTION, TYPE F
0120 4129000000-N 906  1 EA  30.00 30.00 140.00 140.00 25.00 25.00RELOCATE SIGN, TYPE *****

(D)
0121 4155000000-N 907  86 EA  1.10 94.60 16.00 1376.00 1.00 86.00DISPOSE SIGN SYST U-CHAN
0122 4158000000-N 907  9 EA  1.10 9.90 25.00 225.00 1.00 9.00DISPOSE SIGN SYST WOOD
0123 4192000000-N 907  1 EA  1.10 1.10 10.00 10.00 1.00 1.00DISPOSE SUPPORT, U-CHAN
0124 4285000000-N 908  3 EA  55.00 165.00 200.00 600.00 50.00 150.00TEMP SIGN COVER
0125 4355100000-N SP  Lump Sum 85000.00 101000.00 77000.00DYNAMIC MESSAGE SIGN SYS DMS**

(1)
0126 4355100000-N SP  Lump Sum 85000.00 101000.00 77000.00DYNAMIC MESSAGE SIGN SYS DMS**

(2)
0127 4355300000-N SP  Lump Sum 5500.00 10000.00 5000.00DYNAMIC MESS SIGN MAIN TRAIN
0128 4360000000-N SP   1 EA  2200.00 2200.00 5000.00 5000.00 2000.00 2000.00GENERIC SIGNING ITEM (EA)

FURNISH DMS CONTROLLER
0129 4400000000-E 1110  2,148 SF  10.00 21480.00 12.00 25776.00 4.40 9451.20WORK ZONE SIGNS (STAT)
0130 4405000000-E 1110  592 SF  15.00 8880.00 15.00 8880.00 55.00 32560.00WORK ZONE SIGNS (PORT)
0131 4410000000-E 1110  130 SF  15.00 1950.00 15.00 1950.00 3.08 400.40WORK ZONE SIGNS (BARR)
0132 4415000000-N 1115  2 EA  15000.00 30000.00 3500.00 7000.00 6000.00 12000.00FLASHING ARROW PNL TYPE C
0133 4420000000-N 1120  7 EA  20000.00 140000.00 25000.00 175000.00 25000.00 175000.00CHANGEABLE MESSAGE SIGNS
0134 4430000000-N 1130  800 EA  300.00 240000.00 65.00 52000.00 65.00 52000.00DRUMS
0135 4435000000-N 1135  150 EA  75.00 11250.00 25.00 3750.00 24.00 3600.00CONES
0136 4440000000-E 1145  200 LF  20.00 4000.00 25.00 5000.00 22.00 4400.00BARRICADES (TYPE II)
0137 4445000000-E 1145  355 LF  25.00 8875.00 15.00 5325.00 26.00 9230.00BARRICADES (TYPE III)
0138 4455000000-N 1150  500 MD  1000.00 500000.00 300.00 150000.00 315.00 157500.00FLAGGER
0139 4465000000-N 1160  18 EA  9075.00 163350.00 7250.00 130500.00 6900.00 124200.00TEMPORARY CRASH CUSHIONS
0140 4470000000-N 1160  12 EA  2750.00 33000.00 2300.00 27600.00 2200.00 26400.00RESET CRASH CUSHION
0141 4480000000-N 1165  2 EA  20000.00 40000.00 25000.00 50000.00 12000.00 24000.00TRUCK MTD IMP ATTN 60 MPH
0142 4485000000-E 1170  5,115 LF  18.15 92837.25 20.00 102300.00 16.50 84397.50PORT CONC BARRIER
0143 4490000000-E 1170  720 LF  24.25 17460.00 30.00 21600.00 22.00 15840.00PORT CONC BARRIER(ANCHRD)
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0144 4495000000-E 1170  500 LF  18.15 9075.00 25.00 12500.00 16.50 8250.00PORT CONC BARRIER(DRAINGE
0145 4500000000-E 1170  3,375 LF  5.00 16875.00 5.00 16875.00 6.00 20250.00RESET PORT CONC BARRIER
0146 4650000000-N 1251  3,634 EA  4.35 15807.90 4.50 16353.00 3.95 14354.30TEMP RAISED PVMT MRKS
0147 4810000000-E 1205  905,104 LF  0.09 81459.36 0.10 90510.40 0.08 72408.32PAINT PVMT MARKINGS 4"
0148 4820000000-E 1205  4,044 LF  0.86 3477.84 0.85 3437.40 0.78 3154.32PAINT PVMT MARKINGS 8"
0149 4825000000-E 1205  2,136 LF  1.42 3033.12 1.38 2947.68 1.29 2755.44PAINT PVMT MARKINGS 12"
0150 4835000000-E 1205  468 LF  2.50 1170.00 2.50 1170.00 2.25 1053.00PAINT PVT MKG LINES 24"
0151 4845000000-N 1205  192 EA  52.00 9984.00 50.00 9600.00 47.00 9024.00PAINT PVT MKG SYMBOL
0152 4847000000-E SP   234,137 LF  0.50 117068.50 0.50 117068.50 0.45 105361.65POLYUREA LINES 4"
0153 4847110000-E SP   413 LF  3.30 1362.90 3.50 1445.50 3.00 1239.00POLYUREA LINES (8")
0154 4847120000-E SP   420 LF  4.40 1848.00 4.50 1890.00 4.00 1680.00POLYUREA LINES (12")
0155 4847140000-E SP   210 LF  5.50 1155.00 5.50 1155.00 5.00 1050.00POLYUREA LINES (24")
0156 4847220000-N SP   49 EA  138.00 6762.00 140.00 6860.00 125.00 6125.00POLYUREA SYMBOL
0157 4850000000-E 1205  31,747 LF  1.00 31747.00 1.00 31747.00 0.92 29207.24LINE REMOVAL 4" WIDE
0158 4860000000-E 1205  120 LF  1.12 134.40 1.10 132.00 1.02 122.40LINE REMOVAL 8" WIDE
0159 4905000000-N 1253  4,384 EA  30.00 131520.00 29.00 127136.00 26.95 118148.80SNOWPLB PVMT MRKER
0160 4915000000-E 1264  6 EA  50.00 300.00 200.00 1200.00 25.00 150.007' U-CHANNEL POSTS
0161 4955000000-N 1264  6 EA  65.00 390.00 200.00 1200.00 75.00 450.00OBJECT MARKERS (END OF RD
0162 6000000000-E 1605  45,000 LF  5.00 225000.00 2.50 112500.00 2.79 125550.00TEMPORARY SILT FENCE
0163 6006000000-E 1610  1,225 TON 34.00 41650.00 28.00 34300.00 53.00 64925.00EROS CONTRL STONE CL A
0164 6009000000-E 1610  40,000 TON 33.00 1320000.00 26.00 1040000.00 35.00 1400000.00EROS CONTRL STONE CL B
0165 6012000000-E 1610  20,000 TON 34.00 680000.00 26.00 520000.00 42.00 840000.00SEDIMENT CONTROL STONE
0166 6015000000-E 1615  181 ACR 440.00 79640.00 650.00 117650.00 400.00 72400.00TEMPORARY MULCHING
0167 6018000000-E 1620  6,250 LB  2.45 15312.50 6.50 40625.00 2.20 13750.00SEED FOR TEMP SEEDING
0168 6021000000-E 1620  25 TON 440.00 11000.00 1050.00 26250.00 400.00 10000.00FERT FOR TEMP SEEDING
0169 6024000000-E 1622  10,000 LF  15.00 150000.00 12.00 120000.00 8.80 88000.00TEMPORARY SLOPE DRAINS
0170 6027000000-N 1622  75 EA  300.00 22500.00 200.00 15000.00 455.84 34188.00INLET PROTCN @ SLOPE DRNS
0171 6029000000-E SP   2,500 LF  5.00 12500.00 2.50 6250.00 2.00 5000.00SAFETY FENCE
0172 6030000000-E 1630  200,000 CY  0.01 2000.00 2.00 400000.00 13.00 2600000.00SILT EXCAVATION
0173 6036000000-E 1631  60,000 SY  1.55 93000.00 1.32 79200.00 1.40 84000.00MATTING FOR EROS CONTROL
0174 6042000000-E 1632  3,100 LF  10.00 31000.00 3.00 9300.00 2.40 7440.001/4" HARDWARE CLOTH
0175 6045000000-E SP   450 LF  100.00 45000.00 25.00 11250.00 50.00 22500.00**" TEMPORARY PIPE

(24")
0176 6070000000-N SP   4 EA  1500.00 6000.00 2500.00 10000.00 500.00 2000.00SPECIAL STILLING BASINS
0177 6084000000-E 1660 288.5 ACR 1200.00 346200.00 1350.00 389475.00 1090.00 314465.00SEEDING AND MULCHING
0178 6087000000-E 1660  104 ACR 30.00 3120.00 80.00 8320.00 25.00 2600.00MOWING
0179 6090000000-E 1661  1,500 LB  9.00 13500.00 15.75 23625.00 8.00 12000.00SEED FOR REPAIR SEEDING
0180 6093000000-E 1661 3.5 TON 440.00 1540.00 2625.00 9187.50 400.00 1400.00FERT FOR REPAIR SEEDING
0181 6096000000-E 1662  4,175 LB  2.00 8350.00 3.15 13151.25 1.75 7306.25SEED FOR SUPP SEEDING
0182 6108000000-E 1665 216.25 TON 440.00 95150.00 475.00 102718.75 400.00 86500.00FERTILIZER TOPDRESSING
0183 6109000000-E SP  3.3 ACR 5500.00 18150.00 7900.00 26070.00 5000.00 16500.00SPECIAL SEED UND GR FESCUE/BLGRS
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0184 6111000000-E SP   75 LF  110.00 8250.00 50.00 3750.00 100.00 7500.00IMPERVIOUS DIKE
0185 6114000000-N SP   72 HR  22.00 1584.00 55.00 3960.00 20.00 1440.00SPECIALIZED HAND MOWING
0186 6117000000-N 1675  40 EA  28.00 1120.00 250.00 10000.00 25.00 1000.00RESPONSE FOR EROS CONTROL
0187 6123000000-E 1670 6.5 ACR 860.00 5590.00 900.00 5850.00 780.00 5070.00REFORESTATION
0203 2492000000-E SP   14,025 TON 25.00 350625.00 25.00 350625.00 49.00 687225.00GENERIC DRAINAGE ITEM (TON)

PLAIN RIP RAP, CLASS B
0204 2703000000-E 854  5,650 LF  55.00 310750.00 50.00 282500.00 80.00 452000.00CONC BARRIER TYPE ******

(IV)
0205 2724000000-E 857  2,285 LF  70.00 159950.00 65.00 148525.00 100.00 228500.00PC REINF BARRIER SNGL FC
0206 3382000000-E 862 312.5 LF  16.00 5000.00 17.85 5578.13 17.00 5312.50TEMP STL BM GDRAIL, SHP CURV
0207 3387000000-N 862  1 EA  330.00 330.00 600.00 600.00 500.00 500.00GDRL ANCH UNITS ****** TEMP

(CAT-1)

CULVERT ITEMS

0188 8126000000-N 414 Lump Sum 31000.00 10000.00 28000.00CULV EXCAV @ ************
(78+31.75-L-)

0189 8126000000-N 414 Lump Sum 20000.00 10000.00 16500.00CULV EXCAV @ ************
(82+94.91-L-)

0190 8133000000-E 414  120 TON 55.00 6600.00 40.00 4800.00 50.00 6000.00FND CONDIT MAT, BOX CULV
0191 8196000000-E 420 255.2 CY  1100.00 280720.00 700.00 178640.00 1000.00 255200.00CLASS A CONCRETE (CULV)
0192 8245000000-E 425  33,934 LB  1.00 33934.00 1.00 33934.00 0.75 25450.50REINF STEEL (CULVERT)

WALL ITEMS

0193 8800000000-N SP  Lump Sum 425000.00 210000.00 230000.00MSE RET WALL STA *********
(100+20.95-L-)

0194 8800000000-N SP  Lump Sum 356000.00 390000.00 250000.00MSE RET WALL STA *********
(15+56.43-TRUCKRAMP-)

0195 8800000000-N SP  Lump Sum 333000.00 245000.00 295000.00MSE RET WALL STA *********
(236+72.82-L-)

0196 8800000000-N SP  Lump Sum 402000.00 275000.00 260000.00MSE RET WALL STA *********
(293+60.38-L-)

0197 8800000000-N SP  Lump Sum 174000.00 520000.00 265000.00MSE RET WALL STA *********
(303+09.26-L-)

0198 8800000000-N SP  Lump Sum 311000.00 185000.00 130000.00MSE RET WALL STA *********
(344+26.89-L-)

0199 8800000000-N SP  Lump Sum 379000.00 290000.00 220000.00MSE RET WALL STA *********
(83+20.50-L-)

0200 8832000000-N SP  Lump Sum 484000.00 755000.00 627100.00GENERIC RET WALL ITEM (LS)
SOIL NAIL RETAINING WALL AT STA 274+42.76-L-

0201 8832000000-N SP  Lump Sum 1558000.00 1465000.00 1240000.00GENERIC RET WALL ITEM (LS)
SOIL NAIL RETAINING WALL AT STA 282+81.32-L-

0202 8832000000-N SP  Lump Sum 63000.00 230000.00 118000.00GENERIC RET WALL ITEM (LS)
SOIL NAIL RETAINING WALL AT STA 344+89.06-L-

 

    TOTAL 63420752.12 TOTAL 65575449.51 TOTAL 69425112.77CONTRACT TOTAL
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TIP NO R-2237B 2:00 PM 7 /  7 040

CALDWELL

34402.3.6

DEC 21 2004 C201115
FED AID NO NHS-321(12)

GRADING, DRAINAGE, PAVING, WALLS & CULVERTS.

US-321 FROM SR-1370 (KIRBY RD) TO SR-1500 (BLACKBERRY RD).

 

6.570 MI

  

 

    SUB-TOTAL 58563498.12 SUB-TOTAL 60773075.51 SUB-TOTAL 65458862.27ROADWAY ITEMS
    SUB-TOTAL 372254.00 SUB-TOTAL 237374.00 SUB-TOTAL 331150.50CULVERT ITEMS
    SUB-TOTAL 4485000.00 SUB-TOTAL 4565000.00 SUB-TOTAL 3635100.00WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  63420752.12W. C. ENGLISH, INC.
     2  65575449.51CHARLES BLALOCK & SONS, INC.
     3  69425112.77VECELLIO & GROGAN, INC.
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GASTON, LINCOLN

34383.3.5

DEC 21 2004 C200894
FED AID NO STP-16(27)

FINE GRADING, PAVING, PAVEMENT MARKINGS & SIGNALS.

NC-16 FROM SOUTH OF LUCIA IN GASTON COUNTY TO NC-73 IN LINCOLN COUNTY.

REA CONTRACTING, LLC

CHARLOTTE,  NC

9.290 KM

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 599000.00 676393.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 80000.00 120000.00CONSTRUCTION SURVEYING
0003 0008000000-M 200 0.4 HA  10000.00 4000.00 15000.00 6000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  17,000 M3  5.75 97750.00 20.00 340000.00UNCLASSIFIED EXCAVATION
0005 0106000000-M 230  42,500 M3  1.00 42500.00 8.00 340000.00BORROW EXCAVATION
0006 0134000000-M 240  10 M3  18.00 180.00 40.00 400.00DRAINAGE DITCH EXCAVATION
0007 0141000000-M 240  100 M   3.25 325.00 10.00 1000.00BERM DITCH CONSTRUCTION
0008 0156000000-M 250  22,000 M2  2.75 60500.00 2.15 47300.00REMOVAL OF EXT ASPHALT PVM'T
0009 0177000000-M 250  800 M2  3.75 3000.00 2.50 2000.00BREAKING OF EXT ASPH PVMT
0010 0318000000-M 300  110 MTN 35.00 3850.00 30.00 3300.00FND CONDIT MATL MINOR STRS
0011 0360000000-M 310 13.2 M   100.00 1320.00 187.00 2468.40300MM RCP CULV CLASS III
0012 0366000000-M 310  174 M   75.00 13050.00 190.00 33060.00375MM RCP CULV CLASS III
0013 0378000000-M 310  78 M   115.00 8970.00 205.00 15990.00600MM RCP CULV CLASS III
0014 0588000000-M 310 61.2 M   100.00 6120.00 150.00 9180.00450MM CS PIPE CULV 1.63MM
0015 0684000000-M 310 21.6 M   120.00 2592.00 135.00 2916.00***MM BCCSP B ****

(375MM, 1.63MM)
0016 0804000000-E 310  3 EA  265.00 795.00 275.00 825.00**" BCCS ELB B *****"

(375MM, 1.63MM)
0017 0995000000-M 340  132 M   50.00 6600.00 125.00 16500.00PIPE REMOVAL
0018 1011000000-N 500 Lump Sum 320000.00 1044000.00FINE GRADING
0019 1044000000-M 501  170,850 M2  1.85 316072.50 1.82 310947.00LIME TRTD SOIL (SLURRY)
0020 1066000000-M 501  1,920 MTN 120.00 230400.00 119.00 228480.00LIME FOR LIME TREATED SOIL
0021 1121000000-M 520  111,500 MTN 15.40 1717100.00 14.00 1561000.00AGGREGATE BASE COURSE
0022 1176000000-M 542  92,000 M2  1.75 161000.00 1.72 158240.00***MM SOIL CEMENT BASE

(180MM)
0023 1187000000-M 542  2,790 MTN 140.00 390600.00 139.00 387810.00PC FOR SOIL CEMENT BASE
0024 1198000000-M SP   1,270 MTN 13.00 16510.00 14.00 17780.00AGGREGATE FOR SOIL CEM BS
0025 1209000000-M 543  182,000 L   0.40 72800.00 0.40 72800.00ASPHALT CURING SEAL
0026 1220000000-M 545  1,000 MTN 30.00 30000.00 40.00 40000.00INCIDENTAL STONE BASE
0027 1330000000-M 607  720 M2  5.00 3600.00 10.00 7200.00INCIDENTAL MILLING
0028 1491000000-M 610  35,500 MTN 29.50 1047250.00 31.00 1100500.00ASP CONC BASE CRS B25.0C
0029 1498000000-M 610  8,800 MTN 34.90 307120.00 34.00 299200.00ASP CONC INTR CRS I19.0B
0030 1503000000-M 610  37,000 MTN 29.38 1087060.00 31.00 1147000.00ASP CONC INTR CRS I19.0C
0031 1519000000-M 610  8,500 MTN 33.16 281860.00 34.00 289000.00ASP CONC SURF CRS S9.5B
0032 1523000000-M 610  35,700 MTN 29.15 1040655.00 31.00 1106700.00ASP CONC SURF CRS S9.5C
0033 1560000000-M 620  4,250 MTN 265.00 1126250.00 260.00 1105000.00ASP FOR PLANT MIX  PG64-22
0034 1565000000-M 620  2,350 MTN 275.00 646250.00 270.00 634500.00ASP FOR PLANT MIX  PG70-22
0035 2099000000-M 816  6,500 M   10.00 65000.00 10.00 65000.00SHLDR DRAINS
0036 2110000000-M 816  6,500 M   4.00 26000.00 4.00 26000.00100MM SHLDR DRAINS PIPE
0037 2121000000-M 816  350 M   20.00 7000.00 20.00 7000.00100MM OUTLET PIPE (SH DRN
0038 2132000000-N 816  33 EA  150.00 4950.00 150.00 4950.00CONC PAD SHLDR DRN OUTLET
0039 2143000000-M 818  20 MTN 50.00 1000.00 25.00 500.00BLOTTING SAND



DEC 21, 2004 02:59 PM
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GASTON, LINCOLN

34383.3.5

DEC 21 2004 C200894
FED AID NO STP-16(27)

FINE GRADING, PAVING, PAVEMENT MARKINGS & SIGNALS.

NC-16 FROM SOUTH OF LUCIA IN GASTON COUNTY TO NC-73 IN LINCOLN COUNTY.

REA CONTRACTING, LLC

CHARLOTTE,  NC

9.290 KM

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

0040 2253000000-M 840 0.29 M3  2000.00 580.00 1650.00 478.50PIPE COLLARS
0041 2264000000-M 840 0.1 M3  2000.00 200.00 1750.00 175.00PIPE PLUGS
0042 2275000000-M SP   13 M3  115.00 1495.00 175.00 2275.00FLOWABLE FILL
0043 2286000000-N 840  9 EA  1400.00 12600.00 1500.00 13500.00MASNRY DRAINAGE STRUCT
0044 2365000000-N 840  6 EA  340.00 2040.00 425.00 2550.00FRAME W/2GRTS 840.22 STD
0045 2396000000-N 840  3 EA  250.00 750.00 425.00 1275.00FRAME W/COVER STD 840.54
0046 2407000000-N 840  44 EA  900.00 39600.00 900.00 39600.00STL FRAM W/ 2 GTR, STD 840.37
0047 2549000000-M 846  830 M   39.35 32660.50 47.90 39757.00750MM CONC CURB & GUTTER
0048 2556000000-M 846  3,860 M   41.80 161348.00 39.70 153242.00SHLDR BERM GUTTER
0049 2647000000-M 852  400 M2  44.80 17920.00 50.89 20356.00125MM MONOLITHIC CONC ISL (SURF MTD)
0050 2703000000-M 854  440 M   205.00 90200.00 300.00 132000.00CONC BARRIER TYPE ******

(I)
0051 2905000000-N 859  3 EA  1200.00 3600.00 750.00 2250.00CONVERT DI TO JB
0052 3030000000-M 862 6,320.79 M   47.00 297077.13 47.00 297077.13STL BM GRDRAIL
0053 3150000000-N 862  10 EA  49.00 490.00 49.00 490.00ADDIT GUARDRAIL POSTS
0054 3210000000-N 862  27 EA  555.00 14985.00 555.00 14985.00GR ANCHOR TYPE CAT-1
0055 3215000000-N 862  9 EA  1410.00 12690.00 1410.00 12690.00GR ANCHOR TYPE III
0056 3270000000-N SP   39 EA  1775.00 69225.00 1775.00 69225.00GR ANCHOR TYPE 350
0057 3285000000-N SP   2 EA  1440.00 2880.00 1440.00 2880.00GR ANCHOR TYPE M-350
0058 3317000000-N 862  10 EA  1405.00 14050.00 1405.00 14050.00GR ANCHOR TYPE B-77
0059 3360000000-M 863  170 M   1.00 170.00 1.00 170.00REMOVE GUARDRAIL
0060 3420000000-M SP  8,804.13 M   52.50 462216.83 52.50 462216.83GENERIC GUARDRAIL ITEM (M)

MEDIAN CABLE BARRIER (SOCKETED POST) (WRSF)
0061 3435000000-N SP   36 EA  2250.00 81000.00 2250.00 81000.00GENERIC GUARDRAIL ITEM (EA)

MEDIAN CABLE BARRIER ANCHOR (WRSF)
0062 3503000000-M 866  60 M   7.00 420.00 7.00 420.00WW WIRE FENCE 1200MM FABR
0063 3509000000-M 866  15 EA  16.00 240.00 16.00 240.00100MM FENCE POSTS 2.30M
0064 3575000000-M SP   513 M   135.00 69255.00 135.00 69255.00GENERIC FENCING ITEM (M)

VINYL COATED CHAIN LINK FENCE  (1219MM) FABRIC
W/12.7MM MESH, BARRIER MOUNTED

0065 3649000000-M 876  55 MTN 40.00 2200.00 45.00 2475.00PLN RIP RAP, CLASS B
0066 3656000000-M 876  445 M2  2.25 1001.25 5.25 2336.25FILTER FABRIC FOR DRAINGE
0067 4048000000-M 902  9 M3  850.00 7650.00 750.00 6750.00RC SIGN FOOTINGS
0068 4054000000-M 902  3 M3  700.00 2100.00 475.00 1425.00PLN CONC SIGN FOOTINGS
0069 4060000000-M 903  3,114 KG  6.00 18684.00 4.95 15414.30SUPPORT, BRKWY STL BEAM
0070 4066000000-M 903  1,929 KG  6.00 11574.00 3.95 7619.55SIMPLE STL BEAM SIGN SUPP
0071 4072000000-M 903  891 M   22.00 19602.00 19.75 17597.25SUPPORT, 4.5KG STEEL U-CHNL
0072 4096000000-N 904  21 EA  95.00 1995.00 95.00 1995.00SIGN ERECTION, TYPE D
0073 4102000000-N 904  57 EA  70.00 3990.00 70.00 3990.00SIGN ERECTION, TYPE E
0074 4108000000-N 904  38 EA  140.00 5320.00 125.00 4750.00SIGN ERECTION, TYPE F
0075 4110000000-N 904  13 EA  340.00 4420.00 375.00 4875.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
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FINE GRADING, PAVING, PAVEMENT MARKINGS & SIGNALS.

NC-16 FROM SOUTH OF LUCIA IN GASTON COUNTY TO NC-73 IN LINCOLN COUNTY.

REA CONTRACTING, LLC

CHARLOTTE,  NC

9.290 KM

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

0076 4110000000-N 904  11 EA  340.00 3740.00 325.00 3575.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0077 4155000000-N 907  22 EA  15.00 330.00 5.00 110.00DISPOSE SIGN SYST U-CHAN
0078 4238000000-N 907  2 EA  60.00 120.00 5.00 10.00DISPOSE SIGN, D, E, F
0079 4400000000-M 1110  56 M2  58.68 3286.08 80.00 4480.00WORK ZONE SIGNS (STAT)
0080 4405000000-M 1110  18 M2  38.02 684.36 60.00 1080.00WORK ZONE SIGNS (PORT)
0081 4410000000-M 1110  4 M2  45.14 180.56 95.00 380.00WORK ZONE SIGNS (BARR)
0082 4415000000-N 1115  3 EA  5300.00 15900.00 4100.00 12300.00FLASHING ARROW PNL TYPE C
0083 4420000000-N 1120  2 EA  24000.00 48000.00 17500.00 35000.00CHANGEABLE MESSAGE SIGNS
0084 4425000000-N 1125  2 EA  8.00 16.00 50.00 100.00WARNING FLAG SETS
0085 4430000000-N 1130  235 EA  50.00 11750.00 40.00 9400.00DRUMS
0086 4435000000-N 1135  75 EA  30.00 2250.00 15.00 1125.00CONES
0087 4445000000-M 1145  58 M   31.15 1806.70 70.00 4060.00BARRICADES (TYPE III)
0088 4455000000-N 1150  200 MD  148.00 29600.00 490.00 98000.00FLAGGER
0089 4520000000-N 1266  100 EA  28.50 2850.00 90.00 9000.00TUBULAR MARKERS (FIXED)
0090 4615000000-M 1205  6,170 M   2.92 18016.40 4.10 25297.00REM TAPE LINES 100MM
0091 4650000000-N 1251  1,198 EA  3.95 4732.10 4.00 4792.00TEMP RAISED PVMT MRKS
0092 4685000000-M 1205  2,149 M   1.18 2535.82 1.65 3545.85100MM THERMO MKG, 2.3MMTK
0093 4686000000-M 1205  2,906 M   1.38 4010.28 1.84 5347.04100MM THERMO MKG, 3.1MMTK
0094 4695000000-M 1205  70 M   3.02 211.40 4.10 287.00200MM THERMO MKG 2.3MM TK
0095 4710000000-M 1205  49 M   15.00 735.00 13.95 683.55600MM THERMO MKG 3.1MM TK
0096 4725000000-M 1205  27 EA  95.00 2565.00 95.00 2565.00THERMO PVT MKG SYMB 2.3MM
0097 4770000000-M 1205  698 M   3.28 2289.44 4.75 3315.50COLD APP PLAS LINES 100MM
0098 4805000000-N 1205  4 EA  128.00 512.00 125.00 500.00COLD APPL PLASTIC SYMBOL
0099 4810000000-M 1205  47,399 M   0.30 14219.70 0.53 25121.47PAINT PVT MKG LINES 100MM
0100 4820000000-M 1205  1,863 M   0.52 968.76 1.06 1974.78PAINT PVT MKG LINES 200MM
0101 4835000000-M 1205  9 M   7.38 66.42 6.56 59.04PAINT PVT MKG LINES 600MM
0102 4840000000-N 1205  39 EA  38.00 1482.00 35.00 1365.00PAINT PVT MKG CHARACTER
0103 4845000000-N 1205  33 EA  49.00 1617.00 40.00 1320.00PAINT PVT MKG SYMBOL
0104 4847000000-M SP   47,399 M   1.30 61618.70 2.05 97167.95POLYUREA LINES 100MM
0105 4847110000-M SP   1,863 M   5.00 9315.00 4.10 7638.30POLYUREA LINES 200MM
0106 4847140000-M SP   9 M   16.50 148.50 32.00 288.00POLYUREA LINES 600MM
0107 4847200000-N SP   39 EA  125.00 4875.00 125.00 4875.00POLYUREA CHARACTER
0108 4847220000-N SP   33 EA  125.00 4125.00 150.00 4950.00POLYUREA SYMBOL
0109 4850000000-M 1205  773 M   3.02 2334.46 2.46 1901.58REMVL OF 100MM LINES
0110 4860000000-M 1205  137 M   3.35 458.95 4.92 674.04REMVL OF 200MM LINES
0111 4870000000-M 1205  4 M   22.97 91.88 8.20 32.80REMVL OF 600MM LINES
0112 4875000000-N 1205  2 EA  125.00 250.00 40.00 80.00REMOVAL OF SYMBL & CHARAC
0113 4900000000-N 1252  247 EA  3.95 975.65 10.00 2470.00PERM RAISED PVMT MARKERS
0114 4905000000-N 1253  1,067 EA  26.95 28755.65 26.00 27742.00SNOWPLB PVMT MRKER
0115 6000000000-M 1605  340 M   7.90 2686.00 10.00 3400.00TEMPORARY SILT FENCE
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CHARLOTTE,  NC

9.290 KM

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

0116 6006000000-M 1610  205 MTN 40.00 8200.00 50.00 10250.00EROS CONTRL STONE CL A
0117 6009000000-M 1610  480 MTN 40.00 19200.00 50.00 24000.00EROS CONTRL STONE CL B
0118 6012000000-M 1610  435 MTN 30.00 13050.00 50.00 21750.00SEDIMENT CONTROL STONE
0119 6015000000-M 1615  7 HA  1000.00 7000.00 950.00 6650.00TEMPORARY MULCHING
0120 6018000000-M 1620  275 KG  6.00 1650.00 5.50 1512.50SEED FOR TEMP SEEDING
0121 6021000000-M 1620 2.25 MTN 400.00 900.00 500.00 1125.00FERT FOR TEMP SEEDING
0122 6030000000-M 1630  5,770 M3  12.50 72125.00 10.00 57700.00SILT EXCAVATION
0123 6036000000-M 1631  13,000 M2  1.55 20150.00 1.65 21450.00MATTING FOR EROS CONTROL
0124 6042000000-M 1632  270 M   9.85 2659.50 10.00 2700.006.4MM HARDWARE CLOTH
0125 6084000000-M 1660 6.5 HA  2625.00 17062.50 2700.00 17550.00SEEDING & MULCHING
0126 6087000000-M 1660  4 HA  100.00 400.00 100.00 400.00MOWING
0127 6090000000-M 1661  100 KG  16.00 1600.00 15.00 1500.00SEED FOR REPAIR SEEDING
0128 6093000000-M 1661 0.5 MTN 1000.00 500.00 2000.00 1000.00FERT FOR REPAIR SEEDING
0129 6096000000-M 1662  200 KG  4.50 900.00 4.00 800.00SEED FOR SUPP SEEDING
0130 6108000000-M 1665  11 MTN 385.00 4235.00 450.00 4950.00FERTILIZER TOPDRESSING
0131 6109000000-M SP  0.15 HA  20000.00 3000.00 20000.00 3000.00SPECIAL SEED UND GR FESCUE/BLGRS
0132 6114000000-N SP  6.5 HR  75.00 487.50 35.00 227.50SPECIALIZED HAND MOWING
0133 6117000000-N 1675  12 EA  100.00 1200.00 100.00 1200.00RESPONSE FOR EROS CONTROL
0134 6123000000-M 1670 1.4 HA  2000.00 2800.00 1700.00 2380.00REFORESTATION
0135 7060000000-M 1705  295 M   9.84 2902.80 9.84 2902.80SIGNAL CABLE
0136 7120000000-M 1705  11 EA  850.00 9350.00 850.00 9350.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0137 7132000000-M 1705  1 EA  950.00 950.00 950.00 950.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0138 7144000000-M 1705  1 EA  1250.00 1250.00 1250.00 1250.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0139 7216000000-N SP   7 EA  150.00 1050.00 150.00 1050.00MODIFY EXT VEHIC SIGNL HD
0140 7252000000-M 1710  640 M   5.15 3296.00 5.15 3296.00MESSENGER CABLE (6.35MM)
0141 7264000000-M 1710  360 M   6.20 2232.00 6.20 2232.00MESSENGER CABLE (9.52MM)
0142 7279000000-M 1715  1,513 M   1.25 1891.25 1.25 1891.25TRACER WIRE
0143 7300000000-M 1715  178 M   16.40 2919.20 16.40 2919.20TRENCHING (UNPAVED)
0144 7301000000-M SP   355 M   59.04 20959.20 59.04 20959.20DIR DRILL POLY COND ***MM ** COND

(50MM, 1)
0145 7324000000-N 1716  7 EA  195.00 1365.00 195.00 1365.00JUNCTION BOX (STANDARD SIZE)
0146 7336000000-N 1716  13 EA  450.00 5850.00 450.00 5850.00JUNCTION BOX (OVER-SIZED)
0147 7360000000-N 1720  1 EA  700.00 700.00 700.00 700.00WOOD POLE
0148 7372000000-N 1721  6 EA  250.00 1500.00 250.00 1500.00GUY ASSEMBLY
0149 7420000000-M 1722  1 EA  450.00 450.00 450.00 450.0050MM RISER W/ WEATHERHEAD
0150 7432000000-M 1722  6 EA  535.00 3210.00 535.00 3210.0050MM RISER W/ TUBING
0151 7444000000-M 1725  373 M   16.40 6117.20 16.40 6117.20INDUCTIVE LOOP SAWCUT
0152 7456000000-M 1726  740 M   5.74 4247.60 5.74 4247.60LEAD-IN CABLE
0153 7484000000-N SP   2 EA  1100.00 2200.00 1100.00 2200.00MICROWAVE VEHICLE DETECTOR
0154 7516000000-M 1730  2,327 M   4.25 9889.75 4.25 9889.75COMMUNICATIONS CABLE (** FIBER)

(12)
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0155 7552000000-N 1731  4 EA  1500.00 6000.00 1500.00 6000.00INTERCONNECT CENTER
0156 7564000000-N 1732  4 EA  1575.00 6300.00 1575.00 6300.00FIBER-OPTIC TRANSCEIVER
0157 7566000000-N 1733  13 EA  58.00 754.00 58.00 754.00DELINEATOR MARKER
0158 7576000000-N 1740  8 EA  6800.00 54400.00 6800.00 54400.00METAL STRAIN SIGNAL POLE
0159 7613000000-N SP   8 EA  850.00 6800.00 850.00 6800.00SOIL TEST
0160 7614000000-M SP   37 M   670.00 24790.00 670.00 24790.00DRILLED PIER FOUND (***MM)

(1067MM)
0161 7636000000-N 1745  1 EA  250.00 250.00 250.00 250.00SIGN FOR SIGNALS
0162 7684000000-N 1750  2 EA  700.00 1400.00 700.00 1400.00SIGNAL CABINET FOUNDATION
0163 7688000000-N SP   3 EA  300.00 900.00 300.00 900.00CABINET BASE ADAPTER
0164 7756000000-N 1751  3 EA  10200.00 30600.00 10200.00 30600.00CONTLR WITH CBNT, 2070L BASE MTD
0165 7780000000-N SP   12 EA  135.00 1620.00 135.00 1620.00DETECTOR CARD (TYPE 2070L)
0166 7990000000-M SP   1,159 M   16.40 19007.60 16.40 19007.60GENERIC SIGNAL ITEM (M)

UNDERGROUND POLYETHYLENE CONDUIT, 50MM (1
CONDUIT)

 

    TOTAL 11997639.12 TOTAL 13553633.71CONTRACT TOTAL

 

    SUB-TOTAL 11997639.12 SUB-TOTAL 13553633.71ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11997639.12REA CONTRACTING, LLC
     2  13553633.71BLYTHE CONSTRUCTION, INC.
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FED AID NO BRZ-1001(36)
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TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

0.348 KM

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 242068.16 240000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00 18500.00REINF BRG APPR **********

(11+03.000-Y-)
0003 0029000000-N SP  Lump Sum 41000.00 21650.00REINF BRG APPR **********

(12+20.085)
0004 0043000000-N 226 Lump Sum 55000.00 128000.00GRADING
0005 0050000000-M 226 0.4 HA  100.00 40.00 1.00 0.40SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  15.00 3000.00 10.50 2100.00UNDERCUT EXCAVATION
0007 0134000000-M 240  90 M3  15.00 1350.00 21.00 1890.00DRAINAGE DITCH EXCAVATION
0008 0199000000-M SP   60 M2  360.00 21600.00 325.00 19500.00TEMPORARY SHORING
0009 0318000000-M 300 20.8 MTN 35.00 728.00 31.50 655.20FND CONDIT MATL MINOR STRS
0010 0366000000-M 310  24 M   90.00 2160.00 126.00 3024.00375MM RCP CULV CLASS III
0011 0706000000-M 310  12 M   90.00 1080.00 121.00 1452.00300MM BCCSP B 1.63
0012 0708000000-M 310 27.6 M   100.00 2760.00 126.00 3477.60400MM BCCSP B 1.63
0013 0805000000-M 310  2 EA  165.00 330.00 420.00 840.00300MM BCCSP ELB B 1.63
0014 0806000000-M 310  6 EA  220.00 1320.00 420.00 2520.00400MM BCCSP ELB B 1.63
0015 1220000000-M 545  200 MTN 36.00 7200.00 21.00 4200.00INCIDENTAL STONE BASE
0016 1489000000-M 610  550 MTN 115.00 63250.00 105.00 57750.00ASP CONC BASE CRS B25.0B
0017 1498000000-M 610  350 MTN 115.00 40250.00 108.00 37800.00ASP CONC INTR CRS I19.0B
0018 1525000000-M SP   400 MTN 140.00 56000.00 126.50 50600.00ASP CONC SURF CRS SF9.5A
0019 1560000000-M 620  70 MTN 360.00 25200.00 330.00 23100.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  21 EA  110.00 2310.00 158.00 3318.00RIGHT OF WAY MARKERS
0021 2022000000-M 815 55.2 M3  15.00 828.00 1.00 55.20SUBDRAIN EXCAVATION
0022 2033000000-M 815 41.4 M3  50.00 2070.00 26.00 1076.40SUBDR FINE AGGREGATE
0023 2044000000-M 815  100 M   10.00 1000.00 68.00 6800.00150MM PERF SUBDR PIPE
0024 2055000000-M 815  3 EA  5.00 15.00 52.00 156.00150MM SUBDR PIPE Y,T,&L'S
0025 2066000000-N 815  1 EA  150.00 150.00 368.00 368.00CONC PAD SUBDRN OUTLET
0026 2077000000-M 815  2 M   5.50 11.00 68.00 136.00150MM OUTLET PIPE (SD)
0027 2286000000-N 840  8 EA  1500.00 12000.00 2625.00 21000.00MASNRY DRAINAGE STRUCT
0028 2367000000-N 840  5 EA  500.00 2500.00 420.00 2100.00FRAME W/2GRTS 840.29 STD
0029 2374000000-N 840  1 EA  400.00 400.00 472.00 472.00FRAME-GRT-HD 840.03 **

(E)
0030 2374000000-N 840  1 EA  400.00 400.00 500.00 500.00FRAME-GRT-HD 840.03 **

(F)
0031 2374000000-N 840  1 EA  400.00 400.00 500.00 500.00FRAME-GRT-HD 840.03 **

(G)
0032 2500000000-M 842  85 M3  850.00 72250.00 435.00 36975.00CONC RETAINING WALLS
0033 2549000000-M 846  115 M   75.50 8682.50 75.44 8675.60750MM CONC CURB & GUTTER
0034 2556000000-M 846  7 M   66.43 465.01 66.38 464.66SHLDR BERM GUTTER
0035 2591000000-M 848  185 M2  41.47 7671.95 41.44 7666.40100MM CONC SIDEWALK
0036 2598000000-M 848 16.86 M2  125.30 2112.56 125.20 2110.87CONC WHEELCHAIR RAMPS
0037 2612000000-M 848 9.173 M2  59.25 543.50 59.20 543.04150MM CONC DRIVEWAY
0038 2619000000-M 850  75 M2  47.40 3555.00 47.37 3552.75100MM CONC PAVED DITCH
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SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN  

0039 3030000000-M 862 7.62 M   59.45 453.01 57.25 436.25STL BM GRDRAIL
0040 3045000000-M 862 22.86 M   66.05 1509.90 63.50 1451.61STL BM GRDRAIL SHOP CURV
0041 3150000000-N 862  5 EA  53.94 269.70 52.00 260.00ADDIT GUARDRAIL POSTS
0042 3180000000-N 862  2 EA  1623.83 3247.66 1550.00 3100.00GR ANCHOR TYPE **********

(III SC)
0043 3195000000-N 862  1 EA  594.49 594.49 572.00 572.00GR ANCHOR TYPE AT-1
0044 3270000000-N SP   3 EA  1976.12 5928.36 1900.00 5700.00GR ANCHOR TYPE 350
0045 3387000000-N 862  1 EA  550.45 550.45 530.00 530.00GDRL ANCH UNITS ****** TEMP

(NESTED ON BRIDGE RAIL)
0046 3635000000-M 876  350 MTN 5.50 1925.00 42.00 14700.00PLN RIP RAP CL II
0047 3649000000-M 876  35 MTN 3.30 115.50 42.00 1470.00PLN RIP RAP, CLASS B
0048 3656000000-M 876  1,340 M2  5.50 7370.00 5.25 7035.00FILTER FABRIC FOR DRAINGE
0049 4400000000-M 1110  11 M2  96.42 1060.62 100.00 1100.00WORK ZONE SIGNS (STAT)
0050 4405000000-M 1110  20 M2  51.06 1021.20 90.00 1800.00WORK ZONE SIGNS (PORT)
0051 4410000000-M 1110  8 M2  49.86 398.88 85.00 680.00WORK ZONE SIGNS (BARR)
0052 4430000000-N 1130  60 EA  55.05 3303.00 85.00 5100.00DRUMS
0053 4435000000-N 1135  30 EA  1.10 33.00 20.00 600.00CONES
0054 4445000000-M 1145  22 M   33.03 726.66 66.00 1452.00BARRICADES (TYPE III)
0055 4455000000-N 1150  100 MD  220.18 22018.00 168.00 16800.00FLAGGER
0056 4465000000-N 1160  4 EA  2752.25 11009.00 10000.00 40000.00TEMPORARY CRASH CUSHIONS
0057 4475000000-N 1165  1 EA  3302.70 3302.70 5000.00 5000.00TRUCK MTD IMP ATTN 45 MPH
0058 4490000000-M 1170  225 M   71.56 16101.00 90.00 20250.00PORT BARRIER, ANCHORED
0059 4650000000-N 1251  25 EA  5.50 137.50 5.30 132.50TEMP RAISED PVMT MRKS
0060 4685000000-M 1205  199 M   1.93 384.07 1.86 370.14100MM THERMO MKG, 2.3MMTK
0061 4686000000-M 1205  374 M   2.75 1028.50 2.65 991.10100MM THERMO MKG, 3.1MMTK
0062 4710000000-M 1205  51 M   11.01 561.51 10.60 540.60600MM THERMO MKG 3.1MM TK
0063 4721000000-M 1205  2 EA  55.05 110.10 53.00 106.00THERMO PVT MKG CHARACTER 3.1
0064 4770000000-M 1205  637 M   6.05 3853.85 5.83 3713.71COLD APP PLAS LINES 100MM
0065 4790000000-M 1205  13 M   13.76 178.88 13.25 172.25COLD APP PLAS LINES 400MM
0066 4795000000-M 1205  16 M   17.61 281.76 16.96 271.36COLD APP PLAS LINES 600MM
0067 4800000000-N 1205  2 EA  71.56 143.12 68.90 137.80COLD APP PLAS CHARACTER
0068 4810000000-M 1205  1,742 M   1.38 2403.96 1.33 2316.86PAINT PVT MKG LINES 100MM
0069 4830000000-M 1205  56 M   2.20 123.20 2.12 118.72PAINT PVT MKG LINES 400MM
0070 4835000000-M 1205  96 M   3.30 316.80 3.18 305.28PAINT PVT MKG LINES 600MM
0071 4840000000-N 1205  8 EA  27.52 220.16 26.50 212.00PAINT PVT MKG CHARACTER
0072 4850000000-M 1205  200 M   4.40 880.00 4.24 848.00REMVL OF 100MM LINES
0073 4905000000-N 1253  39 EA  133.21 5195.19 128.26 5002.14SNOWPLB PVMT MRKER
0074 5300000000-M 1505 8.7 MTN 18.27 158.95 53.00 461.10FND CONDIT MAT'L ********

(VI)
0075 5306000000-M SP  8.7 MTN 18.27 158.95 53.00 461.10BEDDN MAT'L CL **********

(IV)
0076 5318000000-M 1505 2.2 MTN 220.18 484.40 368.00 809.60PVMT REP FOR UTILITY WORK
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0077 5360000000-M 1510  37 M   39.56 1463.72 89.00 3293.00150MM DI H2O PIPE 2.41MPA
0078 5396000000-M 1510  3 M   43.27 129.81 262.00 786.00***MM DI RS JT H20 P ****CL

(150MM, 2.41)
0079 5396000000-M 1510 250.47 M   67.13 16814.05 26.20 6562.31***MM DI RS JT H20 P ****CL

(200MM, 2.41)
0080 5402000000-M 1510 170.1 KG  8.65 1471.37 16.00 2721.60DI RES JT H2O PIPE FITNGS
0081 5480000000-M 1510 226.8 KG  7.17 1626.16 13.00 2948.40DI H2O FITTINGS 1.72MPA
0082 5540000000-M 1510  2 EA  454.33 908.66 735.00 1470.00150MM GATE V & V BX
0083 5546000000-M 1510  1 EA  662.89 662.89 1050.00 1050.00200MM GATE V & V BX **** MPA WP

(1.38 MPA)
0084 5576000000-M 1510  2 EA  1102.33 2204.66 2300.00 4600.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38MPA)
0085 5672000000-N 1510  1 EA  1365.00 1365.00RELOCATE EXIST FIRE HYD
0086 6000000000-M 1605  235 M   12.65 2972.75 18.00 4230.00TEMPORARY SILT FENCE
0087 6006000000-M 1610  110 MTN 17.19 1890.90 42.00 4620.00EROS CONTRL STONE CL A
0088 6009000000-M 1610  185 MTN 16.04 2967.40 42.00 7770.00EROS CONTRL STONE CL B
0089 6012000000-M 1610  610 MTN 18.27 11144.70 31.00 18910.00SEDIMENT CONTROL STONE
0090 6015000000-M 1615 0.5 HA  2972.43 1486.22 2850.00 1425.00TEMPORARY MULCHING
0091 6018000000-M 1620  25 KG  22.02 550.50 21.00 525.00SEED FOR TEMP SEEDING
0092 6021000000-M 1620 0.25 MTN 3853.15 963.29 3600.00 900.00FERT FOR TEMP SEEDING
0093 6030000000-M 1630  215 M3  16.51 3549.65 10.00 2150.00SILT EXCAVATION
0094 6036000000-M 1631  800 M2  2.48 1984.00 2.50 2000.00MATTING FOR EROS CONTROL
0095 6042000000-M 1632  50 M   14.44 722.00 20.00 1000.006.4MM HARDWARE CLOTH
0096 6070000000-N SP   24 EA  550.45 13210.80 650.00 15600.00SPECIAL STILLING BASINS
0097 6084000000-M 1660 0.5 HA  5174.23 2587.12 5000.00 2500.00SEEDING & MULCHING
0098 6087000000-M 1660 0.5 HA  550.45 275.23 520.00 260.00MOWING
0099 6090000000-M 1661  25 KG  36.33 908.25 34.00 850.00SEED FOR REPAIR SEEDING
0100 6093000000-M 1661 0.25 MTN 4403.60 1100.90 4200.00 1050.00FERT FOR REPAIR SEEDING
0101 6096000000-M 1662  25 KG  13.21 330.25 13.00 325.00SEED FOR SUPP SEEDING
0102 6108000000-M 1665 0.75 MTN 1321.08 990.81 1250.00 937.50FERTILIZER TOPDRESSING
0103 6114000000-N SP   1 HR  165.14 165.14 160.00 160.00SPECIALIZED HAND MOWING
0104 6117000000-N 1675  8 EA  165.14 1321.12 160.00 1280.00RESPONSE FOR EROS CONTROL
0105 7060000000-M 1705  140 M   8.81 1233.40 8.80 1232.00SIGNAL CABLE
0106 7120000000-M 1705  6 EA  990.81 5944.86 990.00 5940.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0107 7288000000-M 1715  11 M   231.19 2543.09 231.00 2541.00TRENCHING (PAVED)
0108 7300000000-M 1715  3 M   52.84 158.52 52.80 158.40TRENCHING (UNPAVED)
0109 7302000000-M SP   13 M   88.07 1144.91 88.00 1144.00DIR DRILL POLY COND 31.75 ** COND

(1)
0110 7324000000-N 1716  2 EA  319.26 638.52 319.00 638.00JUNCTION BOX (STANDARD SIZE)
0111 7444000000-M 1725  60 M   25.87 1552.20 25.85 1551.00INDUCTIVE LOOP SAWCUT
0112 7456000000-M 1726  30 M   8.81 264.30 8.80 264.00LEAD-IN CABLE
0113 7588000000-N 1741  1 EA  7678.78 7678.78 7673.00 7673.00SGNL MAST ARM WITH METAL POLE
0114 7590000000-N SP   1 EA  11999.81 11999.81 11990.00 11990.00DBL MAST ARM WITH METAL POLE
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0115 7613000000-N SP   2 EA  1321.08 2642.16 1320.00 2640.00SOIL TEST
0116 7614000000-M SP   10 M   1045.86 10458.60 1045.00 10450.00DRILLED PIER FOUND (***MM)

(1067MM)
0117 7631000000-N 1744  2 EA  275.23 550.46 275.00 550.00MAST ARM W/ MTL POLE DES
0118 7768000000-N 1751  1 EA  13210.80 13210.80 13200.00 13200.00CONTLR WITH CBNT, 2070L POLE MTD
0119 7780000000-N SP   1 EA  165.14 165.14 165.00 165.00DETECTOR CARD (TYPE 2070L)
0157 0000400000-N 801 Lump Sum 22208.17 85000.00CONSTRUCTION SURVEYING

STRUCTURE ITEMS

0120 8017000000-N SP  Lump Sum 72671.09 162000.00CM&R TEMP ACCESS ***********
(11+03.000 -Y1-)

0121 8017000000-N SP  Lump Sum 210213.99 255000.00CM&R TEMP ACCESS ***********
(12+21.750 -L-)

0122 8035000000-N 402 Lump Sum 78934.58 260000.00REMV EXIST STR **********
(12+21.750 -L-)

0123 8105540000-M SP  2.2 M   6085.14 13387.31 378.00 831.601066MM DRILLD PIER IN SOIL
0124 8105560000-M SP  53.6 M   1954.66 104769.78 385.00 20636.001220MM DRILLD PIER IN SOIL
0125 8105640000-M SP   15 M   4511.98 67679.70 6035.00 90525.001066MM DRILLD PIER NO SOIL
0126 8105660000-M SP   59 M   5229.60 308546.40 6060.00 357540.001220MM DRILLD PIER NO SOIL
0127 8111400000-M SP   10 M   1040.73 10407.30 604.00 6040.00PERM STL CASING FOR 1066MM PIER
0128 8111600000-M SP  54.6 M   825.68 45082.13 615.00 33579.00PERM STL CASING FOR 1220MM PIER
0129 8115000000-N SP   6 EA  3853.15 23118.90 4500.00 27000.00CROSSHOLE SONIC LOGGING
0130 8116000000-M SP  590.1 M   49.28 29080.13 40.00 23604.00CSL TUBES
0131 8121000000-N SP  Lump Sum 940.15 1700.00UNCL STR EXCAV STA *****

(11+03.000 -Y1-)
0132 8121000000-N SP  Lump Sum 1314.90 4000.00UNCL STR EXCAV STA *****

(12+21.750 -L-)
0133 8147000000-M 420 726.8 M2  260.00 188968.00 256.00 186060.80REINF CONC DECK SLAB
0134 8161000000-M 420 1,990.5 M2  4.13 8220.77 3.00 5971.50GROOVING BRIDGE FLOORS
0135 8175000000-M 420 158.3 M3  334.53 52956.10 406.00 64269.80CL AA CONC, BRIDGE
0136 8182000000-M 420 424.8 M3  650.00 276120.00 645.00 273996.00CL A CONC, BRIDGE
0137 8210000000-N 422 Lump Sum 25000.00 28900.00BRG APPR SLAB ***********

(11+03.000 -Y1-)
0138 8210000000-N 422 Lump Sum 23000.00 23500.00BRG APPR SLAB ***********

(12+21.750 -L-)
0139 8217000000-M 425  58,206 KG  1.65 96039.90 1.65 96039.90REINF STEEL (BRIDGE)
0140 8224000000-M 425  3,758 KG  2.00 7516.00 1.80 6764.40EPOXY CTD REINF STL BRG
0141 8238000000-M 425  8,751 KG  2.65 23190.15 2.50 21877.50SPIRAL COL REINF STL STR
0142 8262000000-M 430 334.852 M   421.00 140972.69 352.00 117867.901143MM PRESTR CONC GIRDER
0143 8364000000-M 450 178.5 M   125.00 22312.50 128.00 22848.00HP310X79 STL PILE
0144 8391000000-N 450  9 EA  120.00 1080.00 135.00 1215.00STEEL PILE POINTS
0145 8433000000-M 452  27 M2  360.00 9720.00 430.00 11610.00****MM STEEL SHEET PILES

(460MM)
0146 8608000000-M 876  311 MTN 1.00 311.00 14.50 4509.50PLAIN RIP RAP II 600MM TK
0147 8622000000-M 876  317 M2  5.00 1585.00 3.60 1141.20FILTER FABRIC FOR DRAINAGE
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0148 8657000000-N 430 Lump Sum 21500.00 15750.00ELASTOMERIC BEARINGS
0149 8692000000-N SP  Lump Sum 34000.00 16000.00EVAZOTE JOINT SEALS
0150 8727000000-N SP  Lump Sum 41000.00 26000.00ELEC CONDUIT SYS ********

(12+21.750 -L-)
0151 8860000000-N SP  Lump Sum 42500.00 43850.00GENERIC STRUCTURE ITEM (LS)

FOOTING, RAIL, AND SIDEWALK BETWEEN STRUCTURES
0152 8860000000-N SP  Lump Sum 75000.00 30500.00GENERIC STRUCTURE ITEM (LS)

INSTALL 150MM DI RJ  WATER MAIN AT STATION
11+03.000 -Y1-

0153 8860000000-N SP  Lump Sum 20000.00 83000.00GENERIC STRUCTURE ITEM (LS)
INSTALL 200MM DI RJ WATER MAIN AT STATION
12+21.750 -L-

0154 8867000000-M SP  2,545.608 M   540.00 1374628.32 502.00 1277895.22GENERIC STRUCTURE ITEM (M)
914MM X 838MM PRESTRESSED CONCRETE BOX BEAMS

0155 8867000000-M SP  504.517 M   425.00 214419.73 445.00 224510.07GENERIC STRUCTURE ITEM (M)
CLASSIC CONCRETE BRIDGE RAIL

0156 8893000000-M SP  1,725.9 M2  54.00 93198.60 68.50 118224.15GENERIC STRUCTURE ITEM (M2)
CONCRETE WEARING SURFACE

 

    TOTAL 4720440.90 TOTAL 5039717.99CONTRACT TOTAL

 

    SUB-TOTAL 961055.78 SUB-TOTAL 1094961.45ROADWAY ITEMS
    SUB-TOTAL 3759385.12 SUB-TOTAL 3944756.54STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4720440.90TAYLOR & MURPHY CONSTRUCTION CO., INC.
     2  5039717.99SIMPSON CONSTRUCTION CO., INC.
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OWLE CONSTRUCTION, LLC SIMPSON CONSTRUCTION CO., INC.

WHITTIER,  NC CLEVELAND,  TN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 39800.00 44500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 25000.00 10100.00 16200.00REINF BRG APPR **********

(15+52.00 -L-)
0003 0043000000-N 226 Lump Sum 55000.00 18900.00 23500.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00 1650.00 1650.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  4 TON 30.00 120.00 38.00 152.00 33.00 132.00FND CONDIT MATL MINOR STRS
0006 0708000000-E 310  32 LF  50.00 1600.00 31.00 992.00 20.20 646.4015" BCCSP B 0.064"
0007 0806000000-E 310  4 EA  250.00 1000.00 300.00 1200.00 189.00 756.0015" BCCS ELB B 0.064"
0008 1220000000-E 545  150 TON 25.00 3750.00 20.00 3000.00 26.00 3900.00INCIDENTAL STONE BASE
0009 1489000000-E 610  100 TON 75.00 7500.00 95.00 9500.00 91.00 9100.00ASP CONC BASE CRS B25.0B
0010 1514000000-E 610  160 TON 55.50 8880.00 80.00 12800.00 93.00 14880.00ASP CONC SURF CRS S9.5A
0011 1560000000-E 620  15 TON 375.00 5625.00 450.00 6750.00 200.00 3000.00ASP FOR PLANT MIX  PG64-22
0012 2286000000-N 840  2 EA  1800.00 3600.00 1300.00 2600.00 2135.00 4270.00MASNRY DRAINAGE STRUCT
0013 2367000000-N 840  2 EA  500.00 1000.00 450.00 900.00 760.00 1520.00FRAME W/2GRTS 840.29 STD
0014 2556000000-E 846  35 LF  60.00 2100.00 24.00 840.00 31.00 1085.00SHOULDER BERM GUTTER
0015 3150000000-N 862  5 EA  30.00 150.00 49.00 245.00 53.00 265.00ADDIT GUARDRAIL POSTS
0016 3420000000-E SP  112.5 LF  18.00 2025.00 16.50 1856.25 18.00 2025.00GENERIC GUARDRAIL ITEM (LF)

STEEL BM GUARDRAIL WEATHERING STEEL W/ WOOD
POSTS

0017 3435000000-N SP   4 EA  145.00 580.00 1520.00 6080.00 1640.00 6560.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL ANCHOR UNITS, TYPE III , WEATHERING
STEEL

0018 3435000000-N SP   4 EA  2400.00 9600.00 1925.00 7700.00 2075.00 8300.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL ANCHOR UNITS, TYPE350, WEATHERING
STEEL

0019 3559000000-E 866  2,000 LF  3.50 7000.00 6.00 12000.00 6.50 13000.00** STRAND BW FENCE W/ POSTS
(6)

0020 3563000000-E SP   800 LF  7.25 5800.00 6.50 5200.00 7.00 5600.00TEMP **" WW FENCE W/POSTS
(47")

0021 3649000000-E 876  62 TON 30.00 1860.00 31.00 1922.00 35.00 2170.00PLAIN RIP RAP, CLASS B
0022 3656000000-E 876  850 SY  5.00 4250.00 2.00 1700.00 3.25 2762.50FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  192 SF  12.00 2304.00 9.00 1728.00 10.00 1920.00WORK ZONE SIGNS (STAT)
0024 4410000000-E 1110  134 SF  12.00 1608.00 9.00 1206.00 7.00 938.00WORK ZONE SIGNS (BARR)
0025 4445000000-E 1145  96 LF  25.00 2400.00 11.00 1056.00 20.00 1920.00BARRICADES (TYPE III)
0026 6000000000-E 1605  275 LF  3.12 858.00 3.30 907.50 6.00 1650.00TEMPORARY SILT FENCE
0027 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 35.00 2625.00EROS CONTRL STONE CL A
0028 6009000000-E 1610  125 TON 30.00 3750.00 30.00 3750.00 37.00 4625.00EROS CONTRL STONE CL B
0029 6012000000-E 1610  50 TON 30.00 1500.00 30.00 1500.00 30.00 1500.00SEDIMENT CONTROL STONE
0030 6015000000-E 1615 1.5 ACR 700.00 1050.00 495.00 742.50 1190.00 1785.00TEMPORARY MULCHING
0031 6018000000-E 1620  50 LB  6.00 300.00 4.40 220.00 11.00 550.00SEED FOR TEMP SEEDING
0032 6021000000-E 1620 0.25 TON 1000.00 250.00 600.00 150.00 3750.00 937.50FERT FOR TEMP SEEDING
0033 6024000000-E 1622  30 LF  10.00 300.00 13.00 390.00 13.00 390.00TEMPORARY SLOPE DRAINS
0034 6027000000-N 1622  2 EA  500.00 1000.00 275.00 550.00 160.00 320.00INLET PROTCN @ SLOPE DRNS
0035 6030000000-E 1630  200 CY  10.00 2000.00 8.00 1600.00 8.00 1600.00SILT EXCAVATION



DEC 21, 2004 02:59 PM

TIP NO B-3485 2:00 PM 2 /  6 043

MACON

33102.3.1

DEC 21 2004 C201308
FED AID NO BRZ-1309(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CARTOOGECHAYE CREEK & APPROACHES ON SR-1470.

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

0.108 MI

OWLE CONSTRUCTION, LLC SIMPSON CONSTRUCTION CO., INC.

WHITTIER,  NC CLEVELAND,  TN

0036 6033000000-E 1631  225 SY  1.00 225.00 1.60 360.00 1.30 292.50SYNTHETIC ROVING
0037 6036000000-E 1631  425 SY  4.00 1700.00 1.90 807.50 3.00 1275.00MATTING FOR EROS CONTROL
0038 6042000000-E 1632  50 LF  3.15 157.50 9.00 450.00 12.00 600.001/4" HARDWARE CLOTH
0039 6084000000-E 1660 1.5 ACR 2400.00 3600.00 1650.00 2475.00 2400.00 3600.00SEEDING AND MULCHING
0040 6087000000-E 1660  1 ACR 50.00 50.00 110.00 110.00 325.00 325.00MOWING
0041 6090000000-E 1661  50 LB  5.00 250.00 7.70 385.00 21.00 1050.00SEED FOR REPAIR SEEDING
0042 6093000000-E 1661 0.25 TON 1000.00 250.00 700.00 175.00 4150.00 1037.50FERT FOR REPAIR SEEDING
0043 6096000000-E 1662  50 LB  3.00 150.00 3.80 190.00 7.00 350.00SEED FOR SUPP SEEDING
0044 6108000000-E 1665 1.25 TON 450.00 562.50 330.00 412.50 850.00 1062.50FERTILIZER TOPDRESSING
0045 6114000000-N SP   1 HR  50.00 50.00 55.00 55.00 108.00 108.00SPECIALIZED HAND MOWING
0046 6117000000-N 1675  8 EA  1.00 8.00 60.00 480.00 160.00 1280.00RESPONSE FOR EROS CONTROL
0047 6123000000-E 1670 0.5 ACR 2000.00 1000.00 1600.00 800.00 1290.00 645.00REFORESTATION

STRUCTURE ITEMS

0048 8017000000-N SP  Lump Sum 75000.00 25000.00 23150.00CM&R TEMP ACCESS ***********
(15+52.00 -L-)

0049 8021000000-N SP  Lump Sum 21000.00 17000.00 38000.00REMV EXIST STR **********
(15+52.00 -L-)

0050 8105500000-E SP  35.4 LF  250.00 8850.00 210.00 7434.00 125.00 4425.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0051 8105600000-E SP   44 LF  1000.00 44000.00 2100.00 92400.00 1875.00 82500.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0052 8111000000-E SP  40.9 LF  210.00 8589.00 180.00 7362.00 200.00 8180.00PERM STL CASING FOR ** PIER
(3'-6")

0053 8115000000-N SP   1 EA  500.00 500.00 2750.00 2750.00 5100.00 5100.00CROSSHOLE SONIC LOGGING
0054 8116000000-E SP  331.2 LF  20.00 6624.00 16.50 5464.80 25.00 8280.00CSL TUBES
0055 8121000000-N SP  Lump Sum 4000.00 4700.00 6500.00UNCL STR EXCAV STA *****

(15+52.00 -L-)
0056 8147000000-E 420  4,141 SF  20.00 82820.00 20.20 83648.20 21.30 88203.30REINF CONCRETE DECK SLAB
0057 8161000000-E 420  3,308 SF  1.00 3308.00 1.25 4135.00 0.50 1654.00GROOVING BRIDGE FLOORS
0058 8182000000-E 420 73.7 CY  530.00 39061.00 750.00 55275.00 640.00 47168.00CLASS A CONCRETE (BRIDGE)
0059 8210000000-N 422 Lump Sum 22000.00 13000.00 14500.00BRG APPR SLAB ***********

(15+52.00 -L-)
0060 8217000000-E 425  15,474 LB  1.00 15474.00 0.85 13152.90 0.87 13462.38REINF STEEL (BRIDGE)
0061 8238000000-E 425  2,364 LB  1.50 3546.00 1.80 4255.20 1.18 2789.52SPIRAL COL REINF STL BRG
0062 8262000000-E 430 620.34 LF  150.00 93051.00 145.00 89949.30 118.00 73200.1245" PRESTR CONCRETE GIRDR
0063 8364000000-E 450  180 LF  50.00 9000.00 65.00 11700.00 52.00 9360.00HP12X53 PILES
0064 8468000000-E 460 300.69 LF  65.00 19544.85 83.50 25107.62 70.00 21048.30ONE BAR METAL RAIL
0065 8517000000-E 460 315.69 LF  60.00 18941.40 52.00 16415.88 63.00 19888.471'-**"X*****"CONC PARAPET

(1'-0" x 18")
0066 8608000000-E 876  1,888 TON 1.00 1888.00 32.00 60416.00 10.00 18880.00PLAIN RIP RAP II (2'-0")
0067 8622000000-E 876  2,098 SY  3.00 6294.00 2.00 4196.00 2.00 4196.00FILTER FABRIC FOR DRAINAGE
0068 8657000000-N 430 Lump Sum 4000.00 2670.00 3025.00ELASTOMERIC BEARINGS
0069 8692000000-N SP  Lump Sum 5000.00 2170.00 5150.00EVAZOTE JOINT SEALS



DEC 21, 2004 02:59 PM

TIP NO B-3485 2:00 PM 3 /  6 043

MACON

33102.3.1

DEC 21 2004 C201308
FED AID NO BRZ-1309(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CARTOOGECHAYE CREEK & APPROACHES ON SR-1470.

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE,  NC

0.108 MI

OWLE CONSTRUCTION, LLC SIMPSON CONSTRUCTION CO., INC.

WHITTIER,  NC CLEVELAND,  TN

0070 8889000000-E SP   21,460 LB  3.75 80475.00 3.75 80475.00 4.85 104081.00GENERIC STRUCTURE ITEM (LB)
GLASS FIBER REINFORCED POLYMER

 

    TOTAL 782079.25 TOTAL 797314.15 TOTAL 800298.99CONTRACT TOTAL

 

    SUB-TOTAL 209113.00 SUB-TOTAL 168637.25 SUB-TOTAL 197557.90ROADWAY ITEMS
    SUB-TOTAL 572966.25 SUB-TOTAL 628676.90 SUB-TOTAL 602741.09STRUCTURE ITEMS



DEC 21, 2004 02:59 PM

TIP NO B-3485 2:00 PM 4 /  6 043

MACON

33102.3.1

DEC 21 2004 C201308
FED AID NO BRZ-1309(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CARTOOGECHAYE CREEK & APPROACHES ON SR-1470.

SIMPSON BRIDGE COMPANY, INC.

CHARLESTON,  TN

0.108 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 24500.00REINF BRG APPR **********

(15+52.00 -L-)
0003 0043000000-N 226 Lump Sum 20500.00GRADING
0004 0050000000-E 226  1 ACR 2100.00 2100.00SUPP CLEARING & GRUBBING
0005 0318000000-E 300  4 TON 31.50 126.00FND CONDIT MATL MINOR STRS
0006 0708000000-E 310  32 LF  52.00 1664.0015" BCCSP B 0.064"
0007 0806000000-E 310  4 EA  81.00 324.0015" BCCS ELB B 0.064"
0008 1220000000-E 545  150 TON 37.50 5625.00INCIDENTAL STONE BASE
0009 1489000000-E 610  100 TON 99.75 9975.00ASP CONC BASE CRS B25.0B
0010 1514000000-E 610  160 TON 84.00 13440.00ASP CONC SURF CRS S9.5A
0011 1560000000-E 620  15 TON 472.50 7087.50ASP FOR PLANT MIX  PG64-22
0012 2286000000-N 840  2 EA  1575.00 3150.00MASNRY DRAINAGE STRUCT
0013 2367000000-N 840  2 EA  475.00 950.00FRAME W/2GRTS 840.29 STD
0014 2556000000-E 846  35 LF  15.00 525.00SHOULDER BERM GUTTER
0015 3150000000-N 862  5 EA  36.75 183.75ADDIT GUARDRAIL POSTS
0016 3420000000-E SP  112.5 LF  14.28 1606.50GENERIC GUARDRAIL ITEM (LF)

STEEL BM GUARDRAIL WEATHERING STEEL W/ WOOD
POSTS

0017 3435000000-N SP   4 EA  1365.00 5460.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL ANCHOR UNITS, TYPE III , WEATHERING
STEEL

0018 3435000000-N SP   4 EA  2373.00 9492.00GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL ANCHOR UNITS, TYPE350, WEATHERING
STEEL

0019 3559000000-E 866  2,000 LF  3.50 7000.00** STRAND BW FENCE W/ POSTS
(6)

0020 3563000000-E SP   800 LF  8.90 7120.00TEMP **" WW FENCE W/POSTS
(47")

0021 3649000000-E 876  62 TON 36.00 2232.00PLAIN RIP RAP, CLASS B
0022 3656000000-E 876  850 SY  3.15 2677.50FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  192 SF  7.85 1507.20WORK ZONE SIGNS (STAT)
0024 4410000000-E 1110  134 SF  4.72 632.48WORK ZONE SIGNS (BARR)
0025 4445000000-E 1145  96 LF  10.46 1004.16BARRICADES (TYPE III)
0026 6000000000-E 1605  275 LF  3.68 1012.00TEMPORARY SILT FENCE
0027 6006000000-E 1610  75 TON 36.00 2700.00EROS CONTRL STONE CL A
0028 6009000000-E 1610  125 TON 36.00 4500.00EROS CONTRL STONE CL B
0029 6012000000-E 1610  50 TON 36.00 1800.00SEDIMENT CONTROL STONE
0030 6015000000-E 1615 1.5 ACR 1155.00 1732.50TEMPORARY MULCHING
0031 6018000000-E 1620  50 LB  10.50 525.00SEED FOR TEMP SEEDING
0032 6021000000-E 1620 0.25 TON 3675.00 918.75FERT FOR TEMP SEEDING
0033 6024000000-E 1622  30 LF  15.00 450.00TEMPORARY SLOPE DRAINS
0034 6027000000-N 1622  2 EA  265.00 530.00INLET PROTCN @ SLOPE DRNS
0035 6030000000-E 1630  200 CY  15.00 3000.00SILT EXCAVATION



DEC 21, 2004 02:59 PM

TIP NO B-3485 2:00 PM 5 /  6 043

MACON

33102.3.1

DEC 21 2004 C201308
FED AID NO BRZ-1309(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CARTOOGECHAYE CREEK & APPROACHES ON SR-1470.

SIMPSON BRIDGE COMPANY, INC.

CHARLESTON,  TN

0.108 MI

  

0036 6033000000-E 1631  225 SY  1.05 236.25SYNTHETIC ROVING
0037 6036000000-E 1631  425 SY  2.36 1003.00MATTING FOR EROS CONTROL
0038 6042000000-E 1632  50 LF  4.20 210.001/4" HARDWARE CLOTH
0039 6084000000-E 1660 1.5 ACR 2310.00 3465.00SEEDING AND MULCHING
0040 6087000000-E 1660  1 ACR 315.00 315.00MOWING
0041 6090000000-E 1661  50 LB  21.00 1050.00SEED FOR REPAIR SEEDING
0042 6093000000-E 1661 0.25 TON 4200.00 1050.00FERT FOR REPAIR SEEDING
0043 6096000000-E 1662  50 LB  6.30 315.00SEED FOR SUPP SEEDING
0044 6108000000-E 1665 1.25 TON 840.00 1050.00FERTILIZER TOPDRESSING
0045 6114000000-N SP   1 HR  105.00 105.00SPECIALIZED HAND MOWING
0046 6117000000-N 1675  8 EA  157.50 1260.00RESPONSE FOR EROS CONTROL
0047 6123000000-E 1670 0.5 ACR 1260.00 630.00REFORESTATION

STRUCTURE ITEMS

0048 8017000000-N SP  Lump Sum 4000.00CM&R TEMP ACCESS ***********
(15+52.00 -L-)

0049 8021000000-N SP  Lump Sum 53000.00REMV EXIST STR **********
(15+52.00 -L-)

0050 8105500000-E SP  35.4 LF  246.75 8734.95**'-**" DRILLD PIER IN SOIL
(3'-6")

0051 8105600000-E SP   44 LF  1627.50 71610.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0052 8111000000-E SP  40.9 LF  241.50 9877.35PERM STL CASING FOR ** PIER
(3'-6")

0053 8115000000-N SP   1 EA  4725.00 4725.00CROSSHOLE SONIC LOGGING
0054 8116000000-E SP  331.2 LF  12.60 4173.12CSL TUBES
0055 8121000000-N SP  Lump Sum 30000.00UNCL STR EXCAV STA *****

(15+52.00 -L-)
0056 8147000000-E 420  4,141 SF  24.00 99384.00REINF CONCRETE DECK SLAB
0057 8161000000-E 420  3,308 SF  1.18 3903.44GROOVING BRIDGE FLOORS
0058 8182000000-E 420 73.7 CY  630.00 46431.00CLASS A CONCRETE (BRIDGE)
0059 8210000000-N 422 Lump Sum 30000.00BRG APPR SLAB ***********

(15+52.00 -L-)
0060 8217000000-E 425  15,474 LB  0.88 13617.12REINF STEEL (BRIDGE)
0061 8238000000-E 425  2,364 LB  1.85 4373.40SPIRAL COL REINF STL BRG
0062 8262000000-E 430 620.34 LF  146.00 90569.6445" PRESTR CONCRETE GIRDR
0063 8364000000-E 450  180 LF  41.00 7380.00HP12X53 PILES
0064 8468000000-E 460 300.69 LF  62.00 18642.78ONE BAR METAL RAIL
0065 8517000000-E 460 315.69 LF  77.00 24308.131'-**"X*****"CONC PARAPET

(1'-0" x 18")
0066 8608000000-E 876  1,888 TON 46.00 86848.00PLAIN RIP RAP II (2'-0")
0067 8622000000-E 876  2,098 SY  3.00 6294.00FILTER FABRIC FOR DRAINAGE
0068 8657000000-N 430 Lump Sum 3060.00ELASTOMERIC BEARINGS
0069 8692000000-N SP  Lump Sum 3350.00EVAZOTE JOINT SEALS



DEC 21, 2004 02:59 PM

TIP NO B-3485 2:00 PM 6 /  6 043

MACON

33102.3.1

DEC 21 2004 C201308
FED AID NO BRZ-1309(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER CARTOOGECHAYE CREEK & APPROACHES ON SR-1470.

SIMPSON BRIDGE COMPANY, INC.

CHARLESTON,  TN

0.108 MI

  

0070 8889000000-E SP   21,460 LB  3.88 83264.80GENERIC STRUCTURE ITEM (LB)
GLASS FIBER REINFORCED POLYMER

 

    TOTAL 947786.32CONTRACT TOTAL

 

    SUB-TOTAL 240239.59ROADWAY ITEMS
    SUB-TOTAL 707546.73STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  782079.25TAYLOR & MURPHY CONSTRUCTION CO., INC.
     2  797314.15OWLE CONSTRUCTION, LLC
     3  800298.99SIMPSON CONSTRUCTION CO., INC.
     4  947786.32SIMPSON BRIDGE COMPANY, INC.



DEC 21, 2004 02:59 PM

TIP NO 2:00 PM 1 /  1 044

GRAHAM

14CR.10381.2,  14CR.20381.2,  14CR.303817.1

DEC 21 2004 C201349
FED AID NO STATE FUNDED

MILLING, SHOULDER RECONSTRUCTION, & RESURFACING.

1 SECTION OF US-129, 2 SECTIONS OF NC-143, AND 5 SECTIONS OF SECONDARY ROADS.

HARRISON CONST. CO., INC., DIV.
OF APAC-TENNESSEE

ALCOA,  TN

12.120 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00MOBILIZATION
0002 1245000000-E SP  18.15 SMI 3450.00 62617.50SHOULDER RECONSTRUCTION
0003 1308000000-E 607  17,676 SY  2.60 45957.60MILLN ASPHALT PVMT ***** - *****

(1-1/2" TO 3-1/2")
0004 1498000000-E 610  84 TON 72.00 6048.00ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  16,362 TON 38.19 624864.78ASP CONC SURF CRS S9.5B
0006 1525100000-E SP   8,439 TON 41.89 353509.71ASP CONC SURF CRS SF9.5A LEVEL
0007 1560000000-E 620  1,533 TON 260.00 398580.00ASP FOR PLANT MIX  PG64-22
0008 2600000000-N SP   9 EA  750.00 6750.00RETROFIT EXT WHEELCHAIR RAMP
0009 2605000000-N SP   1 EA  1500.00 1500.00WHEELCHAIR RAMP
0010 2830000000-N 858  3 EA  510.00 1530.00ADJ MANHOLES
0011 2845000000-N 858  2 EA  210.00 420.00ADJ METER OR VALVE BOXES
0012 4697000000-E 1205  267 LF  1.25 333.75THERMO PVT MKG LINE 8"120
0013 4702000000-E 1205  357 LF  1.75 624.7512"WIDE THERMO 120 MILS
0014 4710000000-E 1205  395 LF  3.00 1185.0024"WIDE THERMO 120 MILS
0015 4725000000-E 1205  40 EA  65.00 2600.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  97,488 LF  0.25 24372.00PAINT PVMT MARKINGS 4"
0017 4820000000-E 1205  308 LF  0.40 123.20PAINT PVMT MARKINGS 8"
0018 4847000000-E SP   202,240 LF  0.45 91008.00POLYUREA LINES 4"

 

    TOTAL 1649524.29CONTRACT TOTAL

 

    SUB-TOTAL 1649524.29ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1649524.29HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE


